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SPECIAL CONDITIONS OF CONTRACT 
 

SECTION – 1 
 

GENERAL 
 
1.0  INTRODUCTION TO THE PROJECT: 
 
Jaypee Infratech Limited (hereinafter referred to as ‘JIL’) is an Indian 
infrastructure development company which has developed the Yamuna 
Expressway and engaged in the development of related real estate projects. JIL a 
subsidiary of the Jaypee Group, was incorporated on April 5, 2007 as a Special 
Purpose Vehicle (SPV) to develop, operate and maintain the Yamuna Expressway 
in the state of Uttar Pradesh, connecting Noida and Agra. 
JIL has constructed 165 km long 6 lane Yamuna Expressway project from Noida 
to Agra on BoT basis and ribbon development on 6,175 acres at five locations 
along the expressway for commercial, industrial, institutional, residential and 
amusement purposes, is also being undertaken as an integral part of the project. 
JIL, since 09.08.2017, was undergoing Corporate Insolvency Resolution Process 
(“CIRP”) in terms of the provisions of the Insolvency & Bankruptcy Code, 2016 
(“IBC”). The Hon’ble NCLT, Principal Bench (Delhi) vide its order dated 03.03.2020 
approved the Resolution Plan of NBCC (India) Limited with certain modifications. 
The successful Resolution Applicant (NBCC), objecting to modifications, preferred 
to file an appeal before the Hon'ble National Company Law Appellate Tribunal 
(“NCLAT”) against the Hon'ble NCLT order dated 03.03.2020. 
Hon'ble NCLAT heard the appeal by NBCC on 22.04.2020 and inter alia directed 
IRP (Mr. Anuj Jain) to form an Interim Monitoring Committee (“IMC”) comprising 
of Interim Resolution Professional, NBCC and three largest lenders of JIL i.e. IDBI 
Bank Limited, India Infrastructure Limited (IIFCL) and Life Insurance Corporation 
of India (LIC) which shall remain in place till the disposal of the above appeal. 
 
JIL has constructed 165 km long 6 lane Yamuna Expressway project from Greater 
Noida to Agra. Yamuna Expressway road has 3 main toll plazas at Jewar at KM 38, 
Mathura at KM 95 and Agra at KM 150. Yamuna expressway is operational since 
2012. Camp offices are established at all 3 main toll plazas for smooth and 
effective functioning of expressway operations. There are several roadside facilities 
such as Food & Beverage facility, Fuel Station and Workshops on expressway. 
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SECTION – 2 

SCOPE OF WORK 
 
 

Bids are being invited from experienced and eligible contractors for the 
Assignment. The successful Bidder, duly appointed by the JIL for the Assignment, 
will install Guard Rails, Metal Beam Crash Barriers (MBCB) Thrie Type along the 
median on both Sides of Yamuna Expressway including metallic markers 165 Km 
long Stretch Km 0 to Km 165 from Greater Noida to Agra. 
 
2.1 The scope of work shall also include but not limited to the following: 
 
2.1.a  Associated civil works: 

Installation of MBCB to be done using pile driving machine. 

2.1.b Shop Drawings : 

All the shop drawings shall be prepared through Autocad System based on 
Architectural Drawings. Shop drawings shall be submitted for approval within 02 
weeks in advance of planned delivery and installation of any material to allow 
Consultant ample time for scrutiny. No claims for extension of time shall be 
entertained because of any delay in the work due to his failure to produce shop 
drawings at the right time, in accordance with the approved program. 

2.1.c Project Quality Plan: 

The contractor has to submit the project quality plan to client at the time of award 
of contract to get the approval of the same. The contractor has to work accordingly 
to maintain the quality of work. 

2.1.e Inspection and testing of materials: 

The Contractor shall, if so required, produce manufacturers' test certificates of all 
batches of materials supplied by him.  The tests carried out shall be as per relevant 
Indian Standards and shall be carried out at Government approved test facility as 
specified by the Engineer in-charge. Testing frequency will be as decided by the 
Engineer-in-charge and as mentioned in the technical specification.  

2.1.f Maintenance during defect liability period: 

Complaints: The Contractor shall receive calls for any and all problems 
experienced under this contract, contractor shall attend to these within 2 hours of 
receiving the complaints and shall take steps to immediately correct any 
deficiencies that may exist. 
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Repairs:  Any type of repairing due to poor quality of work or material, need to be 
repaired by the contractor during the defect liability period. All replacement parts 
and labour shall be supplied promptly free-of-charge to the Owner. 

 

2.1.g The bidder has to get the design approved from IIT Delhi. All the drawings 
have to be got vetted by IIT Delhi. The expenditure so on this account shall be 
borne by the bidder/ contractor. 

2.1.h The time line is essence of project and continuous monitoring shall be 
done by all concerned including JIL. 
 
2.1.i  The bidder has to depute sufficient manpower round the clock for one year 
of defect liability period. 
 
2.1.j Works will be carried out as per latest MORTH specifications, 
drawings/specifications as mentioned in the tender document wherever mentioned 
or as per direction of Engineer- In – Charge (EIC) shall be final. 

2.1.k The bidder shall comply all the norms of National Green Tribunal/ 
Central/State Pollution Control Board/Statutory bodies during execution of work. 

 

2.2 COMPLIANCE WITH STATUTES, REGULATIONS AND LAWS  
 

The Contractor shall familiarize themselves and conform in all aspects with:- 
(a) the provisions, their legal interpretation in respect of any enactment 

and relevant judicial/administrative/quasi-judicial orders in India, as 
is and/or may become, applicable from time to time, related to or 
having impact on any aspect affecting the works  

(b) The regulations or bye-laws of any local body and utilities.  
(c) The Contractor shall be bound to give all notices required by statute, 

regulations or by-laws, as aforesaid and to pay all fees and bills 
payable in respect thereof. The Contractor will arrange necessary 
clearances and approvals before the Work is taken up.  

(d) Ignorance of Rules, Regulations and Bylaws shall not constitute a 
basis for any claim at any stage of work.  

(e) The Contractor shall indemnify the JIL against all penalties and 
liabilities of every kind of breach of any such enactment, laws, 
regulations, bye-laws or rules.  
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SECTION – 3 
 

Additional Conditions 
 

3.1 Statutory Fee Payment  
Statutory fees, if any paid to the local bodies/Authorities in connection 
with the approval of the project / connection of the services/shifting of 
the services by the contractor shall be reimbursed by JIL on submission 
of vouchers/ bills / receipts issued by the concerned local 
bodies/Authorities. The cost of restoration of any services damaged by 
the contractor during execution shall however be borne by the contractor. 

 
3.2 Guarantee/Warranty  

 
All materials installed shall be guaranteed or warrantied (as per applicability 
of guarantee/warranty given by the manufacturer) against un-satisfactory 
performance, material, manufacture, workmanship or installation. The 
material or component or any part thereof so found defective during the 
guarantee/warranty period shall be repaired or replaced free of cost to the 
satisfaction of the Engineer in-charge. In case it is felt by JIL that undue 
delay is being caused by the contractor in doing this, the same will be got 
done by JIL at the risk and cost of the contractor. The decision of Engineer-
in-charge in this regard shall be final.  
 

3.3 Temporary Barricades & Dust Mitigation measures 
 
a) The provisions of Ministry of Environment, Forest and Climate Change 

Notification standards for implementation of dust mitigation measures 
dated 25th January, 2018 for Construction and Demolition activities shall 
be followed. 

 
b) The barricading shall be provided at respective stretches till completion 

of the work and to be removed as soon as possible after completion of 
the same at particular stretch for smooth functioning of traffic. The 
barricading shall include the following without any extra cost: 

 
i. Traffic signals during construction at site for day and night, reflective 

signs, direction boards, marking, glow lamps, marking, caution tape, 
traffic signage as per requirement, flags, Traffic Marshals etc. as 
directed by the Engineer-in-Charge. 

 
ii. Installation of temporary warning signs/lamps on all barricades 

during the hours of darkness and kept it lit there at all times during 
these hours. 
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iii. Shifting and re-fixing in position as per the direction of Engineer-in-
Charge and all incidentals to execute the job as many times as 
directed by Engineer-in-Charge. 

 
iv. Repainting of the barricading after regular interval as directed by 

Engineer-in-Charge. 
 

v. Proper maintenance of the barricading till completion of the work by 
repairing/replacing the damaged barricade. 

 
vi.  The barricades shall be maintained in line and level. 
 
viii  Barricading is also required to be erected by the contractor at his 

own cost for segregating the area of work. 
 
ix The barricading work shall be considered as a temporary work and 

the material used for this purpose will be treated as the Contractor’s 
own property. The barricading shall be dismantled and site to be 
cleared off / make good on completion of the project or as and when 
directed by Engineer-in-charge. 

 
3.4 Anti-Smog gun for controlling localized (50 to 75mm) dust  

During the period of execution, contractor to provide anti smog guns for 
controlling the localised dust pollution in respect of compliance of order of 
Hon’ble Supreme Court of India dated 13.01.2020. 

 
3.5 Disposal of surplus excavated earth/ Soils 

 
The Contractor shall be deemed to have taken into account the quantum of 
excavation involved and that the surplus excavated earth remaining after 
use in operations and to be disposed-off by him. 
 
It will be the responsibility of the Contractor to get the permission for yard 
for dumping the surplus excavated earth from local authority, if required. If 
any royalty/fee is payable to local authority, such royalty/fee shall also be 
borne by the Contractor. Disposal shall be carried out strictly as per the 
regulations of local authority. 
 
The contractor shall store the excavated earth required for operations at his 
own place other than the project site under his safe custody at his own cost. 
Thereafter, the earth so stored shall be backfilled at site at the appropriate 
time. The cost of storage, transportation (to & from site), handling etc. shall 
be borne by the contractor.  
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The contractor shall also make his own arrangement for the disposal of the 
spoils from the works to such place where the same shall not cause nuisance 
and should be acceptable to the authorities concerned without any cost to 
JIL. 

 
3.6 House- keeping 
 

i. Housekeeping is the act of keeping the working environment cleared of all 
unnecessary waste, thereby providing a first-line of defence against 
accidents and injuries. General House-keeping shall be carried out by the 
contractor and ensured at all times at Work Site, Construction Depot, 
Fabrication Yard, Workshop, Batching Plant, Labour Camp, Stores, Offices 
and toilets/urinals etc. The contractor shall be responsible to provide 
segregated containers for disposal of debris at required places and daily 
cleaning of the same. 

ii. All passageways shall be maintained without any blockages or obstructions.  
iii. All surplus earth and debris shall be removed/ disposed-off from the working 

areas immediately. Trucks carrying sand, earth and any pulverized materials 
etc. shall be covered while moving in order to avoid dust or odour impact. 
The tyres of the trucks leaving the site shall be cleaned with water, wherever 
the possibility of spillage on carriageways meant for regular road traffic 
exists. 

iv. No parking of trucks/trolleys, cranes and trailers etc. shall be allowed on 
roads, which may obstruct the traffic movement. 

v. Roads shall be kept clear and materials like: pipes, steel, sand boulders, 
concrete, chips and brick etc., shall not be allowed on the roads to obstruct 
free movement of road traffic. 

vi. Water logging on roads shall not be allowed. 
vii. Proper and safe stacking of material are of paramount importance at 

fabrication stores, stores and such locations where material would be 
unloaded for future use. The storage area shall be well laid out with easy 
access and material stored / stacked in an orderly and safe manner. 

viii. Flammable chemicals, compressed gas cylinders etc. shall be safely stored. 
Unused/surplus cables, steel items and steel scrap lying scattered at 
different places within the working areas shall be removed to identified 
locations(s). All wooden scrap, empty wooden drums and other combustible 
packing materials, shall be removed from the site.  

ix. The compliance of above provisions are deemed to be included in the quoted 
amount of the contractor and no claim / payment whatsoever shall be 
entertained on this account. 

 

3.7 Unforeseeable Difficulties 
 Except as otherwise specifically stated elsewhere in the Contract:  
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a. The Contractor shall deemed to have obtained all necessary information 
as to risks, contingencies and other circumstances which may influence 
or affect the Works;  

b. By signing the Contract, the Contractor accepts total responsibility for 
having foreseen all difficulties and costs of successfully completing the 
Works; and  

c. The Contract Price shall not be adjusted to take account of any 
unforeseen difficulties or costs. 
 

 

 

 


