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JAYPEE INFRATECH Limited
Sector128, Noida-201304
Uttar Pradesh, India

NOTICE INVITING TENDER (NIT)

1.0 JIL invites item rate tender from experienced and eligible Contractors for the
Re-surfacing on Structures & Approaches with Micro-Surfacing Type - III (Phase -
II) at Yamuna Expressway Chainage — KM 95.00 to KM 165.00 from Mathura to
Agra, Uttar Pradesh, India, Uttar Pradesh, India at Sector 128, Noida and as per
schedule as under:

Tendering Document No. JIL-YEW/NIT/2023/XX

Name of the Work Re-surfacing of Structures and its
Approaches with Micro-surfacing Type-
IIT grading @14Kg per Sgm with
Polymer Modified Cationic Bitumen
Emulsion.

Brief Scope of Work Re-surfacing on Structures &
Approaches with Micro-Surfacing Type -
ITT (Phase - II) at Yamuna Expressway
Chainage — KM 95.00 to KM 165.00 from
Mathura to Agra, Uttar Pradesh, India,
Uttar Pradesh India

Period of Completion 10 Months
The Re-surfacing work Phase — Il shall be
completed in Phase Manner over the
period of 10 months as defined below:
1. Phase I: Structures B/w Stretch
95.00 kms (Mathura toll plaza) to
165 Kms Left Hand side.
2. Phase II: Structures B/w Stretch
95.00 kms (Mathura toll plaza) to
165 Kms Right Hand side.

Earnest Money Deposit INR 50,000
(Rupees Fifty Thousand only)

Bank Details of JAYPEE INFRATECH
Ltd.

for preparation of Bank Guarantee:
Name of Beneficiary: Jaypee Infratech
Ltd.

Bank: IDBI Limited, Videocon Tower, 1%
Floor, E-1, Jhandewalan Extension, New
Delhi 110055

Current A/C No.: 011103000012166
IFSCode: IBKL0O000127

Last date & time of submission | Up to 21.03.2023 by 5.00 PM (IST)
of online Tender through email
at irpjil@bsraffiliates.com

Signature of Tenderer Signature of JIL




Period during which hard copy| Up to 5.00 PM (IST) on or before the
in original of EMD, Cost of| date of submission of tender

Tender Document, Letter of
Acceptance of tender
conditions unconditional,

In the office of:
Interim Resolution Professional (IRP)
Jaypee Infratech Office (J Block)

enlistment order  of  the| g itanpur, Sector 128, Noida 201304

confractor and other Uttar Pradesh
document as per NIT shall be
submitted.

Date & Time of Opening of | 22.03.2023 at 12.00 PM
technical Tender

Pre-Tender Meeting & Venue 16™ March 2023 at 04.00 PM at Jaypee
Office Noida Sec-128

Date & Time of Opening of | To be Intimated Later
Financial Tender

Validity of offer 15 days from the date of opening of
price tender.

The tender document can be downloaded from website
www.jaypeeinfratech.com “Corrigendum, if any, would appear only on the
website and not to be published in any News Paper”.

2.0 Minimum Eligibility Criteria:
The interested bidders should meet the following minimum qualifying criteria:

A. Work Experience:

1) Experience of having successfully completed similar work orders
during the last 3 years ending previous day of last date of submission of
tenders:

2) The Bidder have his own machineries & equipment’s 01 Nos Micro-surfacing
Paver Machine, 1 Milling Machine, 1 Sweeping Machine.

3) The Bidder have never abandoned or left work incomplete in last 5 Years.

“Similar works” shall mean “"The bidder has been completed Micro
Surfacing Type - III minimum 1 Lakh Sqm (One Lakh Square Meter)
on Structures/PQC”.

i) The experience in similar nature of work should be supported by
certificates issued by the client’'s organisation. In case the work
experience is of Private sector the completion certificate shall be
supported with copies of Letter of Award and copies of Corresponding
TDS Certificates. In case of running work upto date quantity has been
executed and amount paid as per TDS Certificate endorsed by client
shall be submitted.

i) The Purchase & registration certificate of Equipment’'s & Machineries
shall be provided by bidder as a proof of ownership of machineries &
equipment’s.

Signature of Tenderer Signature of JIL
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iii) Joint venture / consortia of firms / companies shall not be allowed, and
the bidders should meet the above criteria themselves.

iv) Bidder shall submit the Affidavit that they have never abandoned or left
work incomplete in last 5 years. During course of tendering if it is found
that the undertaking in the affidavit is untrue, the bidder will
automatically be disqualified from bidding process.

V) Certificates of Subsidiary/Group Companies:

Any company/firm while submitting tender can use the work experience
of its subsidiary company to the extent of its ownership in the subsidiary
company. However, the companies/firms which intend to get qualified
based on experience of the parental company/group company/Own
works shall not be considered. In case of a Company/firm, formed after
merger and/ or acquisition of other companies/firms, experience and
other antecedents of the merged/ acquired companies/firms will be
considered for qualification of such Company/firm provided such
Company/firm continues to own the requisite assets and resources of
the merged/ acquired companies/firms relevant to the claimed
experience.

Vi) Foreign Certificate:

(a) In case the work experience is for the work executed outside India, the
bidders must submit the completion/experience certificate issued by the
owner duly signed & stamped and affidavit to the correctness of the
completion/experience certificates. The contractor shall also get the
completion/experience certificates attested by the Indian
Embassy/Consulate/High Commission in the respective country.

In the event of submission of completion /experience certificate by the
Bidder in a language other than English, the English translation of the
same shall be duly authenticated by Chamber of Commerce of the
respective country and attested by the Indian Embassy/consulate / High
Commission in the respective country.

(b) For the purpose of evaluation of Bidders, the conversion rate of such a
currency into INR shall be the daily representative exchange rate
published by the IMF as on 7 (Seven) days prior to the Last Date of
Submission of tender including extension(s) given if any.

B. Financial Strength:

i) The Average annual financial turnover for last 3 years shall be at least 5
Cr.(Five Crore) The requisite Turn Over shall be duly certified by a
Chartered Accountant with his Seal/ signatures and registration number.
In case of Companies/Firms less than 3 years old, the Average annual
financial turnover shall be worked out for the available period only.

i) Net Worth of the company /firm as on last day of preceding Financial Year
should be positive.

iii) The Bidder should at least have earned profit in minimum one year in the
available last three consecutive balance sheets.

Signature of Tenderer Signature of JIL
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5.0

6.0

7.0

The bidders are required to submit page of summarised Balance Sheet
(Audited) and page of summarised Profit & Loss Account (Audited) for last
three years.

The intending tenderer must read the terms and conditions of JIL carefully. He
should only submit his tender if he considers himself eligible and he is in
possession of all the documents required. Information and Instructions for
Tenderers posted on Website shall form part of Tender Document.

The Tender Document as uploaded can be viewed and downloaded free of cost
by anyone including intending tenderer. But the tender can only be submitted

email at irpjil@bsraffiliates.com with the mandatory scanned documents such
as a) Demand Draft / Pay order or Banker's Cheque towards cost of tender
document, b) Demand Draft/Pay Order or Banker's Cheque / Bank Guarantee

any Nationalized or all Commercial Scheduled Bank against EMD & All other
documents shall be as per Notice Inviting tender.

Set of Contract/Tender Documents:
The following documents will constitute set of tender documents:

a) Notice Inviting Tender

b) Quoting Sheet for Tenderer

¢) Instructions to Tenderers & General Conditions of Contract (Vol-1/2022)
d) Technical Specifications (Vol-II)

e) Bill of Quantities (Vol-III)

f) List of approved makes of materials

g) Memorandum Annexure-I

h) Acceptance of Tender Conditions (Annexure-II)

i) Addendum/Corrigendum, if any- Duly signed by authorized person
j) Special Conditions of Contract

k) Pre-bid clarifications if any

The tenderers are required to quote strictly as per terms and conditions,
specifications, standards given in the tender documents and not to stipulate
any deviations.

The bidders are advised to submit complete details with their bids as Technical
Bid Evaluation will be done based on documents submitted by the bidders with
the bids. The information should be submitted in the prescribed proforma. Bids
with Incomplete /Ambiguous information will be rejected.

The Bank Guarantee for EMD submitted by the bidders shall be strictly in the
format prescribed in GCC. In case, EMD is not found verbatim in the
prescribed format, the bid will be liable for rejection.

The bidders are advised in their own interest to submit their bid documents
well in advance from last date/time of submission of bids to avoid problems
which the bidders may face in submission at last moment /during rush hours.

Signature of Tenderer Signature of JIL
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However, after submission of the tender the tenderer can re-submit revised
tender any number of times but before last time and date of submission of
tender as notified.

8.0 When it is desired by JIL to submit revised financial tender then it shall be
mandatory to submit revised financial tender. If not submitted, then the
tender submitted earlier shall become invalid.

9.0 Contractor can upload documents in the form of JPG format and PDF Format
while submitting the tender through email at irpjil@bsraffiliates.com.

10.0 Contractor to upload scanned copies of all the documents including valid GST
registration/EPF registration, PAN No. as stipulated in the tender document.

11.0 If the contractor is found ineligible after opening of tenders, his tender shall
become invalid, and cost of tender document and processing fee shall not be
refunded.

12.0 If any discrepancy is noticed between the documents as uploaded at the time
of submission of tender through email and hard copies as submitted physically
by the contractor the tender shall become invalid and cost of tender document
and processing fee shall not be refunded.

13.0 Notwithstanding anything stated above, JIL reserves the right to assess the
capabilities and capacity of the tenderer to perform the contract, in the overall
interest of JIL. In case, tenderer’s capabilities and capacities are not found
satisfactory, JIL reserves the right to reject the tender.

14.0 Certificate_of Financial Turn Over:

At the time of submission of tender, the tenderer shall submit
Affidavit/Certificate from Chartered Accountant mentioning Financial Turnover
of last 3 years or for the period as specified in the tender document. There is
no need to upload entire voluminous balance sheet. However, one page of
summarised balance sheet (Audited) and one page of summarised Profit & Loss
Account (Audited) for last 03 years shall be uploaded and submitted in hard
copy also.

15.0 In case of Item Rate Tender, Contractor must ensure to quote single Item rate.
The Rate shall be Quoted upto 2 Decimals Place.

The tenderer shall password protect the quoting sheet before uploading while
submitting the tender and shall send the password by email to
irpjil@bsraffiliates.com in between 11.00 AM IST to 12:P0 AM IST on the date
of opening of financial tender.

16.0 The tenderer(s) if required, may submit queries, if any, through E-mail and in
writing to the tender inviting authority to seek clarifications within 7 days from
the date of uploading of Tender on web site but latest by so as to reach JIL
office not less than 2 days prior to the date of Pre-bid meeting (if to be held as
per NIT). JIL will reply only those queries which are essentially required for
submission of bids. JIL will not reply the queries which are not considered fit
like replies of which can be implied /found in the NIT/ Tender Documents or
which are not relevant or in contravention to NIT/Tender Documents, queries
received after 7 days from the date of uploading of Tender on website, request
for extension of time for opening of technical bids, etc. Technical Bids are to be
opened on the scheduled dates. Requests for Extension of opening of Technical
Bids will not be entertained.

Signature of Tenderer Signature of JIL
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The Pre-Bid meeting shall be attended by the intending bidders only and not by
vendors/manufacturers. Further, the intending bidders should depute their
authorized person with authorization letter in original to attend the pre-bid
meeting.

17.0 List of Documents to be scanned, uploaded and also to be submitted in
hard copy within the period of tender submission:

a)

b)

c)
d)

e)
f)
9)
h)
i)
j)

k)

Demand Draft/Pay Order or Banker's Cheque/ Bank Guarantee of any
Nationalized or all Commercial Scheduled Bank against EMD.

Demand Draft/Pay Order or Banker's Cheque of any Scheduled Bank
towards cost of Tender Document.

Memorandum Annexure-I.

Unconditional Letter of Acceptance of Tender Conditions (in original)
(Annexure-II of GCC) (On Letter Head of the Applicant/ Bidder).

Details of Work Experience Certificates - FORM-A.
Details of Similar Works - FORM-B.

Financial Details- FORM-C.

TDS details for Private Sector Projects - FORM-D.
Documents regarding Net Worth of the Company Firm.

Form-H of GCC-Affidavit duly notarized by Notary Public on Non-Judicial
Stamp Paper of Rs. 100 for correctness of Documents /Information.

Power of Attorney of the person authorised for signing/submitting the
tender.

Valid GST registration/ EPF registration/ PAN NO.

All pages of the entire Corrigendum (if any) duly signed by the authorized
person.

Pre-bid clarifications, if any.

General Information - Form-F

Work Experience Certificates consisting of details as mentioned in Form-G
Registration Details of the contractor in the GST Act- Form-I

NOTE:

1. All the uploaded documents should be in readable, printable and legible
form failing which the Bids are liable for rejection. The document
submitted in hard copy should be indexed and duly page nhumbered.

2. In case of foreign bidders participating individually, the bidder is
exempted from submission of GST/EPF/ESIC registration/PAN etc.
including all other statutory registrations/ permissions/ approvals for
executing work in India during bid submission. However, foreign
bidders have to submit undertaking stating that they will be complying

- Signature of Tenderer Signature of JIL
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with such mandatory requirements within 60 days of issue of Letter of
award.

The Contract agreement shall be signed only after meeting out all such
requirements. No payment shall be released till such registration(s). In
case of non-fulfilment of any such requirement by the bidder in due
course of time, EMD shall be forfeited, and the party will be put under
holiday list.

18.0 (a) No Clarification will be sought in case of non-submission of Cost of tender
document or EMD of requisite amount or Unconditional letter of acceptance or
Affidavit for correctness of document/information. In such cases the bid shall
be rejected out rightly without seeking any further clarification/document.

(b) All the uploaded and submitted documents shall be considered as duly
signed by contractor/ authorized representative.

19.0 JIL reserves the right to reject any or all tenders or cancel/withdraw the
invitation for bid without assigning any reasons whatsoever thereof. JIL does
not bind itself to accept lowest tender. The JIL reserves the right to award the
work to a single party or to split the work amongst two or more parties as
deemed necessary without assigning any reason thereof. The contractor is
bound to accept the portion of work as offered by JIL after split up at the
quoted/ negotiated rates. No claim of the contractor whatsoever shall be
entertained by JIL on this account.

20.0 Canvassing in connection with the tender is strictly prohibited, and such
canvassed tenders submitted by the contractor will be liable to be rejected and
his earnest money shall be absolutely forfeited.

21.0 In case of any query, please contact Shri Sanjiv Bajaj Ph. No.
9479843266 during Office hours.

(JIL)

Signature of Tenderer Signature of JIL




Annexure-I

MEMORANDUM
Sl. | Description Cl. No. of| Values/Description to be
No. NIT/ITT/ | Applicable for Relevant Clause(s)
Clauses of
Contract
(cC)
1) Name of Work Re-surfacing on Structures &
Approaches with Micro-Surfacing Type
- III (Phase - 1II) at Yamuna
Expressway Chainage - KM 95.00 to
KM 165.00 from Mathura to Agra, Uttar
Pradesh, India, Uttar Pradesh India
2) Client/Owner JIL
3) Type of Tender Item rate tender
4) Earnest Money Deposit NIT Rs 50,000
5) Time allowed for NIT 10 Months
Completion of Work
6) Mobilization Advance CC/ 4.0 10% of contract value
7) Schedule of Rates Market Rate
applicable
8) Validity of Tender ITT /8.0 |90 (Ninety) Days
9) Performance Guarantee | CC/ 2.0 5% (Five Percent Only) of contract
value within 15 days from the issue of
Letter of Award.
10) Security Deposit /| CC/3.0 | 5% (Five Percent Only) of the gross
Retention Money value of each running/final bill.
11) | Time allowed for | ITT / 15.0 | The date of start of contract shall be
starting the work reckoned from 10 days after the date
of issue of letter of Award.
12) Escalation cCc/7.0 All rates as per Bill of Quantities

(BOQ) quoted by contractor shall be
firm and fixed for entire contract
period as well as extended period for
completion of the works. No
escalation shall be applicable on this

Signature of Tenderer

Signature of JIL
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contract
13) Defect Liability Period CC /38.0 | Thirty-Six months from the date of
taking over of the works by the JIL.
SECTION-2

INSTRUCTIONS TO TENDERER

Signature of Tenderer

Signature of JIL




Instructions to Tenderers (ITT)

1.0

Item rate tenders are invited from experienced and eligible Contractors
for Re-surfacing on Structures & Approaches with Micro-Surfacing Type
- III (Phase - II) at Yamuna Expressway Chainage - KM 95.00 to KM
165.00 from Mathura to Agra, Uttar Pradesh, India, Uttar Pradesh India

3.0

The tender document as uploaded can be seen on website
www.jaypeeinfratech.com and can be downloaded free of cost.

4.0

Earnest Money Deposit

Earnest Money Deposit of amount as mentioned in "NIT/ Memorandum
(Annexure-I)” required to be submitted along with the tender shall be in
the form of Demand Draft payable at place as mentioned in NIT in
favour of Jaypee Infra Limited from any Scheduled Bank or Bank
Guarantee from any Nationalized or all Commercial scheduled banks in
the enclosed format. The EMD shall be valid for minimum period of 180
(One Hundred Eighty) days from the original last day of submission of
Tender. The EMD shall be scanned and uploaded to the e-mail at
irpjil@bsraffiliates.com with online tender submission within the period
of tender submission and original should be deposited in office of JIL.

The EMD shall be payable to Jaypee Infratech Limited without any
condition(s), recourse or reservations.

i)The Bid will be rejected by JIL as non-responsive and shall not be
considered in case EMD is not received in Physical form.

ii) The EMD of bidders other than L1 will be returned within 15 days, after
opening of Financial Bid.

iii) The EMD of the successful bidder will be discharged after the
contractor has furnished the required acceptable performance
guarantee.

iv) No interest shall be paid by JIL on the EMD.
v) The EMD may be forfeited:

a) if the bidder withdraws the bid after bid opening during the period
of validity.

b) Any unilateral revision in the offer made by the tenderer during
the validity of the offer.

¢) Upon non acceptance of LOI/LOA, if and when placed.

d) In the case of a successful bidder, if the bidder fails to Sign the
Agreement with in the 30 days from the date of issue of LOA or
furnish the required performance security or fail to commence the
work within the stipulated time period prescribed in the contract.

Signature of Tenderer Signature of JIL
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e) If any bidder furnishes any incorrect or false, statement/
information/document.

f) If the bidder does not intimate the names of persons who are
working with him in any capacity or are subsequently employed
by him who are near relatives to any officers of JIL and/or name
of bidders near relative who is posted in the project
office/concerned office of JIL.

Interested bidder who wish to participate in the tender has also to make
following payments in the form of Demand Draft/Pay Order or Banker's
Cheque of any Scheduled Bank and to be scanned and uploaded to the
e-mail at irpjil@bsraffiliates.com with online tender submission within
the period of tender submission:

Cost of Tender Document — NIL

Demand Draft or Pay Order Banker's Cheque or Bank Guarantee against
EMD, Cost of Tender Document, Affidavit for correctness of Documents
/Information (In original). Financial Details (in Original) certified by the
Chartered Accountant (In original), shall be placed in single sealed
envelope superscripted as “Earnest Money, Cost of Tender Document”
with name of work and due date of opening of the tender also mentioned
thereon.

6.0 The documents are to be submitted in the office of JIL before last date &
time of submission of tender mentioned in the NIT.

The documents submitted shall be opened on mentioned date & time for

opening of tender.

Online technical tender documents submitted by intending tenderers

shall be opened only of those tenderers, whose Earnest Money Deposit,

Cost of Tender Document and other documents placed in the envelope

are found in order. The Price tender of those tenderers whose

documents found to be in order shall be opened. The date of opening of
price tender shall be informed to the tenderer.
7.0 The tender submitted shall become invalid if:

i) The tenderer is found ineligible.

ii) The tenderer does not upload all the documents (including GST
Registration) as stipulated in the tender document.

iii) If any discrepancy is noticed between the documents as uploaded at
the time of submission of tender and hard copies as submitted
physically in the office of tender opening authority.

8.0 VALIDITY OF TENDER

The tender for the works shall remain open for acceptance for a period
of 90 (Ninety) days from the date of opening of financial tender. If any
tenderer withdraws his tender before the said period or issue of letter of
acceptance, whichever is earlier, or makes any modifications in the
terms and conditions of the tender which are not acceptable to the JIL,
then the JIL shall, without prejudice to any other right or remedy, be at
liberty to forfeit the said earnest money as aforesaid. Further the
tenderers shall not be allowed to participate in the retendering process

Signature of Tenderer Signature of JIL
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of work.

9.0

ACCEPTANCE OF TENDER

JIL reserves the right to reject any or all the tenders in part or full
without assigning any reason whatsoever. JIL does not bind itself to
accept the lowest tender. The JIL reserves the right to award the work
to a single party or split the work amongst two or more parties as
deemed necessary without assigning any reason thereof. The Contractor
is bound to accept the part work as offered by JIL after split up at the
quoted/negotiated rates.

10.0

The tenders shall be strictly as per the conditions of contract. Tenders
with any additional condition(s)/modifications shall be rejected. Tenders
in which, any of the prescribed conditions are not fulfilled or found
incomplete in any respect are liable to be rejected.

11.0

The witnesses to the Tender/Contract Agreement shall be other than the
tenderer/ tenderers competing for this work and must indicate full
name, address, and status/occupation with dated signatures.

12.0

On acceptance of tender, the name of the accredited representative(s)
of the contractor who would be responsible for taking instructions from
Engineer-in-Charge or its authorized representative shall be intimated
by the contractor within 07 days of issue date of letter of Awards by JIL.

13.0

The tenderer shall not be permitted to tender for works if his near
relative is posted in the project office or in any concerned Office of the
JIL. The contractor shall also intimate the names of persons who are
working with him in any capacity or are subsequently employed by him
and who are near relatives to any of the officers in JIL. Any breach of
this condition by the tenderer would render him liable to the withdrawal
of the work awarded to him and forfeiture of Earnest Money and
Security Deposit. This may also debar the contractor from tendering for
future works under JIL.

For the purpose of operation of this clause a near relative shall mean
wife, husband, parents, grandparents, children, grandchildren, brothers,
sisters, uncles, aunts, cousins and their corresponding in-laws.

14.0

The time of completion of the entire work, as contained in contract shall
be as mentioned in “Memorandum - Annexure-I”, which shall be
reckoned from the date of start.

15.0

Canvassing whether directly or indirectly, in connection with tenderers is
strictly prohibited and the tenders submitted by the contractors who
resort to canvassing will be liable for rejection.

16.0

The tender award, execution and completion of work shall be governed
by tender documents consisting of (but not limited to) Letter of
Award/Letter of work order, Bill of Quantities, Special Conditions of
Contract, General Conditions of Contract, Specifications, Drawings. The
tenderers shall be deemed to have gone through the various conditions
including sub-soil water conditions, topography of the land, drainage
and accessibility etc. or any other condition which in the opinion of
contractor will affect his price/rates before quoting their rates. No claim
whatsoever against the foregoing shall be entertained.

17.0

The drawings with the tender documents if any are Tender Drawing and
are indicative only.

Signature of Tenderer Signature of JIL
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18.0 ADDENDA/ CORRIGENDA

Addenda/Corrigenda to the tender documents may be issued prior to the
date of submission of the tender to clarify or effect modification in
specification and/or contract terms included in various tender
documents. The tenderer shall suitably take into consideration such
Addenda/Corrigenda while submitting his tender. The tenderer shall
return such Addenda/ Corrigenda duly signed and stamped as
confirmation of its receipt & acceptance and submit along with the
tender document. All addenda/ Corrigenda shall be signed and stamped
on each page by the tenderer and shall become part of the tender and
contract documents.

19.0 SITE VISIT AND COLLECTING LOCAL INFORMATION

Before tendering, the tenderers are advised to visit the site, its
surroundings to assess and satisfy themselves about the local conditions
such as the working and other constraints at site, approach roads to the
site, availability of water & power supply, application of taxes, duties
and levies as applicable & any other relevant information required by
them to execute complete scope of work. The tenderer may obtain all
necessary information as to risks, weather conditions, contingencies &
other circumstances (insurgencies etc.) which may influence or affect
their tender prices. Tenderer shall be deemed to have considered site
conditions whether he has inspected it or not and to have satisfied
himself in all respect before quoting his rates and no claim or extra
charges whatsoever in this regard shall be entertained / payable by the
JIL at a later date.

20.0 ACCESS BY ROAD

Contractor, if necessary, shall build temporary access roads to the
actual site of construction for the works at his own cost to make the site
accessible. The Contractor shall maintain the same in motorable
condition at all the times as directed by Engineer-in-Charge at his own
cost. The contractor shall be required to permit the use of any roads so
constructed by him for vehicles of JIL or any other agencies/ contractors
who may be engaged on the project site, free of cost.

Non-availability of access roads or approach to site, for the use of the
contractor shall in no case condone any delay in the execution of work
nor be the cause for any claim for compensation.

21.0 HANDING OVER & CLEARING OF SITE

21.1 The Contractor should note that area for construction may be
made available in phases as per availability and in conjunction with
pace of actual progress of work at site. The work may be required
to be carried out in constrained situations. The work is to be
carried out in such a way that the traffic, people movement, if any,
is kept operative and nothing extra shall be payable to the
contractor due to this phasing / sequencing of the work. The
contractor is required to arrange the resources to complete the
entire project within total stipulated time. Traffic diversion, if
required, is to be done and maintained as per requirement of local
traffic police or/and as per specification, by the contractor at his
own cost and the contractor shall not be entitled for any extra
payment, whatsoever, in this regard.

21.2 The efforts will be made by the JIL to handover the site to the
Contractor free of encumbrances. However, in case of any delay in
handing over of the site to the Contractor, the JIL shall only
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21.3

21.4

21.5

21.6

consider suitable extension of time for the execution of the work.
It should be clearly understood that the JIL shall not consider any
revision in contract price or any other compensation whatsoever
viz. towards idleness of Contractor’s labour, equipment etc.

Old structures on the proposed site, if required, shall be
demolished by the contractor properly at his own cost unless and
otherwise mentioned elsewhere in the tender document. The
useful material obtained from demolition of structures & services
shall be the property of JIL and these materials shall be stacked in
workmanship like at the place specified by the Engineer-in-charge.

Necessary arrangement including its maintenance is to be made by
the contractor for temporary diversion of flow of existing drain and
road, as the case may be. The existing drain, road would be
demolished, wherever required, with the progress of work under
the scope of proposed project. The existing Road and Drain which
are not in the alignment of the said project but are affected and/
or need to demolish during execution for smooth progress of the
project, shall be rehabilitated to its original status and condition
(including black topping) by the contractor at his own cost. The
cost to be incurred by contractor in this regard shall be deemed to
be included in the quoted rates of the bill of quantity items and
contractor shall not be entitled for any extra payment whatsoever
in this regard.

The information about the public utilities (whether over ground or
underground) like electrical/ telephone/ water supply lines, OFC
Cables, open drain etc. is the responsibility of contractor to
ascertain the utilities that are to be affected by the works through
the site investigation.

The contractor shall be responsible to obtain necessary approval
from the respective authorities for shifting/ re-alignment of
existing public utilities. JIL shall only assist the contractor for
lesioning in obtaining the approval from the concerned authorities.

21.7 Any services affected by the works must be temporarily supported

by the contractor who must also take all measures reasonably
required by the various bodies to protect their services and
property during the progress of works. It shall be deemed to be
the part of the contract and no extra payment shall be made to the
contractor for the same.

22.2

22.0 SCOPE OF WORK

21.1 The scope of work covered in this tender shall be as per the Bill

of Quantities, specifications, drawings, instructions, orders
issued to the contractor from time to time during the pendency
of work. The drawings for this work, which may be referred for
tendering, provide general idea only about the work to be
performed under the scope of this contract. These may not be
the final drawings and may not indicate the full range of the
work under the scope of this contract. Shop drawing to be
submitted by the contractor for the approval from the client.
The work will be executed as per the direction of engineer In-
charge only.

The quantities of various items as entered in the “BILL OF

Signature of JIL
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QUANTITIES"” are indicative only and may vary depending upon
the actual requirement. The contractor shall be bound to carry
out and complete the stipulated work irrespective of the variation
in individual items specified in the bill of quantities. The variation
of quantities will be governed as per clause No. 6.0 of contract.

23.0 APPROVAL OF TEMPORARY / ENABLING WORKS

The setting and nature of all offices, huts, access road to the work areas
and all other temporary works as may be required for the proper
execution of the works shall be subject to the approval of the Engineer-
in-charge. All the equipment, labour, material including cement,
reinforcement and the structural steel required for the enabling/
temporary works associated with the entire Contract-shall have to be
arranged by the Contractor only. Nothing extra shall be paid to the
Contractor on this account.

24.0 CLARIFICATION AFTER TENDER SUBMISSION

Tenderer’s attention is drawn to the fact that during the period, the
tenders are under consideration, the tenderers are advised to refrain
from contacting by any means, the JIL and/or his employees/
representatives on matters related to the tender under consideration
and that if necessary, JIL will obtain clarifications in writing or as may
be necessary. The tender evaluation and process of award of works is
done by duly authorized Tender Scrutiny Committee and this committee
is authorized to discuss and get clarification from the tenderers.

25.0 ORDER OF PRECEDENCE OF DOCUMENTS

In case of difference, contradiction, discrepancy, with regard to

conditions of contract, Specifications, Drawings, Bill of quantities etc.

forming part of the contract, the following shall prevail in order of

precedence.

i) Letter of Award, along with statement of agreed variations and its
enclosures, if any.

i) Special Condition of Contract
iii) Description of Bill of Quantity / Schedule of Quantities.

iv) Technical specifications (General, Additional and Technical
Specification) as given in Tender documents.

V) General Conditions of Contract.
vi)  Drawings

vii) CPWD/ MORTH specifications (as specified in Technical
Specification of the Tender) update with correction slips issued up
to last date of receipt of tenders.

viii) Relevant B.I.S. Codes

26.0 The benefits under the Govt. policies (Such as public procurement
(preference to make in India) order 2017 or any further revision at
any later date) shall be available to the eligible bidders on submitting
relevant supporting documents.
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Annexure-II
ACCEPTANCE OF TENDER CONDITIONS

From: (To be submitted in ORIGINAL on the letter head of the company by the
authorized officer having power of attorney)

Jaypee Infratech Limited,

Sub: Name of the work & NIT No.:

Sir,

i) This has reference to above referred tender. I/We are pleased to submit our
tender for the above work and I/We hereby unconditionally accept the tender
conditions and tender documents in its entirety for the above work.

ii) I/we are eligible to submit the tender for the subject tender and I/We are in
possession of all the documents required.

iii) I/We have viewed and read the terms and conditions of this GCC/SCC carefully.
I/We have downloaded the following documents forming part of the tender

document:

a) Notice Inviting Tender

b)  Quoting Sheet for Tenderer

C) Instructions to Tenderers & General Conditions of Contract

d) Technical Specifications (Vol-II)

e) Bill of Quantities (Vol-III)

f) List of approved makes of materials if any

g) Tender Drawings if any

h) Memorandum Annexure-I

i) Acceptance of Tender Conditions (Annexure-II)

1) Details of Work Experience Certificates - FORM-A

k) Details of Similar Works - FORM-B

1) Financial Details- FORM-C

m) TDS details for Private Sector Projects - FORM-D

n) Form-H of GCC -Affidavit for correctness of Documents /Information.
o) Addendum/Corrigendum, if any- Duly signed by authorized person

Signature of Tenderer Signature of JIL



V)

Vi)
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p) Special Conditions of Contract
q) Pre-bid clarifications if any

I/we have uploaded the mandatory scanned documents such as cost of tender
document, EMD and other documents as per Notice Inviting tender AND I/We
agree to pay the cost of tender document, EMD and other documents in physical
form in the form and manner as described in NIT/ITT.

Should this tender be accepted, I/We agree to abide by and fulfill all terms and
conditions referred to above and as contained in tender documents elsewhere and
in default thereof, to forfeit and pay JIL, or its successors or its authorized
nominees such sums of money as are stipulated in the notice inviting tenders and
tender documents.

If I/we fail to commence the work within 10 days of the date of issue of Letter of
Award and/or I/we fail to sign the agreement as per Clause 74 of Clauses of
Contract and/or I/we fail to submit performance guarantee as per Clause 02 of
Clauses of Contract, I/we agree that JIL shall, without prejudice to any other right
or remedy, be at liberty to cancel the Letter of Award and to forfeit the said
earnest money as specified above.

Yours faithfully,
(Signature of the tenderer with rubber stamp)

Dated

Signature of Tenderer Signature of JIL




FORM-A
Tender for: ...t

MANDATORY INFORMATION DOCUMENTS:
DETAILS OF WORK EXPERIENCE CERTIFICATES

(Details to be filled online also)

S. | Name of| Name Date and| Date of| Date of| Cost of| Value of
No | work of No. of| Start Completion | Work on| TDS in
and its| Client Completion completion | case of
location Certificate Private
Work
1.
2.
3.

1. Certified that the Completion Certificates of above works are enclosed with the
Tender Documents.

2. Details mentioned in the above Form are as per Completion Certificates and
have not been presumed.

3. If any detail is not mentioned in the Work Completion Certificate, documentary
proof of the details like drawings, LOA, BOQ, completion certificate/occupation
certificate, copy of final bill, etc. is to be submitted and uploaded on Tender
Website along with the Completion Certificate.

Signature of Bidder with Seal

Signature of Tenderer Signature of JIL
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FORM-B
Tender for: ...
MANDATORY INFORMATION DOCUMENTS:
DETAILS OF SIMILAR WORKS
(Details to be filled online also)
S. | Name of| Name of| Date and| Date of Start &| Type of Work
No | Work for| Clients No. of| Completion of
which Completion| work Total Scope of work
Experience Certificate
Certificate
has been
submitted
1
2
3

If any detail is not mentioned in the Work Completion Certificate, documentary proof
of detail is to be submitted and uploaded on Tender Website along with the

Completion Certificate.

Signature of Bidder with Seal
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FINANCIAL DETAILS

(Details to be filled online also)

Tender FOr: ...

MANDATORY INFORMATION DOCUMENTS:

FORM-C

S.No| Description 15tFY 2MFY 39 FY (&
Rs. Rs. last) FY
(In Lacs) (In Lacs) Rs. (In Lacs)
| | a b C
i.) Profit/Loss
ii.) | Gross Annual Turnover of Previous 3
financial years ending as on last day of
the preceding Financial Year.
iii.) | Average Annual Turnover for previous 3
financial years (Rs. In Lacs) =
(a+b+c)/3
iv.) | Net Worth (paid up capital + reserves) as on last day of the
preceding Financial Year.

1. Summarised page of Audited Profit & Loss Account of previous three Financial Years
duly certified by the chartered account, is to be submitted.

2. Summarized page of AuditedBalance Sheet of last Financial Year (ending on last
day of the preceding Financial Year) duly certified by the chartered account, is to be
submitted.

Note:

This Form-C is to be submitted in original.

Signature of Chartered
Accountant with Seal

Seal and Signature

of bidder

Signature of JIL

Signature of Tenderer
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FORM-D
TDS DETAILS FOR PRIVATE SECTOR PROJECTS
(Details to be filled online also)

S. | Name| Name | Project| No. And| Cost of| Payments| TDS Year wise
No.| of of Cost Date of| the work Received | Corresponding| TDS as per
Work | Clients| in Completion| on as per| to the| Form-

Crores | Certificate | completion| TDS Payments 26AS/Form
in Crores | In Crores 16A relating
to the work
1.
2.
3.

Note: Value of Work done will be considered commensurate with value of TDS
Certificates.

In case of multiple contracts undertaken from a client, details of TDS/Form- 26AS for
each work mentioned above need to be segregated and given separately.

This form needs to be supported with Form-26AS taken in HTML format or Form -16A.

Signature of Bidder with Seal

Signature of Chartered Accountant
With Stamp and Membership Number

Signature of Tenderer Signature of JIL




FORM -F
GENERAL INFORMATION

1. Name of Applicant/Company

2. Address for correspondence

3. Official e-mail for communication

4, Contact Person:
Telephone Nos.
Fax Nos.

Mobile

5. Type of Organization:
a) An individual

b) A proprietary firm

c) A firm in partnership
(Attach copy of Partnership)

d) A Limited Company
(Attach copy of Article of Association)

e) Any other (mention the type)

6. Place and Year of Incorporation

7. Name of Directors/Partners in the
organization

8. Name(s) and Designation of the persons ,
who is authorized to deal with JIL
(Attach copy of power of Attorney)

9. Bank Details : Name of Bank, Address of
Bank Branch, Account No., RTGS, IFS
Code

Signature of Bidder with Seal

Signature of Tenderer Signature of JIL
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FORM- G
Name of the Client with Address, email & phone no.
Dispatch No.................. Date: .oovvvvviiiiienns
WORK EXPERIENCE CERTIFICATE
Name of Contractor
1 Name of work / project & Location
2 Name and Address of the Clients
3 Agreement Amount
4 Cost of work on completion
5 Date of start
6 Stipulated date of completion
7 Actual date of completion
8 Amount of compensation levied for
delayed completion if any
9 Type of Work
13 | Performance report Outstanding | Very Good | Poor
Good
(a) | Quality of work
(b) | Resourcefulness
(¢) | Financial soundness
(d) | Technical proficiency
(e) | General behaviour

Date Name & Designation
Signature with Seal
Of issuing Authority

Signature of Tenderer Signature of JIL




Form-H

AFFIDAVIT

(To be submitted by bidder on non-judicial stamp paper of Rs.100/ (Rupees

Hundred only) duly attested by Notary Public)

Affidavit of Mr. v S/ 0 i e

R/o

I, the deponent above named do hereby solemnly affirm and declare as under:

1. That I am the Proprietor/Authorized signatory of M/s ...,
Having its Head Office/Regd. Office @t ......ccoieiiii i .

2. That the information/documents/Experience certificates submitted by
M/S.iiiiiieeee e along with the tender for ........c.............. (Name of work)............
To JIL are genuine and true and nothing has been concealed.

3. 1 shall have no objection in case JIL verifies them from issuing authority(ies). I
shall also have no objection in providing the original copy of the document(s), in
case JIL demands so for verification.

4. That (Name of the bidder) shall fully comply with the DIPP’s PPP-MII

order no P-45021/2/2017/E 1I dated 15.06.17 or any further revision at any later
date during the entire tenancy of the contract.
Note: In case of procurement for a value in excess of Rs 10 crore, above
undertaking shall be provided from a statutory auditor or cost auditor of the
company(in the case of companies) or from a practicing-chartered accountant (in
case of tenderer other than companies)

5. I hereby confirm that in case, any document, information & / or certificate
submitted by me found to be incorrect / false / fabricated, JIL at its discretion
may disqualify / reject / terminate the bid/contract and also forfeit the EMD / All
dues.

6. I shall have no objection in case JIL verifies any or all Bank Guarantee(s) under
any of the clause(s) of Contract including those issued towards EMD and
Performance Guarantee from the Zonal / Branch office of issuing Bank and I/We
shall have no right or claim on my submitted EMD before JIL receives said
verification.

7. That the Bank Guarantee issued against the EMD issued by (name and address of
the Bank) is genuine and if found at any stage to be incorrect / false / fabricated,
JIL shall reject my bid, cancel pre-qualification and debar me from participating in
any future tender for three years.

8. I hereby confirm that our firm /company is not blacklisted/ barred /banned from
tendering by JIL. If this information is found incorrect, JIL at its discretion may
disqualify / reject / terminate the bid/contract.

9. The person who has signed the tender documents is our authorized
representative. The Company is responsible for all of his acts and omissions in the
tender.

Signature of Tenderer Signature of JIL
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, the Proprietor / Authorised signatory of
M/ S i s do hereby confirm that the contents of the above
Affidavit are true to my knowledge, and nothing has been concealed there
from......ooveviinnnn, and that no part of it is false.
DEPONENT
Verified at ................ this.............e. day of ooiiiiiiiiiiinnnis
DEPONENT

ATTESTED BY (NOTARY PUBLIC)

Signature of Tenderer Signature of JIL




FORM-1

GST Registration Details of Contractor/Vender

Name

Address (As per registration with GST)

City

Postal Code

Region/State (Complete State Name)

Permanent Account Number

GSTIN ID/Provisional ID No.:
(copy of Acknowledgement required)

Type of Business (As per registration with GST)

Service Accounting Code/HSN Code:

Contact Person

Phone Number and Mobile Number

Email ID

Compliance Rating (if updated by GSTN)

Signature of Tenderer Signature of JIL
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SECTION-3
CLAUSES OF CONTRACT
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1.0

1.1

1.2

a)

b)

d)

e)

f)

9)

h)

j)

CLAUSES OF CONTRACT(CC)

DEFINITIONS

The Contract means the documents forming the tender and acceptance
thereof and the formal agreement executed between the competent
authority on behalf of Jaypee Infratech Limited and the contractor, together
with the documents referred to therein including these conditions, the
specifications, designs, drawings and instructions issued from time to
time by the Engineer-in-Charge and all these documents taken together,
shall be deemed to form one contract and shall be complementary to one
another.

Jaypee Infratech Limited, hereinafter called 'JIL' propose to get the works
executed as mentioned in the Contract.

In the contract, the following expressions shall, unless the context
otherwise requires, have the meanings, hereby respectively assigned to
them: -

APPROVAL means approved in writing including subsequent written
confirmation of previous verbal approval.

BILL OF QUANTITIES or SCHEDULE OF QUANTITIES means the priced and
completed Bill of Quantities or Schedule of Quantities forming part of the
tender.

CONTRACTOR shall mean the individual, firm, LLP or company, whether
incorporated or not, undertaking the works and shall include the legal
personal representative of such individual or the persons composing such firm
or LLP or company, or the successors of such firm or company and the
permitted assignees of such individual, firm or company.

CONTRACT VALUE means the sum for which the tender is accepted as per the
letter of Award.

DRAWINGS mean the drawings referred to in the contract document including
modifications if any and such other drawings as may from time to time be
furnished and/ or approved by JIL.

DATE OF COMMENCEMENT OF WORK: The date of start of contract shall be
reckoned from 10 days after the date of issue of letter of Award.

ENGINEER-IN-CHARGE means the Engineer of JIL who shall supervise and
be in-charge of the work.

LANGUAGE: All documents and correspondence in respect of this contract
shall be in English Language.

“LETTER OF AWARD"” shall mean JIL's letter or notification conveying its
acceptance of the tender subject to such conditions as may have been stated
therein.

MONTH means English Calendar month ‘Day’ means a Calendar Day of 24 Hrs
each.

Signature of Tenderer Signature of JIL
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k) JIL shall means Jaypee Infratech Limited, a company registered under the
Indian Company Act 1956, with its registered office at Sector 128, Noida, Uttar
Pradesh or its Administrative officers or its engineer or other employees
authorized to deal with any matter with which these persons are concerned and
authorized on its behalf.

1) SCHEDULE(s) referred to in these conditions shall mean the standard
schedule of rates of the government mentioned in the Memorandum
(Annexure-I) with the amendments thereto issued up to the date of receipt of
the tender.

m) SITE means the lands and other places on, under, in or through which
the works are to be executed or carried out and any other lands or places
provided by JIL/client/owner or used for the purpose of the contract.

n) TENDER means the Contractor’s priced offer to JIL for the execution and
completion of the work and the remedying of any defects therein in accordance
with the provisions of the Contract, as accepted by the Letter of Award or
Award letter. The word TENDER is synonymous with Tender and the word
TENDER DOCUMENTS with “Tendering Documents” or “offer documents”.

0) WRITING means any manuscript typed written or printed statement under or
over signature and/or seal as the case may be.

p) Works or Work shall unless there be something either in the subject or
context repugnant to such construction, be construed and taken to mean the
works by or by virtue of the contract contracted to be executed whether
temporary or permanent, and whether original, altered, substituted or
additional.

q) Headings in the clauses/ conditions of tender documents are for convenience
only and shall not be used for interpretation of the clause/condition.

r) Words imparting the singular meaning only also include the plurals and vice
versa where the context requires. Words importing persons or parties shall
include firms and corporations and organizations having legal capacities.

S) Excepted Risk are risks due to riots (other than those on account of
contractor’'s employees), war (whether declared or not) invasion, act of
foreign enemies, hostilities, civil war, rebellion revolution, insurrection,
military or usurped power, any acts of Government, damages from aircraft,
acts of God, such as earthquake, lightening and unprecedented floods, and
other causes over which the contractor has no control and accepted as such by
the JIL or causes solely due to use or occupation by Government of the part of
the works in respect of which a certificate of completion has been issued or a
cause solely due to JIL's faulty design of works.

t) Market Rate shall be the rate as decided by the Engineer-in-Charge on the
basis of the prevailing cost of materials and labour at the site where the work is
to be executed plus the percentage mentioned elsewhere in the tender
document to cover, all overheads and profits.

u) Execution means carrying out /cause to carry out every work by the
contractor
so as to fulfil his contractual obligation as per his Scope of Work commencing
from the issue of Letter of Award including (but not limited to) Design,
preparation of Drawings, Construction activities, approval processes etc. till
completion/handing over of work also including Defects liability period.

v)  “Works” shall means the work including survey, investigation, design, both
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permanent and temporary, or services to be carried out, designed, constructed,

manufactured, fabricated, delivered to Site, erected, installed, completed,
tested,

commissioned, (including Integrated Testing and Commissioning) and
remedying

of any defects, and/ or supplied in accordance with the Contract and include

Plant, Goods and Materials and their accessories and other necessary items/

activities to complete the project/ work.

w) “Drawings” shall mean the Employer’s Drawings and the Drawings submitted by
the Contractor and any modification of such drawings as any, from time to
time,
be furnished or for which the Engineer has issued a Notice of No Objection. This
definition supersedes the definition stated in sub-clause(e) of clause 1.2 of
section 3 of GCC.

x) "Employer’'s Requirements” shall mean the description of the scope, standard,
design criteria, specifications, drawings, program of work, indigenization
program (where applicable) as included in the Contract, and any alterations
and modifications thereto in accordance with the Contract.

2.0 PERFORMANCE GUARANTEE:

2.1 “Within 15 (Fifteen) days from the date of issue of letter of Award, the
contractor shall submit to JIL. irrevocable performance bank guarantee (5% of
contract Value) in the form appended or Fixed Deposit Receipt (FDR) pledged
in favour of JIL, from any Nationalized Bank or all Commercial schedule bank.
In case FDR of any bank is furnished by the contractor to JIL as Performance
Guarantee(s) and the bank is unable to make payment against the said FDR,
the loss caused thereby shall fall on the contractor and the contractor shall
forthwith on demand furnish additional security to JIL to make good the deficit.
The Performance Guarantees shall be initially valid up to the stipulated date of
completion plus 60 days beyond that. In case the time for completion of works
gets extended, the contractor shall get the validity of Performance Guarantee
extended to cover such extended time for completion of work.

2.2 JIL reserve the right of forfeiture of the performance guarantee(s) on the pro-
rata basis of the elapsed contract period in the event of the contractor’s failure
to fulfill any of the milestones/ contractual obligations i.e. defaults in
commencing the work, fails to maintain the required progress in terms of
relevant clause of GCC & SCC, in case of bad work or work not done as per
specifications etc. or all performance guarantees in the event of termination of
contract as per terms and conditions of contract.

If the Contractor commits any default as aforesaid, the JIL shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit
the performance guarantee(s) absolutely (not withstanding and/or without
prejudice to any other provisions in the contract) by giving the notice in writing
in addition to action taken under other provisions contained in this contract or
otherwise.

2.3 In case where the delay is compensated by the contractor during the
completion of next milestone(s), the amount towards forfeited bank
guarantee(s)/FDR shall be refunded to the contractor on production of the
fresh bank guarantee/FDR of the equivalent amount. Such amount will not
accrue any interest to the contractor. Further, such balance/PBG/FD can also
be forfeited in case of any failure by contractor to fulfill any contractual
obligation in future.
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In case a bank guarantee/FDR is forfeited for recovery, forfeited PBGs/FDRs
will remain with JIL which shall be returned after successful completion/
testing/ commissioning and handing over the project to JIL up to the entire
satisfaction of JIL.

In case the contractor fails to submit the performance guarantee(s) of the
requisite amount within the stipulated period or extended period, letter of
Award automatically will stand withdrawn and EMD of the contractor shall
be forfeited.

In case part scope of work has been satisfactorily completed and handed over
to JIL by the contractor and the remaining works are under hold/suspended for
more than 3 months due to some hindrance beyond control of contractor/JIL or
due to non-availability of site/clearance from JIL, the un-forfeited performance
bank guarantee(s)/FDR(s) submitted by the contractor and available with JIL
as on date, on specific request of the contractor, may be released and returned
back to the contractor in lieu of submission and due verification of a fresh
PBG/FDR of the equivalent amount towards balance work.

SECURITY DEPOSIT/ RETENTION MONEY

The Security deposit or the retention money shall be deducted from each
running/ final bill of the contractor @ 5% (five per cent only) of the gross value
of the Running Account/ final bill.

If the amount of Security Deposit deducted in cash is more than Rs.10.00
lakhs (Rupees Ten lakhs only) in case of contract value more than 3.00
Crore, Rs.5 lakhs in case of contract value up to. Rs.3.00 crore, the excess
amount beyond Rs. 10 Lakhs or 5 lakhs (as the case may be) can be replaced
by the contractor by submission of Bank Guarantee in the prescribed proforma
of JIL or Fixed Deposit Receipt (FDR) pledged in favour of Jaypee Infratech
Limited of equivalent amount from any Nationalized Bank or all Commercial
Scheduled Bank. The Bank Guarantee/ FDR shall be initially valid up to the 3
months beyond the stipulated defect liability period. In case the time for
completion of works gets enlarged, the contractor shall get the validity of bank
Guarantee/ FDR extended to cover such enlarged time for completion of work.

The release/refund of security deposit of the contractor shall be subject to
the observance/compliance of the conditions as under and whichever is
later:

Expiry of the defect liability period in conformity with provisions
contained in clause 38.0 (Defect liability clause). The expiry of defect liability
period shall be extended from time to time depending upon extension of time
granted by JIL.

JIL reserves the right of part or full forfeiture of security deposit in addition to
other claims in the event of contractor’s failure to fulfill any of the contractual
obligations or in the event of termination of contract as per terms and
conditions of contract.

MOBILIZATION ADVANCE

Mobilization advance up to maximum of amount as mentioned in the
“Memorandum (Annexure-I)” shall be paid to the contractor, if requested by
him, on submission of irrevocable Bank Guarantee valid for contract period of
an amount 1.1 times of the mobilization advance to take care of advance and
interest at prescribed rate from a nationalized bank or all Commercial
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4.2

4.3

4.4

5.0

6.0

scheduled bank in the enclosed Performa. The Mobilization advance shall be
interest bearing @ as mentioned in the *"Memorandum (Annexure-I)”.

This advance shall be paid in three installments as follows:

i) First Installment of fifty percent of total mobilization advance shall be paid
after the agreement is signed and upon submission of performance
guarantee for full amount as specified.

ii) 2nd installment of twenty-five (25%) percent of total mobilization advance
will be paid after the setting up of site office and site laboratory, complete
& mobilization of plant and machinery etc.

iii) The Balance twenty-five (25%) percent of total mobilization advance shall
be paid on completion of 10% of work in terms of cost and after the
contractor has fully mobilized the work at site.

The mobilization advance bear simple interest at the rate as mentioned in
the Memorandum (Annexure-I) and shall be calculated from the date of
payment to the date of recovery (365 days in a year) both days inclusive, on
the outstanding amount of advance. Recovery of such mobilization advanced
including interest shall be made by the deduction from the contractor’s bills
commencing after first ten percent of the gross value of the work is executed
and paid, on pro-rata percentage basis to the gross value of the work billed
beyond 10% in such a way that the entire advance is recovered by the time
eighty percent of the gross value of the contract is executed and paid, together
with interest due on the entire outstanding amount up to the date of recovery
of the installment.

The bank guarantee submitted by contractor against mobilization advance
shall initially be made for the full amount as mentioned in para 4.1 above
and valid for the contract period and be kept renewed from time to time to
cover the balance amount and likely period of completion of recovery together
with interest. However, the contractor can submit part bank guarantees against
the mobilization advance in as many numbers as per proposed number of
recovery installments equivalent to the amount of each installment.

Notwithstanding what is contained above, no mobilization advance
whatsoever shall be payable if payment of mobilization advance is not
mentioned in the Memorandum (Annexure-I).

SECURED ADVANCE AGAINST NON-PERISHABLE MATERIALS

No secure Advance shall be paid against purchase of material.

DEVIATIONS / VARIATIONS EXTENT AND PRICING

The Engineer-in-Charge shall have power (i) to make any alterations in,
omissions from, additions to or substitutions for, the original specifications,
drawings, designs and instructions that may appear to him to be necessary
during the progress of the work, (ii) to omit part of the works in case of
non-availability of a portion of the site or for any other reasons and the
contractor shall be bound to carry out the works in accordance with any
instructions given to him in writing signed by the Engineer-in-Charge and
such alterations, omissions, additions, or substitutions shall form part of
the contract as if originally provided therein and any altered, additions or
substituted works which the contractor may be directed to do in the manner
specified above as part of the work, shall be carried out by the
contractor on the same conditions in all respects including price on which
he agreed to do the main work except as hereunder provided:
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6.1 The time for the completion of the work shall, in the event of any
deviations resulting in additional cost over the tendered value sum being
ordered be extended, if requested by the contractor, as follows:

(i) in the proportion which the additional cost of the altered, additional, or
substituted work bears to the original tendered value plus

(ii) 25% of the time calculated in (i) above or such further additional time as
may be considered reasonable by the Engineer-in-Charge.

6.2 In the case of extra item(s), (items that are completely new, and are in
addition to the items contained in the contract, and not included in the
schedule of rates), the contractor may within fifteen days of receipt of order or
occurrence of the item(s) claim rates, supported by proper analysis, for the
work and the engineer-in-charge shall within one month of the receipt of the
claims supported by analysis, after giving consideration to the analysis of the
rates submitted by the contractor, determine the rates on the basis of the
market rates and the contractor shall be paid in accordance with the rates so
determined.

In the case of substituted items (items that are taken up with partial
substitution or in lieu of items of work in the contract), the rate for the
agreement item (to be substituted) and substituted item shall also be
determined in the manner as mentioned in the following Para:

(a) If the market rate for the substituted item so determined is more than
the market rate of agreement item (to be substituted), the rate payable
to the contractor for the substituted item shall be the rate for the
agreement item (to be substituted) so increased to the extent of the
difference between the market rates of substituted item and the
agreement item (to be substituted).

(b) If the market rate for the substituted item so determined is less than the
market rate of the agreement (to be substituted), the rate payable to the
contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so decreased to the extent of the difference
between the market rates of substituted item and the agreement item (to
be substituted)

In the case of contract item(s), substituted item(s), contract cum substituted
items, which exceed the limits laid down in Memorandum (Annexure-I), the
contractor shall within fifteen days of receipt of order of occurrence of the
excess, claim revision of the rates, supported by proper analysis for the work in
excess of the above mentioned limits, provided that if the rates so claimed are
in excess of the rates specified in the scheduled of quantities, the Engineer-in-
Charge shall within one month of receipt of the claims supported by analysis,
after giving consideration to the analysis of the rates submitted by the
Contractor, determine the rates on the basis of the market rates and the
contractor shall be paid in accordance with the rates so determined.

6.3 The contractor shall send to the Engineer-in-Charge once every three months,
an up-to-date account giving complete details of all claims for additional
payments to which the contractor may consider himself entitled and of all
additional work ordered by the Engineer-in-Charge which he has
executed during the preceding quarter failing which the contractor shall be
deemed to have waived his right. However, the Engineer-in-charge may
authorize consideration of such claims on merits.
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6.4 Any operation incidental to or necessarily has to be in contemplation of
tenderer while filling, tender or necessary for proper execution of the item
included in the Schedule of quantities or in the schedule of rates mentioned
above, whether or not specifically indicated in the description of the item
and the relevant specifications shall be deemed to be included in the rates
quoted by the tenderer or the rate given in the said schedule or rates as the
case may be Nothing extra shall be admissible for such operations.

6.5 Market Rates to be determined as per various sub-clauses under the clause 6.0
shall be based on prevailing rates of Material excluding GST (unless
mentioned otherwise), Relevant Labour authority rate for Labour,
market rates of T&P etc. plus 15% towards Contractors’ Profits and
Overheads.

The following factors may be considered in the justification of rates on which
Contractor’s overhead & profit shall not be applicable:

> Buildings and Other Construction Worker Cess as applicable in the state of
workplace.

» EPF (Employer Contribution) component, as per EPF act on the portion of
labour’s wages

> GST on works contract

The contractor shall execute the increased Qty only after award of variation
order. The contractor shall inform to project In-charge about Qty variation
proactively.

7.0 ESCALATION
No claim on account of any escalation on whatsoever ground shall be
entertained at any stage of works. All rates as per Bill of Quantities (BOQ)
quoted by contractor shall be firm and fixed for entire contract period as well
as extended period for completion of the works. No escalation shall be
applicable on this contract.

8.0 COMPENSATION FOR DELAY

If the contractor fails to maintain the required progress in terms of clause 16.0
or relevant clause of GCC & Special Conditions of Contract, to complete the
work and clear the site on or before the contract or extended date of
completion, he shall, without prejudice to any other right or remedy available
under the law to the JIL on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below(plus GST
extra) as the Engineer in charge (whose decision in writing shall be final and
binding) may decide on the amount of tendered value of the work for every
completed day / week (as applicable) that the progress remains below that
specified in Clause 16.0 or the relevant clause in GCC & Special Conditions of
Contract or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of
completion has been specified

i) Compensation for delay of work @ 1% of tendered value per week
Provided always that the total amount of compensation for delay to be paid

under this Condition shall not exceed 10% of the Tendered Value of work
(exclusive of GST) or of the Tendered Value of the item or group of items of
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work (exclusive of GST) for which a separate period of completion is originally
given. The amount of compensation may be adjusted or set-off against any
sum payable to the Contractor under this or any other contract with JIL.

In case, the contractor does not achieve a particular milestone mentioned
elsewhere in the tender document or the re-scheduled milestone(s), the
amount shown against that milestone shall be withheld, to be adjusted
against the compensation levied at the final grant of Extension of Time.
With-holding of this amount or failure to achieve a milestone, shall be
automatic without any notice to the Contractor. However, if the contractor
catches up with the progress of work on the subsequent milestone(s), the
withheld amount shall be released. In case the contractor fails to make up
for the delay in subsequent milestone(s), amount mentioned against each
milestone missed subsequently also shall be withheld. However, no interest,
whatsoever, shall be payable on such withheld amount.

9.0 ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS

All works under or in course of execution or executed in pursuance of the
contract, shall at all times be open and accessible to the inspection and
supervision of the Engineer-in-charge, his authorized subordinates in charge of
the work and all the superior officers, officer of the Quality Assurance Unit of
the JIL or any organization engaged by the JIL for Quality Assurance and of the
Chief Technical Examiner’s Office, and the contractor shall, at all times, during
the usual working hours and at all other times at which reasonable notice of
the visit of such officers has been given to the contractor, either himself be
present to receive orders and instructions or have a responsible agent duly
accredited in writing, present for that purpose. Orders given to the Contractor’s
agent shall be considered to have the same force as if they had been given to
the contractor himself.

If it shall appear to the Engineer-in-charge or his authorized subordinates
in-charge of the work or to the officer of Quality Assurance or his
subordinate officers or the officers of the organization engaged by the
JIL for Quality Assurance or to the Chief Technical Examiner or his
subordinate officers, that any work has been executed with unsound,
imperfect, or unskilful workmanship, or with materials or articles provided by
him for the execution of the work which are unsound or of a quality inferior to
that contracted or otherwise not in accordance with the contract, the contractor
shall, on demand in writing which shall be made within twelve months of the
completion of the work from the Engineer-in-Charge specifying the work,
materials or articles complained of notwithstanding that the same may have
been passed, certified and paid for forthwith rectify, or remove and reconstruct
the work so specified in whole or in part, as the case may require or as the
case may be, remove the materials or articles so specified and provide other
proper and suitable materials or articles at his own charge and cost. In the
event of the failing to do so within a period specified by the Engineer-in-Charge
in his demand aforesaid, then the contractor shall be liable to pay
compensation at the same rate as under clause 8.0 of the contract (for non-
completion of the work in time) for this default. In such case the Engineer-in-
Charge may not accept the item of work at the rates applicable under the
contract but may accept such items at reduced rates as the Engineer in charge
may consider reasonable during the preparation of on account bills or final bill
if the item is so acceptable without detriment to the safety and utility of the
item and the structure or he may reject the work outright without any payment
and/or get it and other connected and incidental items rectified, or removed
and re-executed at the risk and cost of the contractor. Decision of the
Engineer-in-Charge to be conveyed in writing in respect of the same will be
final and binding on the contractor.
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10.0 ACTION IN CASE OF BAD WORK

If it shall appear to the Engineer-in-Charge or his authorized representative in
charge of the work or to the Chief Technical Examiner or to any other
inspecting agency of Government/ State Government/ Owner where the work
is being executed, that any work has been executed with unsound, imperfect,
or unskilful workmanship or with materials of any inferior description, or that
any materials or articles provided by him for the execution of the work are
unsound or of a quality inferior to that contracted for or otherwise not in
accordance with the contract, the contractor shall on demand in writing which
shall be made within twelve months of the completion of the work from the
Engineer-in-Charge specifying the work, materials or articles complained of
notwithstanding that the same may have been passed, Certified and paid for
forthwith rectify, or remove and reconstruct the work so specified in whole or in
part as the case may require or as the case may be, remove the materials or
articles so specified and provide other proper and suitable materials or articles
at his own proper charge and cost, and in the event of his failing to do so
within a period to be specified by the Engineer-in-Charge in his demand
aforesaid while the contractor failure to do so shall continue, the
Engineer-in-Charge may rectify or remove and re-execute the work or remove
and replace with others, the material or articles complained of as the case may
be at the risk and expense in all respects of the contractor.

11.0 CANCELLATION/DETERMINATION OF CONTRACT IN FULL OR PART

11.1 Subject to other provisions contained in this clause the Engineer-in-Charge
may, without prejudice to his any other rights or remedy against the
contractor in respect of any delay, inferior workmanship, any claims for
damages and / or any other provisions of this contract or otherwise, and
whether the date of completion has or has not elapsed, by notice in writing
absolutely determine the contract in any of the following cases:

i) If the contractor having been given by the Engineer-in-Charge a notice in
writing to rectify, reconstruct or replace any defective work or that the
work is being performed in an inefficient or otherwise improper or un-
workmanlike manner shall omit to comply with the requirement of such
notice for a period of seven days thereafter: or

ii) If the contractor has, without reasonable cause, suspended the progress of
the work or has failed to proceed with the work with due diligence so that
in the opinion of the Engineer-in-Charge (which shall be final and binding)
he will be unable to secure completion of the work by the date for
completion and continues to do so after a notice in writing of seven days
from the Engineer-in-Charge; or

iii) If the contractor fails to complete the work within the stipulated date or
items of work with individual date of completion, if any stipulated, on or
before such date(s) of completion and does not complete them within the
period specified in a notice given in writing in that behalf by the Engineer-
in-Charge; or

iv) If the contractor persistently neglects to carry out his obligations under the
contract and / or commits default in complying with any of the terms and
conditions of the contract and does not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him in that
behalf by the Engineer-in-Charge: or

v) If the contractor shall offer or give or agree to give to any person in JIL

service or to any other person on his behalf any gift or consideration of any
kind as an inducement or reward for doing or forbearing to do or for having
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done or forborne to do any action relation to the obtaining or execution of
this or any other contract for JIL; or

vi) If the contractor shall enter a contract with JIL in connection with which
commission has been paid or agreed to be paid by him or to his
knowledge, unless the particulars of any such commission and the terms of
payment thereof have been previously disclosed in writing to the Engineer-
in-Charge; or

vii) If the contractor shall obtain a contract with JIL because of wrong
tendering or other non-bona-fide methods of competitive tendering or
commits breach of Integrity Pact; or

viii) If the contractor being an individual, or if a firm, any partner thereof shall
at any time be adjudged insolvent or have a receiving order or order for
administration of his estate made against him or shall take any
proceedings for liquidation or composition (other than a voluntary
liquidation for the purpose of amalgamation or reconstruction) under any
Insolvency Act for the time being in force or make any conveyance or
assignment of his effects or composition or arrangement for the benefit of
his creditors or purport so to do, or if any application be made under any
Insolvency Act for the time being in force for the sequestration of his
estate or if a trust deed be executed by him for benefit of his creditors; or

ix) If the contractor being a company, shall pass a resolution or the Court
shall make an order for the winding up of the company, or a receiver or
manager on behalf of the debenture holders or otherwise shall be
appointed or circumstances shall arise which entitle the Court or debenture
holders to appoint a receiver or manager; or

x) If the contractor shall suffer an execution being levied on his goods and
allow it to be continued for a period of 21 days, or.

xi) If the contractor assigns, transfers, sublets (engagement of labour on a
piece-work basis or of the labour with materials not to be incorporated in
the work, shall not be deemed to be subletting) or otherwise parts with or
attempts to assign, transfer sublet or otherwise parts with the entire works
or any portion thereof without and prior written approval of the Engineer-
in-Charge.

When the contractor has made himself liable for action under any of the
cases aforesaid, the Engineer-in-Charge may without prejudice to any
other right or remedy which shall have accrued or shall accrue hereafter to
JIL, by a notice in writing to cancel the contract as whole or only such items of
work in default from the Contract, the Engineer-in-charge shall have powers:

a) To determine or rescind the contract as aforesaid in full or part (of which
termination or rescission notice in writing to the contractor under the hand
of the Engineer-in-Charge shall be conclusive evidence) and get the same
executed at the risk & cost of the contractor. Upon such determination or
rescission, the already retained security deposit recovered under the
contract and performance guarantee shall be liable to be forfeited and un-
used materials, construction plants, implements, temporary buildings, etc.
shall be taken over and shall be absolutely at the disposal of the JIL. or

b) To employ labour and to supply materials to carry out the work or any part
of the work debiting the contractor with the cost of the labour and the price
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of the materials of the amount of which cost, and price certified by the
Engineer-in-Charge shall be final and conclusive) and/ or

c) After giving notice to the contractor to measure up the work of the
contractor and to take such whole, or the balance or part thereof as shall
be un-executed or delayed with reference to the General Conditions of
Contract clause no. 24.0 and/ or relevant clause of Special Conditions of
Contract, out of his hands and to give it to another contractor to complete.

11.2 Any sums in excess of the amounts due to JIL and unsold materials,
constructional plant etc. shall be returned to the contractor, provided always
that if cost or anticipated cost of completion by JIL of the works or part of the
works is less than the amount which the contractor would have been paid had
he completed the works or part of the works, such benefit shall not accrue to
the contractor.

11.3 1In the event of anyone or more of the above courses being adopted by the
Engineer-in-Charge the contractor shall have no claim to compensation for
any loss sustained by him by reasons of his having purchased or procured
any materials or entered into any engagements or made any advances on
account or with a view to the execution of the work or the performance of
the contract. And in case action is taken under any of the provision
aforesaid the contractor shall not be entitled to recover or be paid any sum
for any work thereof or performed under this contract unless and until the
Engineer-in-Charge has certified in writing the performance of such work and
the value payable in respect thereof and he shall only be entitled to be
paid the value so certified.

12.0 CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION NOT
TAKEN UNDER CLAUSE 11.0
In any case in which any of the powers conferred upon the Engineer-in-
Charge by relevant clause thereof, shall have become exercisable and the
same are not exercised, the non-exercise thereof shall not constitute a waiver
of any of the conditions hereof and such powers shall notwithstanding be
exercisable in the event of any future case of default by the contractor and the
liability of the contractor for compensation shall remain unaffected. In the
event of the Engineer-in-Charge putting in force all or any of the powers
vested in him under any clause he may, if he so desires after giving a notice
in writing to the contractor, take possession of (or at the sole discretion of the
Engineer-in-Charge which shall be final and binding on the contractor) use as
on hire (the amount of the hire money being also in the final determination of
the Engineer-in-Charge) all or any tools, plant, materials and stores, in or
upon the works, or the site thereof belonging to the contractor, or procured by
the contractor and intended to the used for the execution of the work/or any
part thereof, paying or allowing for the same in account at the contract
rates, or in the case of these not being applicable, at current market rates to
be certified by the Engineer-in-Charge, whose certificate thereof shall be final
and binding on the contractor and/or direct the contractor, clerk of the works,
foreman or other authorized agent to remove such tools, plant, materials, or
stores from the premises (within a time to be specified in such notice) in the
event of the contractor failing to comply with any such requisition, the
Engineer-in-Charge may remove them at the contractor's expense or sell
them by auction or private sale on account of the contractor and his risk in all
respects and the certificate of the Engineer-in-Charge as to the expenses of
any such removal and the amount of the proceeds and expenses of any such
sale shall be final and conclusive against the contractor.

13.0 CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR
If contractor:
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(i) At any time makes default during currency of work or does not execute
any part of the work with due diligence and continues to do so even after
giving a notice in writing of 7 days in this respect from the Engineer-in-
Charge: or

(ii) Commits default in complying with any of the terms and conditions of the
contract and does not remedy it or takes effective steps to remedy it
within 7 days even after a notice in writing is given in that behalf by the
Engineer-in-Charge: or

(iii) Fails to complete the work(s) or items of work with individual dates of
completion, on or before the date(s) so determined and does not
complete them within the period specified in the notice given in writing in
that behalf by the Engineer-in-Charge.

The Engineer-in-Charge without invoking action under clause 11.0 of
contract may, without prejudice to any other right or remedy against the
contractor which have either accrued or accrue thereafter to JIL, by a
notice in writing to take the part work/part incomplete work of any
item(s) out of his hands and shall have powers to:

(a) Take possession of the site and any materials, constructional plant,
implements, stores, etc., thereon; and/or

(b) Carry out the part work / part incomplete work of any item(s) by
any means at the risk and cost of the contractor.

The Engineer-in-Charge shall determine the amount, if any, is recoverable
from the contractor for completion of the part work/ part incomplete work
of any item(s) taken out of his hands and execute at the risk and cost of
the contractor, the liability of contractor on account of loss or damage suffered
by JIL because of action under this clause shall not exceed 10% of the
tendered value of the work.

In determining the amount, credit shall be given to the contractor with the
value of work done in all respect in the same manner and at the same rate
as if it had been carried out by the original contractor under the terms of
his contract, the value of contractor's materials taken over and incorporated in
the work and use of plant and machinery belonging to the contractor. The
certificate of the Engineer-in-Charge as to the value of work done shall be
final and conclusive against the contractor provided always that action under
this clause shall only be taken after giving notice in writing to the contractor.
Provided also that if the expenses incurred by the department are less than the
amount payable to the contractor at his agreement rates, the difference shall
not be payable to the contractor.

Any excess expenditure incurred or to be incurred by JILin completing the
part work/ part incomplete work of any item(s) or the excess loss of damages
suffered or may be suffered by JIL as aforesaid after allowing such credit shall
without prejudice to any other right or remedy available to JIL in law or per as
agreement be recovered from any money due to the contractor on any
account, and if such money is insufficient, the contractor shall be called upon in
writing and shall be liable to pay the same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of
30 days, the Engineer-in-Charge shall have the right to sell any or all of the
contractors' unused materials, constructional plant, implements, temporary
building at site etc. and adjust the proceeds of sale thereof towards the
dues recoverable from the contractor under the contract and if thereafter
there remains any balance outstanding, it shall be recovered in accordance
with the provisions of the contract.
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In the event of above course being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by
him by reason of his having purchased or procured any materials or entered
into any engagements or made any advance on any account or with a view to
the execution of the work or the performance of the contract.

14.0 SUSPENSION OF WORKS
a) The contractor shall, on receipt of the order in writing of the Engineer-in-
charge, suspend the progress of the works or any part thereof for such
time and in such manner as the Engineer-in-charge may consider
necessary for any of the following reasons:

i) On account of any default on part of the contractor, or

ii) For proper execution of the works or part thereof for reason other than
the default of the contractor, or

iii) For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure
the works to the extent necessary and carry out the instructions given in
that behalf by the Engineer-in-charge.

(b) If the suspension is ordered for reasons (ii) and (iii) in sub-Para (a) above.

i) The contractor shall be entitled to an extension of the time equal to
the period of every such suspension plus 25% for completion period. No
adjustment in contract price will be allowed for reasons of such
suspension.

ii) In the event of the Contractor treating the suspension as an
abandonment of the Contract by JIL, he shall have no claim to
payment of any compensation on account of any profit or
advantage which he may have derived from the execution of the
work in full.

15.0 TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR
Without prejudice to any of the right or remedies under this contract if the
contractor dies, the Engineer in-charge shall have the option of terminating the
contract without compensation to the contractor.

16.0 TIME ESSENCE OF CONTRACT & EXTENSION FOR DELAY

16.1 The time allowed for execution of the Works as specified in the Memorandum
(Annexure-I) or the extended time in accordance with these conditions shall be
the essence of the contract. The execution of the works shall commence from
such time period as mentioned in MEMORANDUM (ANNEXURE - I) or the date
on which the Engineer-in-Charge issues written orders to commence the work.
If the Contractor commits default in commencing the execution of the work as
aforesaid, the JIL shall without prejudice to any other right or remedy available
in law, be at liberty to forfeit the earnest money & performance guarantee
absolutely.

16.2 Within 10 (Ten) days of Letter of Award, the Contractor shall submit a Time
and Progress Chart (CPM/ PERT/ Quantified Bar Chart) and get it
approved by the Engineer-in-Charge. The Chart shall be prepared in direct
relation to the time stated in the contract documents for completion of items of
the works. It shall indicate the forecast (mile-stones) of the dates of
commencement and completion of various items, trades, sections of the
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work and may be amended as necessary by agreement between the
Engineer-in-Charge and the Contractor within the limitations of time
stipulated in the Contract documents and further to ensure good progress
during the execution of the work, the contractor shall in all cases in which
the time allowed for any work exceeds one month (save for special jobs for
which a separate program has been agreed upon) complete 1/8th of the
whole of work before 1/4th of the whole time allowed in the contract has
elapsed, 3/8th of the work before one half of such time has elapsed and
3/4th of the work before 3/4th of such time has elapsed. The physical
progress report including photographs shall be submitted by the contractor
on the prescribed format & the intervals (not exceeding one month) as decided
by the Engineer in Charge. The compensation for delay as per clause 8.0 shall
be leviable at intermediate stages also, in case the required progress is not
achieved to meet the above time deadlines of the completion period and/ or
milestones of time and progress chart, provided always that the total amount
of Compensation for delay to be paid under this condition shall not exceed 10%
of the tendered value of work”.

16.3 If the work(s) be delayed by:
i) force-majeure or

ii)  Abnormally bad weather, or
iii) Serious loss or damage by fire, or

iv)  Civil commotion, local commotion of workmen, strike or lockout, affecting
any or the trades employed on the work, or

V) Delay on the part of other contractors or tradesmen engaged by
Engineer-in-Charge in executing work not forming part of the Contract, or

vi) Non-availability of stores, which are responsibility of the JIL or,

vii) Non-availability or break down of tools and plant to be supplied or
supplied by JIL or,

viii) Any other cause which, in the absolute discretion of the JIL, is beyond
the Contractor’s control, then upon the happening of any such event
causing delay, the Contractor shall immediately give notice thereof in
writing to the Engineer-in-Charge within 07 days but shall
nevertheless use constantly his best endeavour to prevent or make good
the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-Charge to proceed with the works.

16.4 Request for extension of time, to be eligible for consideration, shall be made
by the Contractor in writing within fourteen days of the happening of the event
causing delay in the prescribed form. The Contractor may also, if practicable,
indicate in such a request the period for which extension is desired. In any such
case JIL may give a fair and reasonable extension of time for completion of
work. Such extension shall be communicated to the Contractor by the
Engineer-in-Charge in writing within a reasonable time from the receipt of such
request. Non application by the contractor for extension of time shall not be a
bar for giving a fair and reasonable extension by the Engineer-in-Charge and
the extension of time so given by the Engineer-in-Charge shall be binding on
the contractor.

17.0 TIME SCHEDULE & PROGRESS

Signature of Tenderer Signature of JIL




17.1

17.2

17.3

17.4

17.5

18.0

18.1

18.2

Time allowed for carrying out all the works as entered in the tender shall
be as mentioned in the "Memorandum (Annexure-I)"” which shall be reckoned
from the 10th day from the date on which the letter of Award is issued to the
Contractor. Time shall be the essence of the contract and contractor shall
ensure the completion of the entire work within the stipulated time of
completion.

The contractor shall also furnish within 10 days of date of issue of letter of
Award a CPM network/ PERT chart/ Bar Chart for completion of work within
stipulated time. This will be duly got approved from JIL. This approved
Network/ PERT Chart shall form a part of the agreement. Achievement of
milestones as well as total completion has to be within the time period allowed.

Contractor shall mobilize and employ sufficient resources for completion of
all the works as indicated in the agreed BAR CHART/PERT Network. No
additional payment will be made to the contractor for any multiple shift
work or other incentive methods contemplated by him in his work schedule
even though the time schedule is approved by the Engineer-in-Charge.

During the currency of the work the contractor is expected to adhere to the
time schedule on milestone and total completion and this adherence will
be a part of Contractor’'s performance under the contract. During the
execution of the work contractor is expected to participate in the review
and updating of the Network/BAR CHART undertaken by the JIL. These
reviews may be undertaken at the discretion of Engineer-in-charge either
as a periodical appraisal measure or when the quantum of work order on
the contractor is substantially changed through deviation orders or
amendments. The review shall be held at site or any of the offices of
JIL/owner /consultant at the sole discretion of JIL. The contractor will adhere
to the revised schedule thereafter. The approval to the revised schedule
resulting in a completion date beyond the stipulated date of completion
shall not automatically amount to a grant of extension of time to the
contractor.

Contractor shall submit (as directed by Engineer-in-Charge) progress reports
on a computer-based program (program and software to be approved by
Engineer-in-Charge) highlighting status of various activities and physical
completion of work. The contractor shall send completion report with as built
drawings to the office of Engineer-in-Charge, of JIL in writing within a period of
30 days of completion of work.

The photographs of the project taken on last day of every month indicating
progress of work (in soft copies) shall be attached along with the physical
progress reports to be submitted to Engineer-in-charge.

TAXES AND DUTIES

The contract price is inclusive of all taxes, duties, cess and levies payable
under any law (as applicable on the date of submission of bid) by the
contractor in connection with execution of the contract.

The contract price will be adjusted prospectively for any increase / decrease in
the GST rate on works contract notified by Government of India.

Notwithstanding anything contained in clause 18.1, the contractor shall ensure
payment of appropriate tax on the supplies made under the contract. The
contractor shall take registration under the applicable enactment levying tax
on supply of goods or services under the contract and issue invoice having all
the particulars prescribed under the applicable provisions of the law, including.
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description of goods/services, rate and amount of tax paid or payable on the
supplies made under the contract, so that JIL can avail credit of such tax,
wherever applicable. The contractor shall comply with all applicable provision
of Goods and Service Tax (GST) levied by Union Government and State
Governments (CGST, UTGST, SGST and IGST). The contractor shall get
himself registered and discharge his obligations for payment of taxes, filing of
returns etc. under the appropriate provisions of law in respect of all the taxes,
duties, levies, cess, etc. JIL would have right to seek necessary evidence that
the contractor is registered under the law and duly discharging its obligations
under the tax law, enabling JIL to avail input tax credit.

Whenever interest is payable on reversal of Input Tax Credit (ITC) for non-
payment of value and tax of supply under GST Act, due to any default on
contractor’s part (i.e., due to poor performance/quality or non-fulfilment of
terms of contract), the amount of interest so levied on JIL shall be recovered
from the contractor.

18.3 In case any law requires JIL to pay tax on the contract price on reverse charge
basis, the amount of tax deposited by JIL would be considered as paid to the
contractor and, accordingly, the price payable to the contractor would stand
reduced to that extent.

18.4 In case the contractor does not deposit the tax payable on execution of the
contract or has not provided the tax invoice to JIL showing the amount of tax
or has not uploaded the document in computerised tax network as per
prevailing law, leading to non-availability of inputs credit of the tax to JIL, the
amount equivalent to such tax shall be deducted from the contract price.

18.5 Stamp duty and registration charges, if any, payable on the executed contract
document, shall be borne by the contractor.

18.6 Tax deduction at source, if any, shall be made by JIL as per law applicable
from time to time from the amount payable to the contractor

19.0 INCOME TAX DEDUCTION (TDS)
Income tax deductions shall be made from all payments made to the contractor
including advances, in respect of the work/ project undertaken by the
contractor, in accordance with the provisions of the Income Tax Act and Rules
made thereunder prevailing and in force from time to time.

20.0 ROYALTY ON MATERIALS:

20.1 The contractor shall deposit royalty and obtain necessary permit for supply
of bajri, stone, kankar, sand and other materials etc. from the local
authorities and quoted rates shall be inclusive of royalty.

20.2 The contractor shall be deemed to have inspected the site, its surrounding
and acquainted itself with the nature of the ground, accessibility of the site
and full extent and nature of all operations necessary for the full and proper
execution of the contract, space for storage of materials, constructional plant,
temporary works, restrictions on the plying of heavy vehicles in area, supply
and use of labour, materials, plant, equipment and laws, rules and regulations,
if any, imposed by the local authorities.

20.3 The rates and prices to be tendered in the bill of quantities are for
completed and finished items of works and complete in all respects. It will
be deemed to include all constructional plant, labor, supervision,
materials, transport, all temporary works, erection, maintenance,
contractor’'s profit and establishment/overheads, together with preparation
of designs & drawings pertaining to casting yard, shop drawing, fabrication
drawing (if required), staging form work, stacking vyard, etc. all general
risk, all taxes, royalty, duties, cess, octroi and other levies, insurance
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liabilities and obligations set out or implied in the tender documents and
contract.

20.4 If any temporary/ permanent structure is encountered or safety of such
structure in the vicinity is endangered due to execution of the project, the
contractor has to protect the structures by any means as per direction of
Engineer-in-Charge. If any damage is caused to any temporary or
permanent structure(s) in the vicinity due to execution of the project, the
contractor has to make good the same by any means as per direction of
Engineer-in—-Charge. The contractor should inspect the site of work from this
point of view. The cost to be incurred in this regard shall be deemed to be
included in his quoted rates of BOQ items and the contractor shall not be
entitled for any extra payment in this regard.

21.0 INSURANCE OF WORKS ETC

21.1 Contractor is required to take Contractor’s All Risk policy policy from an
approved insurance company and bear all costs towards the same for the full
period of execution of works including the defect liability period for the full
amount of contract against all loss of damage from whatever cause arising
other than excepted risks for which he is responsible under the terms of the
contract. the contractor is covered during the period of construction of works
and/or also covered during the period of defect liability for loss or damage.

a. The work and the temporary works to the full value of such works.

b. The materials, constructional plant machineries & equipment’s and other
things brought to the site for their full value.

21.2 INSURANCE UNDER WORKMEN COMPENSATION ACT
Contractor is required to take insurance cover under the Workman
Compensation Act, 1923 amended from time to time from an approved
insurance company.

21.3 THIRD PARTY INSURANCE
Contractor is required to take third party insurance cover for an amount of
5%(five percent) of contract value from an approved insurance company
for insurance against any damage, injury or loss which may occur to any
person or property including that of JIL/owner, arising out of the execution of
the works or temporary works.

22.0 PAYMENTS

22.1 All running payments shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done
and completed and/or accepted by JIL and shall not preclude the
recovery for bad, unsound and imperfect or unskilled work to be removed
and taken away and reconstructed or re-erected or be considered as an
admission of the due performance of the Contract, or any part thereof, in
this respect, or the accruing of any claim, nor shall it conclude, determine
or affect in any way the powers of the JIL under these conditions or any
of them as to the final settlement and adjustments of the accounts or
otherwise, or in any other way vary/ affect the contract. The final bill shall
be submitted by the contractor within three months of the completion of
work, otherwise JIL's certificate of the measurement and of the total amount
payable for the work accordingly shall be final and binding on  contractor.

Each Running Bills should be accompanied by two sets of at- least 20
(twenty) photographs as per direction of Engineer-in-charge taken from
various points depicting status of work as on Report/ Bill date and Monthly
Progress Report for the concerned month in the pro-forma to be given/

approved by Engineer-in-Charge and tax invoices as per applicable tax laws.
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Intermittent progress Photographs as and when required shall also be provided
by the Contractor at his own cost as per direction of Engineer-in-Charge. No
payment of running account bill shall be released unless it is accompanied by
photographs, Monthly Progress Report and tax invoices as above.

It may be noted that GST shall be recoverable as extra on all applicable
recoveries e.g., Workmen recovery, LD etc. made from the bills of contractor.

22.2 All payments shall be released by way of e-transfer through RTGS in India
directly at their Bank account by JIL.
GST shall also be recoverable as extra from all applicable recoveries e.g.
Workmen recovery, LD etc. made from the bills of contractor.

23.0 MEASUREMENTS OF WORKS
Engineer-in-charge shall, except as otherwise provided, ascertain and
determine by measurement, the value of work done in accordance with the
contract.

Except where any general or detailed description of the work expressly
shows to the contrary, measurement shall be taken in accordance with the
procedure set forth in the MORTH & IRC Specification. In the case of items
which are not covered by specifications, mode of measurement as specified in
the Technical Specifications of the contract and if for any item no such
technical specification is available, then a relevant standard method of
measurement issued by the Bureau of Indian Standard shall be followed.

Provided further that, In case of Cancellation/Determination of Contract in Full
or in Part in accordance with clause 11.0 (and its sub-clauses), following
methodology shall be adopted in respect of measurements in addition to what
has been mentioned in foregoing: -

e All measurements and levels shall be taken jointly by the Engineer-in-
Charge or his authorized representative and by the contractor or his
authorized representative from time to time during the progress of the work
and such measurements shall be signed and dated by the Engineer-in-
Charge and the contractor or their representatives in token of their
acceptance. If the contractor objects to any of the measurements recorded,
a note shall be made to that effect with reason and signed by both the
parties.

e If for any reason the contractor or his authorized representative is not
available and the work of recording measurements is suspended by the
Engineer-in-Charge or his representative, the Engineer-in-Charge and JIL
shall not entertain any claim from contractor for any loss or damages on
this account. If the contractor or his authorized representative does not
remain present at the time of such measurements after the contractor or
his authorized representative has been given a notice in writing three (3)
days in advance or fails to countersign or to record objection within a week
from the date of the measurement, then such measurements recorded in
his absence by the Engineer-in-Charge or his representative shall be
deemed to be accepted by the Contractor. The contractor shall, without
extra charge, provide all assistance with every appliance, labour and other
things necessary for measurements and recording levels.

24.0 COMPUTERISED MEASUREMENT BOOKS
Engineer-in-Charge shall, except as otherwise provided, ascertain and
determine by measurement the value of work done in accordance with the
contract. All measurements of all items having financial value shall be entered
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by the contractor and compiled in the shape of the Computerized
Measurement Book as per the format of JIL so that a complete record is
obtained of all the items of works performed under the contract. All such
measurements and levels recorded by the contractor or his authorized
representative from time to time, during the progress of the work, shall be
got checked by the contractor from the Engineer-in-Charge or his
authorized representative as per interval or program fixed in consultation
with Engineer-in-Charge or his authorized representative.

After the necessary corrections made by the Engineer-in-Charge, the
measurement sheets shall be returned to the contractor for incorporating
the corrections and for resubmission to the Engineer-in- Charge for the
dated signatures by the Engineer-in-Charge and the contractor or their
representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got
checked/test checked from the Engineer-in-Charge and/or his authorized
representative. The contractor will, thereafter, incorporate such changes as
may be done during these checks/test checks in his draft computerized
measurements, and submit it to JIL. All the required documents e.g.
measurement sheet, quality test reports, ESIC/EPF challans, Tax
invoice, theoretical v/s actual consumption of material etc. shall be
submitted along with the bill. No payment of RA bill shall be released
until all obligations and documents as above as per direction of
Engineer In-charge are submitted.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for checking of measurements
/levels by the Engineer-in-Charge or his representative.

The contractor shall give not less than seven days’ notice to the Engineer-
in-Charge or his authorized representative in charge of the work before
covering up or otherwise placing beyond the reach of checking and/or test
checking the measurement of any work in order that the same may be
checked and/or test checked and correct dimensions thereof be taken
before the same is covered up or placed beyond the reach of checking and/or
test checking measurement and shall not cover up and place beyond reach of
measurement any work without consent in writing of the Engineer-in-Charge or
his authorized representative in charge of the work who shall within the
aforesaid period of seven days inspect the work, and if any work shall be
covered up or placed beyond the reach of checking and/or test checking
measurements without such notice having been given or the Engineer-in-
Charge’s consent being obtained in writing the same shall be uncovered at the
Contractor’s expense, or in default thereof no payment or allowance shall be
made for such work or the materials with which the same was executed.

Engineer-in-Charge or his authorized representative may cause either
themselves or through another officer of the JIL to check the  measurements
recorded by contractor and all provisions stipulated herein above or
anywhere in the tender document shall be applicable to such checking of
measurements or levels.

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its
payment in the interim, on account of final bill shall not be considered as
conclusive evidence as to the sufficiency of any work or material to which it
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relates nor shall it relieve the contractor from liabilities from any over
measurement or defects noticed till completion of the defects liability period.

WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE FROM
CONTRACTOR

Whenever any claim or claims for payment of a sum of money arises out
of or under the contract or against the contractor, JIL shall be entitled to
withhold and also have a lien to retain such sum or sums in whole or in
part from the security, if any, deposited by the contractor and for the purpose
aforesaid, JIL shall be entitled to withhold the security deposit, if any,
furnished as the case may be and also have a lien over the same pending
finalization or adjudication of any such claim. In the event of the security being
insufficient to cover the claimed amount or amounts or if no security has been
taken from the contractor, JIL shall be entitled to withhold and have a lien to
retain to the extent of such claimed amount or amounts referred to above,
from any sum or sums found payable or which may at any time thereafter
become payable to the contractor under the same contract or any other
contract pending finalization of adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so
withheld or retained under the lien referred to above by the Engineer-in-
Charge or JIL will be kept withheld or retained as such by the Engineer-
in-Charge or JIL till the claim arising out of or under the contract is
determined by the competent court and that the contractor will have no
claim for interest or damages whatsoever on any account in respect of
such withholding or retention under the lien referred to above and duly
notified as such to the contractor. For the purpose of this clause, where
the contractor is a partnership firm or a limited company, the Engineer-in-
Charge or the JIL shall be entitled to withhold and also have a lien to retain
towards such claimed amount or amounts in whole or in part from any

sum found payable to any partner/limited company, as the case may be
whether in his individual capacity or otherwise. JIL shall have the right to
cause an audit and technical examination of the works and the final bills of the
contractor including all supporting vouchers, abstract, etc., to be made
after payment of the final bill and if as a result of such audit and technical
examination any sum is found to have been overpaid in respect of any work
done by the contractor under the contract or any work claimed to have been
done by him under the contract and found not to have been executed, the
contractor shall be liable to refund the amount of over-payment and it shall
be lawful for JIL to recover the same from him in the manner prescribed in
sub-clause 26.1 of this clause or in any other manner legally permissible; and if
it is found that the contractor was paid less than what was due to him
under the contract in respect of any work executed by him under it, the
amount of such under payment shall be duly paid by JIL to the contractor,
without any interest thereon whatsoever.

LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS

Any sum of money due and payable to the contractor (including the security
deposit returnable to him) under the contract may be withheld or retained by
way of lien by the Engineer-in-Charge or by JIL against any claim of the
Engineer-in-Charge or JIL in respect of payment of a sum of money arising out
of or under any other contract made by the contractor with the Engineer-in-
Charge or the JIL. It is an agreed term of the contract that the sum of money
so withheld or retained under this clause by the Engineer-in-Charge or the JIL

will be kept withheld or retained as such by the Engineer-in-Charge or the
JIL or till his claim  arising out of the same contract or any other contract is
either mutually settled or determined by the competent court, as the case

may be, and that the contractor shall have no claim for interest or damages
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whatsoever on this account or on any other ground in respect of any sum of
money withheld or retained under this clause and duly notified as such
to the contractor.

26.0 WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS,
DRAWINGS, AND ORDERS ETC.
All items of work in the bill of quantities/ schedule of quantities shall be
carried out as per the MORTH & IRC (as the case may be) specifications,
drawings and instructions of the Engineer-in-Charge of JIL and the rates shall
include for supply of required materials including proper storage, consumables,
skilled & unskilled labour, supervision and tools, tackles, plant & machinery
complete as called for in the detailed specifications and conditions of the
contract. Latest updated MORTH specification shall be followed for execution of
work.

The contractor shall execute the whole and every part of the work in the
most substantial and workman like manner both as regards materials and
otherwise in every respect in strict accordance with the specifications. The
contractor shall also conform exactly, fully and faithfully to the design,
drawings and instructions in writing in respect of the work assigned by the
Engineer-in-Charge.

The contractor shall comply with the provisions of the contract and execute
the works with care and diligence and maintain the works and provide all
labour and materials, tools and plants including for measurements and
supervision of all works, structural plans and other things of temporary or
permanent nature required for such execution and maintenance in so far as
the necessity for providing these, is specified or is reasonably inferred from
the contract. The contractor shall take full responsibility for adequacy,
suitability and safety of all the works and methods of construction.

27.0 MATERIALS TO BE PROVIDED BY THE CONTRACTOR

The contractor shall, at his own expense, provide all materials, required
including Cement & Steel for the works. The contractor shall at his own
expense and without delay; supply to the Engineer-in-Charge samples of
materials to be used on the work and shall get the same approved in
advance. All such materials to be provided by the Contractor shall be in
conformity with the specifications laid down or referred to in the contract.
The contractor shall, if requested by the Engineer-in-Charge furnish proof,
to the satisfaction of the Engineer-in-Charge regarding compliance of the
material so procured. The contractor shall submit the samples of materials
to be tested or analysed and bear all charges and cost of testing unless
specifically provided for otherwise elsewhere in the contract or specifications.
The Engineer-in-Charge or his authorized representative shall at all times have
access to the works and to all workshops and places where work is being
prepared or from where materials, manufactured articles or machinery are
being obtained for the works and the contractor shall afford every facility and
every assistance and cost in obtaining the right and visit to such access. The
Engineer-in-Charge shall have full powers to require the removal from the
premises of all materials which in his opinion are not in accordance with the
specifications and in case of default, the Engineer-in-Charge shall be at liberty
to employ at the expense of the contractor, other persons to remove the same
without being answerable or accountable for any loss or damage that may
happen or arise to such materials. The Engineer-in-Charge shall also have full
power to require other proper materials to be substituted thereof and in case of
default, the Engineer-in-Charge may cause the same to the supplies and all
costs which may require such removal and substitution shall be borne by the
contractor.
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The contractor shall ensure that the materials are brought to site in original
sealed containers or packing bearing manufacturer’s markings and brands
(except where the quantity required is a fraction of the smallest packing).
Materials not complying with this requirement shall be rejected. The empty
containers of such materials shall not be destroyed/disposed-off without the
permission of JIL.

The contractor shall produce receipted vouchers showing quantities of the
materials to satisfy Engineer-In-Charge that the materials comply with the
specifications. These vouchers shall be endorsed, dated and signed by the
contractor. A certified copy of each such vouchers signed both by JIL and the
Contractor shall be kept on record.

28.0 MATERIALS AND SAMPLES

28.1 The materials/products used on the works shall be one of the approved
make/ brands out of list of manufacturers / brands /makes given in the
tender documents. The contractor shall submit samples/ specimens out of
approved makes of materials/ products to the Engineer-in-Charge for prior
approval. In exceptional circumstances Engineer-in-Charge may allow
alternate equivalent makes/brands of products/ materials at his sole
discretion. The final choice of brand / make shall remain with the Engineer-
in-Charge, whose decision in this matter shall be final and binding and nothing
extra on this account shall be payable to the Contractor. In case single brand/
make are mentioned, other equivalent makes/ brands may be considered by
the Engineer-in-Charge. In case of variance in IS/BIS/MORTH Specifications
from approved products/makes specification, the specification of approved
product/make shall prevail for which nothing shall be paid extra to the
Contractor. In case no make or brand of any materials, articles, fittings and
accessories etc. is specified, the same shall comply with the relevant Indian
Standard Specifications and shall bear the ISI/BIS mark. The Engineer of JIL
and the owner shall have the discretion to check quality of materials and
equipment to be incorporated in the work, at source of supply or site of work
and even after incorporation in the work. They shall also have the discretion to
check the workmanship of various items of work to be executed in this work.
The contractor shall provide the necessary facilities and assistance for this
purpose.

28.2 The contractor shall set up and maintain at his cost, a field-testing
laboratory for all day-to-day tests at his own cost to the satisfaction of
the Engineer-in-Charge. This field-testing laboratory shall be provided with
equipment and facilities to carry out all mandatory field tests as per  MORTH
(as the case may be) specifications. The laboratory building shall be
constructed and installed with the appropriate facilities, Temperature and
humidity controls shall be available wherever necessary during testing of
samples. All equipment shall be provided by the Contractor so as to be
compatible with the testing requirements specified. The Contractor shall
maintain all the equipment in good working condition for the duration of the
contract. The Contractor shall provide approved qualified personnel to run the
laboratory for the duration of the Contract. The number of staff and equipment
available must at all times be sufficient to keep pace with the sampling and
testing programme as required by the Engineer-in-charge. The Contractor shall
fully service the site laboratory and shall supply everything necessary for its
proper functioning, including all transport needed to move equipment and
samples to and from sampling points on the site, etc. The Contractor shall
calibrate all measuring devices whenever so required by the Engineer-in-charge
and shall submit the results of such calibration without delay. All field tests
shall be carried out in the presence of JIL's representative. All costs towards
samples, materials, collection, transport, manpower, testing etc. shall be borne
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by the Contractor and are deemed to be included in the rates quoted by him in
the bill of quantities.

29.0 MATERIALS PROCURED WITH THE ASSISTANCE OF JIL

If any material for the execution of this contract is procured with the
assistance of JIL either by issue from its stores or purchase made under
orders or permits or licenses obtained by JIL, the contractor shall hold and use
the said materials economically and solely for the purpose of this contract
and shall not dispose them without the permission of Engineer-in- charge.

The contractor, if required by the JIL, shall return all such surplus or
unserviceable materials that may be left with him after the completion of the
contract or at its termination on whatsoever reason, on being paid or credited
such price as the Engineer-in-charge shall determine having due regard to the
conditions of materials. The price allowed to the contractor, however, shall not
exceed the amount charged to him excluding the element of storage charges
which shall be 10% of the cost charged to contractor. The decision of the
Engineer-in-charge shall be final and conclusive.

Contractor(s) has / have to deploy security personnel for safeguarding of
materials procured at site.

30.0 CONTRACTOR TO SUPPLY TOOLS & PLANTS

The contractor shall provide at his own cost all materials, machinery, tools &
plants as required for completion of work. In addition to this, appliances,
implements, other plants, ladders, cordage, tackle, scaffolding and temporary
works required for the proper execution of the work, whether original, altered
or substituted and whether included in the specifications or other documents
forming part of the contract or referred to in these conditions or not, or which
may be necessary for the purpose of satisfying or complying with the
requirements of the Engineer-in-Charge as to any matter as to which under
these conditions he is entitled to be satisfied, or which he is entitled to require
together with carriage therefore to and from the work. The contractor shall also
supply without charge the requisite humber of persons with the means and
materials, necessary for the purpose of setting out works, and counting,
weighing and assisting the measurement or examination at any time and from
time to time of the work or materials. Failing his so doing, the same may be
provided by the Engineer-in-Charge at the expense of the contractor and the
expenses may be deducted, from any money due to the contractor, under this
contract or otherwise and/or from his security deposit or the proceeds of sale
thereof, or of a sufficient portion thereof.

31.0 MOBILIZATION OF MEN, MATERIALS AND MACHINERY:

31.1 All expenses towards mobilization at site and de-mobilization including bringing
in equipment, work force, materials, dismantling the equipment, clearing the
site etc. shall be deemed to be included in prices quoted and no separate
payment on account of such expenses shall be entertained.

31.2 It shall be entirely the Contractor’s responsibility to provide, operate and
maintain all necessary construction equipment, scaffoldings and safety,
gadget, lifting tackles, tools and appliances to perform the work in a
workman like and efficient manner and complete all jobs as per the
specifications and within the schedule time of completion of work. Further,
contractor shall also be responsible for obtaining temporary electric and
water connection for all purposes. The contractor shall also make standby
arrangement for water & electricity to ensure un-interrupted supply.
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It shall be the responsibility of the contractor to obtain the approval for any
revision and/or modification desired by him from JIL before
implementation.

The procurement and supply in sequence and at the appropriate time of all
materials and consumable shall be entirely the contractor’'s responsibilities
and his rates for execution of work shall be inclusive of supply of all these
items.

It is mandatory for the contractor to provide safety equipment and gadgets to
his all workers, supervisory and technical staff engaged in the execution of the
work while working. The minimum requirement (but not limited to) shall be
gum boots, safety helmets, Rubber hand gloves, face masks, safety nets,
safety belts, goggles etc. as per work requirements. Sufficient nos. of these
equipment and gadgets shall also be provided to JIL by the contractor at his
own cost for use of JIL Officials and/ or workforce while working/supervision of
work at site. No staff/ worker shall be allowed to enter the site without these
equipment / gadgets.

The cost of the above equipment/ gadgets are deemed to be included in
the rates quoted by the contractor for the items & works as per Bill of
Quantities and contractor shall not be entitled for any extra payment in these
regard. The above norm is to be strictly complied with at site. In case the
contractor is found to be deficient in providing Safety Equipment/ Gadgets in
the opinion of Engineer-in-charge, the Engineer-in-charge at his option can
procure the same at the risk & cost of contractor and provide the same for
the use of worksite and shall make the recoveries from the bills of the
contractor for the same. The contractor shall abide by all rules &
regulations pertaining to Health, Safety and Environment.

One copy of contract documents including drawings furnished to the
contractor shall be kept at the site and the same shall at all reasonable
times be available for inspection.

All materials, construction plants and equipment etc. once brought by the
contractor within the project area, will not be allowed to be removed from
the premises without the written permission of the Engineer-in-charge.
Similarly, all enabling works built by the contractor for the main construction
undertaken by him, shall not be dismantled and removed without the written
authority of the JIL.

Contractor shall have to prepare the Bar Bending Schedule, shop and
fabrication drawings free of cost, if required for any of the items of work.
Five copies of these drawings each including for revision will be submitted
to JIL for approval. Before executing the item, shop drawings and bar bending
schedule should be approved by JIL.

All contractors’ plant, machinery and equipment shall be kept in perfect
condition during currency of the contract.

QUALITY ASSURANCE PROGRAMME

To ensure that the services under the scope of this contract are in
accordance with the specifications, the Contractor shall adopt Quality
Assurance Programme to control such activities at the necessary points.
The contractor shall prepare and finalize such Quality Assurance
Programme within 15 days from date of issue Letter of Award. JIL shall
also carryout quality audit and quality surveillance of systems and
procedures of Contractor’s quality control activities. A Quality Assurance
Programme of Contractor shall generally cover the following:
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a) His organization structure for the management and implementation of the
proposed Quality Assurance Program.

b) Documentation control system.

c) The procedure for purpose of materials and source inspection.

d) System for site controls including process controls.

e) Control of non-conforming items and systems for corrective actions.

f) Inspection and test procedure for site activities.

g) System for indication and appraisal of inspection status.
h) System for maintenance of records.

i) System for handling, storage and delivery.

j) A quality plan detailing out quality practices and procedures, relevant
standards and acceptance levels for all types of work under the scope of
this contract.

All the quality reports (i.e. checklists & registers) shall be maintained
/submitted by the Contractor as per JIL QA-QC manual. Checklists & Registers
enclosed in the QA-QC manual shall be followed while carrying out Construction
activities (items). If any item is not covered by the Checklist/Register, the
Format for the same may be developed and submitted to Engineer-in-Charge
for approval and the same shall be adopted. These filled in reports shall be duly
signed by representatives of contractor and JIL. All the costs associated with
Printing of Formats and testing of materials required as per technical
specifications or by Engineer-in-charge shall be included in the Contractor’s
quoted rates in the Schedule/ Bill of quantities.

33.0 CONTRACT COORDINATION PROCEDURES, COORDINATION
MEETINGS AND PROGRESS REPORTING
The Contractor shall prepare and finalize in consultation with JIL, a detailed
contract coordination procedure within 15 days from the date of issue of Letter
of Award for the purpose of execution of the Contract. The Contractor shall
have to attend all the meetings at any place in India at his own cost with JIL/
Owners and/ or Consultants of JIL/ Owner during the currency of the Contract,
as and when required and fully cooperate with such personal and agencies
involved during these discussions. The Contractor shall not deal in any way
directly with the Consultants of JIL/Owner and any dealing/correspondence if
required at any time with consultants shall be through JIL only. During the
execution of the work, Contractor shall submit at his own cost a detailed
Monthly progress & programme report to the Engineer-in-charge of JIL by 5th
of every month. The format of monthly progress & programme report shall be
as approved by Engineer-in-Charge of JIL.

34.0 COMPLETION CERTIFICATE AND COMPLETION PLANS
Within ten days of the completion of the work, the contractor shall give
notice of such completion to the Engineer-in-Charge and within thirty days
of the receipt of such notice, the Engineer-in-Charge shall inspect the work
and if there is no defect in the work, shall furnish the contractor with a final
certificate of completion, otherwise a provisional certificate of physical
completion indicating defects (a) to be rectified by the contractor and/or
(b) for which payment will be made at reduced rates, shall be issued. But
no final certificate of completion shall be issued, nor shall the work be

Signature of Tenderer Signature of JIL




35.0

36.0

37.0

38.0
38.1

GCC (Contracting)
2023

considered to be complete until the contractor shall have removed from the
premises on which the work shall be executed all scaffolding, surplus
materials, rubbish and all huts and sanitary arrangements required for his/their
work people on the site in  connection with the execution of the works as shall
have been erected or constructed by the contractor(s) and cleaned off all parts
of the work or buildings or areas of which he may have had possession for the
purpose of the execution; thereof, and not until the work shall have been
measured by the Engineer-in-Charge. If the contractor shall fail to comply with
the requirements of this Clause as to removal of scaffolding, surplus materials
and rubbish and all huts and sanitary arrangements as aforesaid and cleaning
off dirt on or before the date fixed for the completion of work, the
Engineer-in-Charge may at the expense of the contractor remove such
scaffolding, surplus materials and rubbish etc., and dispose of the same as he
thinks fit and clean off such dirt as aforesaid, and the contractor shall have no
claim in respect of scaffolding or surplus materials as aforesaid except for any
sum actually realized by the sale thereof less actual cost incurred on removal of
materials / debris / malba etc.

PROHIBITION OF UNAUTHORISED CONSTRUCTION & OCCUPATION

No unauthorized buildings, construction of structures should be put up by
the contractor anywhere on the project site, neither any building built by
him shall be occupied in un-authorized manner by him or his staff.

However, the Engineer-in-Charge, through a notice, may require the
contractor to remove the illegal occupation any time on or before
construction and delivery.

FORECLOSURE OF CONTRACT BY JIL

If at any time after the commencement of the work the JIL shall for any
reason whatsoever is required to abandon the work or is not require the
whole work thereof as specified in the tender to be carried out, the
Engineer-in-Charge shall give notice in writing of the fact to the contractor,
who shall have no claim to any payment of compensation whatsoever on
account of any profit or advantage which he might have derived from the
execution of the work in full, but which he did not derive in consequence of
the foreclosure of the whole or part of the works.

DEFECTS LIABILITY PERIOD

The contractor shall be responsible for the rectification of defects in the
works for a period Thirty-Six (36) months from the date of taking over of the
works by the JIL. Any defects discovered and brought to the notice of the
contractor forthwith shall be attended to and rectified by him at his own cost
and expense. In case the contractor fails to carry out these rectifications, the
same may without prejudice to any other right or remedy available, be got
rectified by JIL at the cost and expense of the contractor

SUBLETTING / SUB-CONTRACTING

The sub-contracting, excluding design work shall be limited to 40% of the
contract value. The value of a sub-contract, other than for design work and
bought out items as and when awarded, should be intimated by the Contractor
to the Engineer-in-Charge and it should also be certified that the cumulative
value of the sub-contracts awarded so far is within the aforesaid limit of 40%.
A copy of the contract between the Contractor and sub-contractor shall be
given to the Engineer-in-Charge within 15 days of signing and in any case not
later than 7 days before the sub-contractor starts the work and thereafter the
Contractor shall not carry any modification without the consent in writing of the
Engineer-in-Charge. The terms and conditions of sub-contracts and the
payments that have to be made to the sub-contractors shall be the sole
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responsibility of the contractor. Payments to be made to such sub-contractors
will be deemed to have been included in the contract price of the Contractor.
However, for major sub-contracts (each costing Rs. 50 Lacs or above), it will
be obligatory on the part of the Contractor to obtain consent of JIL. JIL will give
its consent after assessing and satisfying itself of the capability, experience and
equipment resources of the sub-contractor. In case JIL intends to withhold its
consent, then JIL will inform the Contractor within 15 days to enable the
Contractor to make alternative arrangement to fulfil his programme. Sub-
contracting any part of work, however, does not absolve contractor from his
responsibility for quality of final product.

38.2 The contractor may entrust specialist items of works like Road Work Quality
Work etc. to the agencies specialized in the specific trade. The contractor shall
give the names and details of such firm whom it is going to employ for
approval of JIL. These details shall include the expertise, financial status,
technical manpower, equipment, resources and list of works executed and on
hand of the specialist agency. Further, prior written approval is required from
JIL to deploy such agency / sub-contractor.

38.3 The terms & conditions applicable to the contractor in respect of the proposed
sub-contract, the same terms & conditions shall be imposed on the sub-
contractor to enable the contractor to comply with his obligations under the
contract with JIL.

The sub-contractor should fulfill the qualifying criteria for contractor for the
proposed value of sub-contract similarly provided in the NIT of the project.

38.4 Notwithstanding any consent to sub-contract given by the Engineer-in-Charge
if in his opinion it is considered necessary, the Engineer-in-Charge shall have
full authority to order the removal of any sub-contractor from the site or off-
site place of manufacture or storage.

39.0 FORCE MAJEURE
Any delay in or failure to perform of either party, shall not constitute default to
give rise to any claim for damages, to the extent such delay or failure to
perform is caused by an act of God, or by fire, explosion, flood or other natural
catastrophe, governmental legislation, orders or regulation etc. Failure of the
client / owner to hand over the entire site and / or release funds for the
project, to JIL, shall also constitute force majeure. The time for performance of
the obligation by the parties shall be deemed to be extended for a period equal
to the duration of the force majeure event. Both parties shall make their best
efforts to minimize the delay caused by the force majeure event. If the failure /
delay of the client /owner in handing over the entire site and / or in releasing
the funds continues even on the expiry of the stipulated date of completion,
JIL, may, at the request of the contractor, foreclose the contract without any

liability to either party. In the event of such foreclosure, the contractor
shall not be entitled to any compensation whatsoever. If prior to such
foreclosure the contractor has brought any materials to the site, the

Engineer-in-Charge shall always have the option of taking over of all such
materials at their purchase price or at the local current rates, whichever is
lower.

40.0 NO COMPENSATION CLAUSE
The contractor shall have no claim whatsoever for compensation or idle
charges against JIL on any ground or for any reason, whatsoever.

41.0 DIRECTION FOR WORKS
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All works under the contract shall be executed under the direction and subject
to approval in all respect of the Engineer-in-Charge of JIL who shall be entitled
to direct at whatever point or points and in whatever manner works are to be
commenced and executed.

The Engineer-in-Charge and his representative shall communicate or confirm
their instructions to the contractor in respect of the execution of work during
their site inspection in a ‘Works Site Order Book’ maintained at the site office
of Engineer-in-Charge. The contractor or his authorized representative shall
confirm receipt of such instructions by signing against the relevant orders in
the book.

WORK IN MONSOON AND RAIN

The execution of the work may entail working in the monsoon also. The
contractor must maintain labour force as may be required for the job and
plan and execute the construction and erection according to the prescribed
schedule. No special/ extra rate will be considered for such work in
monsoon. The contractors’ rate shall be considered inclusive of cost of
dewatering due to rains required if any and no extra rate shall be payable
on this account. The stipulated period for completion of project includes the
monsoon period, holidays & festivals.

WORK ON SUNDAYS, HOLIDAYS AND DURING NIGHT

For carrying out work on Sunday and Holidays or during night, the
contractor will approach the Engineer-in-Charge or his representative at
least two days in advance and obtain his permission. The Engineer-in-Charge
at his discretion can refuse such permission. The contractor shall have no claim
on this account whatsoever. If work demand, the contractor shall make
arrangements to carry out the work on Sundays, Holidays and in two, three
shifts with the approval of Engineer-in-Charge at no extra cost to JIL.

WATER AND ELECTRICITY

The contractor shall make his own arrangement for Water& Electrical Power for
construction and other purposes at his own cost and pay requisite electricity
and water charges. The contractor shall also make standby arrangement for
water & electricity to ensure un-interrupted supply.

LAND FOR LABOUR HUTS/ SITE OFFICE AND STORAGE
ACCOMMODATION

The contractor may construct temporary office, storage, accommodation and
labour huts within the site premises where the space is available at site. In
case, where surplus land is not available within the site and/or not permitted
by JIL, the contractor shall arrange the land for temporary office, storage,
accommodation and labour huts at his own cost and is responsible for taking
the clearance of local authorities, if required, for setting up/construction of
labour camp and same is deemed to be included in the rates quoted by the
contractor for the works. The contractor shall check the availability of land
before tendering and no claim whatsoever in this regard shall be entertained.
The contractor shall ensure that the area of labour huts is kept clean and
sanitary conditions are maintained as laid down by the local authorities
controlling the area. The land for the above purposes shall be so placed that it
does not hinder the progress of work or access to the worksite. The vacant
possession of the land used, for the purpose shall be given back by contractor
after completion of the work.

The security deposit of the contractor shall be released only after contractor
demolishes all structures including foundations and gives back clear vacant
possession of this land.
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45.2 In the event the contractor has to shift his labour campus at any time during
execution of the work on the instructions of local authorities or as per the
requirement of the work progress or as may be required by JIL, he shall comply
with such instructions at his cost and risk and no claim whatsoever shall be
entertained on this account.

46.0 WATCH, WARD AND LIGHTING OF WORK PLACE
The contractor shall at his own cost take all precautions to ensure safety of
life and property by providing necessary barriers, OBSTRUCTIONS, lights,
watchmen etc. during the progress of work as directed by Engineer-in- charge.

47.0 CEMENT AND CEMENT GODOWN

Cement shall be procured by Contractor confirming to BIS: 8112 and / or BIS:
1489 Specification latest edition or higher Grade as per approved list attached.
The cement shall be procured directly from the reputed manufacturers/
stockiest as per approved list of JIL. Relevant vouchers and test certificates will
be produced as and when required. The cement shall be stored by the
contractor in such suitable covered and lockable stores, well protected from
climate and atmospheric effects. The cement go-down shall be constructed
by the contractor as per the drawing in CPWD specifications at his own cost.
The cement will remain under double lock, one from JIL and other from
Contractor. The cement in bags shall be stored in go-downs in easy countable
position. Cement bags shall be used on first in first out basis. Cement stored
for beyond 90 days will be required to be tested at contractors cost, before use
in works.

48.0 STEEL & STEEL STOCKYARD
Steel confirming to BIS specifications (latest edition) shall be procured by the
contractor directly from reputed manufacturers/producers as per approved list
of JIL. Relevant vouchers & test certificates will be produced by the contractor.

Reinforcement steel, structural steel shall be stored and stacked in such
manner so as to facilitate easy identification, removal etc. The contractor shall
take proper care to prevent direct contact between the steel and the

ground/water for which he shall provide necessary arrangement at his own cost
including ensuring proper drainage of area toprevent water logging as per
directions of the Engineer-in-Charge. Steel shall also be protected, by applying
a coat of neat cement slurry over the bars for which no extra payment shall be
made. Test certificates for each consignment of steel shall be furnished and
tests to be got carried out from the authorized laboratory as per the directions
of Engineer-in-Charge, before incorporating the materials in the work.

49.0 BITUMEN WORK

The contractor shall collect the total quantity of tar or bitumen required for
the work as per standard formula, before the process of painting started
and shall hypothecate it to the Engineer-in-Charge. Although the materials
are hypothecated to JIL the Contractor undertakes the responsibility for
their proper watch, safe custody and protection against all risks. The
materials shall not be removed from site of work without the written consent of
the Engineer-in-charge.

If any bitumen or tar remains unused on completion of the work on account of
lesser use of materials in actual execution for reasons other than authorized
changes of specifications and abandonment of portion of work, a corresponding
deduction equivalent to the cost of unused materials as determined by the
Engineer-in-Charge shall be made and the material return to the contractors.

50.0 SCHEDULE OF QUANTITIES / BILL OF QUANTITIES

The quantities shown against the various items of work are only
approximate quantities which may vary as per the actual requirement at
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site. No item which is not covered in the bill of quantities shall be executed
by the Contractor without the approval of the JIL. In case any
Extra/Substituted item is carried out without specific-approval, the same
will not be paid.

INDIAN STANDARDS
Wherever any reference is made to any IS MORTH & IRC in any particular

specifications, drawings or bill of quantities, it means the Indian
Standards editions with up-to-date amendments issued till last date of
receipt of tender documents.

TESTS AND INSPECTION

The contractor shall carry out the various mandatory tests as per
specifications and the technical documents that will be furnished to him
during the performance of the work. All the tests on materials, as
recommended by CPWD, MORTH and relevant Indian Standard Codes or
other standard specifications (including all amendments current at the last
date of submission of tender documents) shall be got carried out by the
contractor at the field-testing Ilaboratory or any other recognized
institution/ laboratory, at the direction of the JIL. All testing charges,
expenses etc. shall be borne by the contractor. All the tests, either on the
field or outside laboratories concerning the execution of the work and supply of
materials shall be got carried out by the contractor or JIL at the cost of the
Contractor.

WORKS TO BE OPEN TO INSPECTION
All works executed or under the course of execution in pursuance of this
contract shall always be open to inspection and supervision of the JIL.

The work during its progress or after its completion may also be
inspected, by Chief Technical Examiner of Government of India (CTE) and/
or an inspecting authority of State Government of State in which work is
executed and/or by third party checks by owner/ clients. The compliance
of observations/improvements as suggested by the inspecting officers of
JIL/CTE/ State authorities/ Owners shall be obligatory on the part of the
Contractor at the cost of contractor.

BORROW AREAS

The contractor shall make his own arrangements for borrow pits and borrow
disposal areas including their approaches and space for movement of man,
machinery, other equipment as required for carrying out the works. The
contractor shall be responsible for taking all safety measures, getting approval,
making payment of royalties, charges etc. and nothing extra shall be paid to
the contractor on this account and unit rates quoted by the contractor for
various items of bill of quantities shall deemed to include the same.

CARE OF WORKS

From the commencement to the completion of works and handing over,
the contractor shall take full responsibility for care thereof all the works
and in case of any damage/loss to the works or to any part thereof or to
any temporary works due to lack of precautions or due to negligence on
part of Contractor, the same shall be made good by the Contractor.

CO-ORDINATION WITH OTHER AGENCIES

Work shall be carried out in such a manner that the work of other
Agencies operating at the site is not hampered due to any action of the
Contractor. Proper Co-ordination with other Agencies will be Contractor’s
responsibility. In case of any dispute, the decision of JIL shall be final and

Signature of Tenderer Signature of JIL




57.0

58.0

60.0

61.2

61.3

binding on the contractor. No claim whatsoever shall be admissible on this
account.

SETTING OUT OF THE WORKS

The contractor shall be responsible for the true and proper setting out of
the works and for the correctness of the position, levels, dimensions and
alignment of all parts of the works. If at any time during the progress of
works, shall any error appear or arise in the position, levels, dimensions or
alignment of any part of the works, the contractor shall at his own
expenses rectify such error to the satisfaction of Engineer-in-charge. The
checking of any setting out or of any line or level by the engineers of JIL shall
not in any way relieve the contractor of his responsibility for the correctness.

NOTICE BEFORE COVERING UP THE WORK

The contractor shall give not less than seven-day notice before covering
up or otherwise placing beyond the reach of measurement any work, to
the Engineer-in-charge in order that the same may be inspected and
measured. If any work is covered up or placed beyond the reach of
inspection/measurement without such notice or his consent being
obtained the same shall be uncovered at the contractor expenses and he
shall have to make it good at his own expenses.

SITE CLEARANCE

The contractor shall ensure that the working site is kept clean and free of
obstructions for easy access to job site and also from safety point of view.
Before handing over the work to the JIL the contractor shall remove all
temporary structures like the site offices, cement go-down, stores, labour
hutments etc., scaffolding rubbish, debris etc. left-over materials tools and
plants, equipment etc., clean the site to the entire satisfaction of the
Engineer-in-charge. If this is not done the same will be got done by JIL
at his risk and cost.

SET-OFF OF CONTRACTOR'S LIABILITIES

JIL shall have the right to deduct or set off the expenses incurred or likely to be
incurred by it in rectifying the defects and/or any claim under this agreement
against the Contractor from any or against any amount payable to the
contractor under this agreement including security deposit and proceeds
of performance guarantee.

POSSESSION PRIOR TO COMPLETION

JIL shall have the right to take possession of or use any completed or partially
completed work or part of the work. Such possession or use shall not be
deemed to be any acceptance of any work not completed in accordance
with the contract agreement. If such prior possession or use by JIL delays the
progress of work an equitable adjustment in the time of completion will be

made and the contract agreement shall be deemed to be modified
accordingly. The decision of JIL in such case shall be final binding and
conclusive.

When the whole of the works or the items or the groups of items of work
have been completed the contractor will give a notice to that effect to the
Engineer in writing. The Engineer shall within 7 days of the date of receipt
of such notice inspect the works and give instructions in writing to the
contractor specifying the balance items of work which are required to be
done by the contractor and shall also notify the contractor of any defect in
the works affecting completion.

The contractor shall during the course of execution prepare and keep updated a
complete set of ‘as built’ drawings to show each and every change from the
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contract drawings, changes recorded shall be countersigned by the Engineer-
in-Charge and the contractor. Four copies of ‘as built’ drawings shall be
supplied to JIL by the contractor within 30 days of the completion. All costs
incurred in this respect shall be borne by the contractor.

62.0 EMPLOYMENT OF PERSONNEL

62.1 The contractor shall employ only Indian Nationals as his representatives,
servants and workmen after verifying their antecedents and loyalty. He
shall ensure that no personnel of doubtful antecedents and any other
nationality in any way is associated with the works.

62.2 In case JIL observed misconduct negligence or incompetence etc. on the
part of any representative, agent, servant and workmen or employees etc.
Of the contractor, the JIL shall have full power and without giving any reason
to the contractor, instruct the contractor to remove such engineer / staff /
worker from site and provide suitable replacements. The decision of  the
Engineer-in-charge shall be final and binding on the contractor. The
contractor shall not be allowed any compensation on this account.

63.0 TECHNICAL STAFF FOR WORK

63.1 The contractor shall employ at his cost the adequate number of technical
staff during the execution of this work depending upon the requirement of
work. For this purpose, the numbers to be deployed, their qualification,
experience as decided by JIL shall be final and binding on contractor. The
contractor shall not be entitled for any extra payment in this regard.
The technical staff should be available at site, whenever required by JIL
to take instructions.

63.2 Within 15 days of Letter of Award, the contractor shall submit a site
organisational chart and resume including details of experience of the Project-
in-Charge and other staff proposed to be deputed by him and the
technical team shall be deputed by them on the Project after getting approval
from Engineer-in-Charge. If desired by the contractor at later date, the
Project-in-Charge and other staff whose resume is approved by JIL can
be replaced with prior written approval of JIL and replacement shall be
with equivalent or superior candidate only. Decision of Engineer-in-Charge
shall be final and binding on the contractor.

64.0 VALUABLE ARTICLES FOUND AT SITE
All gold, silver and other minerals of any description and all precious stones,
coins, treasure, relics, antiques and all other similar things which shall be found
in, under or upon the site, shall be the property of the owner/ JIL.

65.0 MATERIALS OBTAINED FROM DISMANTLEMENT TO BE OWNER’'S
PROPERTY
All materials like stone, boulders and other materials obtained during the
work of dismantling, excavation etc. will be considered JIL/owner
property and such materials shall be disposed-off to the best advantage of
JIL/owner according to the instructions in writing issued by the Engineer-in-
charge.

66.0 LABOUR LAWS

66.1 LABOUR LAWS TO BE COMPLIED BY THE CONTRACTOR
The contractor shall obtain a valid license under the contract labour
(Regulation & Abolition) Act 1970 and the contract labour Act (Regulation &
Abolition) Central Rules 1971 and amended from time to time, and
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continue to have a valid license until the completion of the work including
defect liability period.

The contractor shall also comply with the provisions of the building and
other Construction Workers (Regulation of Employment & Conditions of
Service) Act, 1996 and the building and other Construction Workers  Welfare
Cess Act, 1996.

The contractor shall not engage any labour below the age of 18 under any
circumstances. The provisions under Child Labour (Prohibition and Regulation)
Amendment Act. 2016 should be strictly adhered to. In case of any non-
compliance to the requirements of Labour laws, the contractor shall be liable
for all consequences, or any penalty imposed in this regard.

The contractor shall also declare in each running bill that he has not engaged
any labour below the age of 18 in the project.

Any failure to fulfil above requirement shall attract the penal provisions of this
contract arising out the resultant for non-execution of the work before the
commencement of work.

66.2 Payment of wages:
(i) The contractor shall pay to labour employed by him either directly or
through subcontractors, wages not less than fair wages as defined in the
JIL Contractor’s Labour Regulations or as per the provisions of the Contract
Labour (Regulation and Abolition) Act, 1970 and the contract Labour
(Regulation and Abolition) Central Rules, 1971, wherever applicable.

(i) The contractor shall, notwithstanding the provisions of any contract to the
contrary, cause to be paid fair wage to labour indirectly engaged on the
work, including any labour engaged by his sub-contractors in connection
with the said work, as if the labour had been immediately employed by
him.

(i) The contractor shall transfer/ credit the wages/salary of all
labourers/workers preferably in their bank accounts. He shall be
responsible for opening of bank accounts of all labourers/workers
employed by the contractor at work site in this regard.

(iv) In respect of all labour directly or indirectly employed in the works for
performance of the contractor’s part of this contract, the contractor shall
comply with or cause to be complied with the JIL contractor’'s Labour
Regulations in regard to payment of wages, wage period, deductions from
wages recovery of wages not paid and deductions unauthorisedly made,
maintenance of wage books or wage slips, publication of scale of wages
and other terms of employment, inspection and submission of periodical
returns and all other matters of the like nature or as per the provisions of
the Contract Labour (Regulation and Abolition) Act, 1970, and the Contract
Labour (Regulation and Abolition) Central Rules, 1971, wherever
applicable.

(v) (@) The Engineer-in-Charge concerned shall have the right to deduct from
the moneys due to the contractor any sum required or estimated to be
required for making good the loss suffered by a worker or workers by
reason of non-fulfilment of the conditions of the contract for the benefit of
the workers, non-payment of wages or of deductions made from his or
their wages which are not justified by their terms of the contract or non-
observance of the Regulations.
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(b) Under the provision of Minimum Wages (Central) Rules, 1950, the
contractor is bound to allow to the labours directly or indirectly employed
in the works one-day rest for 6 days continuous work and pay wages at the
same rate as for duty. In the event of default, the Engineer-in-Charge shall
have the right to deduct the sum or sums not paid on account of wages for
weekly holidays to any labours and pay the same to the persons entitled
thereto from any money due to the contractor by the Engineer-in-Charge
concerned

(vi) The contractor shall comply with the provisions of the Payment of Wages
Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938,
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and
Abolition) Act 1970, or the modifications thereof or any other laws relating
thereto and the rules made there under from time to time.

(vii) The contractor shall indemnify and keep indemnified JIL against payments
to be made under and for the observance of the laws aforesaid and the JIL
Contractor’'s Labour Regulations without prejudice to his right to claim
indemnity from his sub-contractors.

(viii) The laws aforesaid shall be deemed to be a part of this contract and any
breach thereof shall be deemed to be a breach of this contract.

LABOUR SAFETY PROVISION
The contractor shall be fully responsible to observe the labour safety
provisions:

The contractor shall at his own cost take all precautions to ensure safety of
life and property by providing necessary barriers, lights, watchmen etc.
During the progress of work as directed by Engineer-in- charge

In case of all labour directly or indirectly employed in work for the
performance on the contractor’s part of this contract, the contractor shall
comply with all rules framed by Govt. from time to time for the protection
of health and sanitary arrangements for workers.

OBSERVANCE OF LABOUR LAWS

The contractor shall be fully responsible for observance of all labour laws
applicable including local laws and other laws applicable in this matter and
shall indemnify and keep indemnified JIL against effect or non-observance of
any such laws. The contractor shall be liable to make payment to all its
employees, workers and sub-contractors and make compliance with labour
laws. If JIL or the client/ owner is held liable as “Principal Employer” to pay
contributions etc. under legislation of Government or Court decision in respect
of the employees of the contractor, then the contractor would reimburse the
amount of such payments, contribution etc. to JIL and/ or same shall be
deducted from the payments, security deposit etc. of the contractor.

MINIMUM WAGES ACT

The contractor shall comply with all the provisions of the minimum wages
Act, 1948, contract labour Act (Regulation & Abolition) 1970, and rules
framed there under and other labour laws/local laws affecting contract labour
that may be brought into force from time to time.

LABOUR RECORDS
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The contractor shall submit by the 4th & 19th of every month to the
Engineer-in-Charge of JIL a true statement, showing in respect of the second
half of the preceding month and the first half of the current month,
respectively, of the following data:

a) The number of the labour employed by him (category-wise).
b) Their working hours.
c) The wages paid to them.

d) The accidents that occurred during the said fortnight showing the
circumstances under which they happened, and the extent of damage and
injury caused.

e) The number of female workers who have been allowed Maternity Benefits
and the amount paid to them.

f)  Any other information required by Engineer-in-Charge

66.7 In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’'s part of this contract, the contractor shall
comply with or cause to be complied with all the rules framed by
Government from time to time for the protection of health and sanitary
arrangements for workers employed by the JIL and its contractors.

66.8 Leave and pay during leave shall be regulated as follows: -
1. Leave:

(i) In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up
to and including the day of delivery and 4 weeks following that day,

(ii) In the case of miscarriage —upto 3 weeks from the date of miscarriage.

2. Pay:

(i) in the case of delivery - leave pay during maternity leave will be at the rate
of the women’s average daily earnings, calculated on total wages earned on the
days when full time work was done during a period of three months
immediately preceding the date on which she gives notice that she expects to
be confined or at the rate of Rupee one only a day whichever is greater.

(ii) In the case of miscarriage - leave pay at the rate of average daily earning
calculated on the total wages earned on the days when full time work was done
during a period of three months immediately preceding the date of such
miscarriage.

3. Conditions for the grant of Maternity Leave:

No maternity leave benefit shall be admissible to a woman unless she has
been employed for a total period of not less than six months immediately
preceding the date on which she proceeds on leave.

4. The contractor shall maintain a register of Maternity (Benefit) in the
Prescribed Form and the same shall be kept at the place of work.
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In the event of the contractor(s) committing a default or breach of any of
the provisions of the JIL's Labour Regulations and Model Rules for the
protection of health and sanitary arrangements for the workers as
amended from time to time or furnishing any information or submitting or
filing any statement under the provisions of the above Regulations and’
Rules which is materially incorrect, he/they shall, without prejudice to any
other liability, pay to JIL a sum not exceeding Rs.200/- for every default,
breach or furnishing, making, submitting, filing such materially
incorrect statements and in the event of the contractor(s) defaulting
continuously in this respect, the penalty may be enhanced to Rs.200/- per
day for each day of default subject to a maximum of 5 per cent of the
estimated cost of the work put to tender. The decision of the Engineer-in-
Charge shall be final and binding on the parties.

Should it appear to the Engineer-in-Charge that the contractor(s) is/are not
properly observing and complying with the provisions of the JIL Contractor’s
Labour Regulations and Model Rules and the provisions of the Contract
Labour (Regulation and Abolition) Act 1970, and the Contract Labour (R&A)
Central Rules 1971, for the protection of health and sanitary arrangements

for work-people employed by the contractor(s) (hereinafter referred as
“the said Rules”) the Engineer-in-Charge shall have power to  give notice in
writing to the contractor(s) requiring that the said Rules be complied with
and the amenities prescribed therein be provided to the work-people within a
reasonable time to be specified in the notice. If the contractor(s) shall fail
within the period specified in the notice to comply with and/observe the
said Rules and to provide the amenities to the work- people as aforesaid,

the Engineer-in-Charge shall have the power to provide the amenities
hereinbefore mentioned at the cost of the contractor(s). The contractor(s) shall
erect, make and maintain at his/their own expense and to approved standards
all necessary huts and sanitary arrangements required for his/their work-
people on the site in connection with the execution of the works, and if the
same shall not have been erected or constructed, according to approved
standards, the Engineer-in-Charge shall have power to give notice in
writing to the contractor(s) requiring that the said huts and sanitary
arrangements be remodeled and/or reconstructed according to approved
standards, and if the contractor(s) shall fail to remodel or reconstruct such huts
and sanitary arrangements according to approved standards within the period
specified in the notice, the Engineer-in-Charge shall have the power to remodel
or reconstruct such huts and sanitary arrangements according to approved
standards at the cost of the contractor(s).

The contractor(s) shall at his/their own cost provide his/their labour with a
sufficient number of huts (hereinafter referred to as the camp) of the
following specifications on a suitable plot of land to be approved by the
Engineer-in-Charge.

(i) (@) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.)
and the floor area to be provided will be at the rate of 2.7 sq.m. (30
sq.ft.) for each member of the worker’s family staying with the labourer.

(b) The contractor(s) shall in addition construct suitable cooking places
having a minimum area of 1.80m x 1.50m (6'x5') adjacent to the hut
for each family.

(c) The contractor(s) shall also construct temporary latrines and urinals for
the use of the labourers each, on the scale of not less than four per
each one hundred of the total strength, separate latrines and urinals
being provided for women.
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(d) The contractor(s) shall construct sufficient number of bathing and
washing places, one unit for every 25 persons residing in the camp.
These bathing and washing places shall be suitably screened.

(ii) (@) All the huts shall have walls of sun-dried or burnt-bricks laid in mud
mortar or other suitable local materials as may be approved by the
Engineer-in-Charge. In case of sun-dried bricks, the walls should be
plastered with mud gobri on both sides. The floor may be kutcha but
plastered with mud gobri and shall be at least 15 cm (6") above the
surrounding ground. The roofs shall be laid with thatch, or any other
materials as may be approved by the Engineer-in-Charge and the
contractor shall ensure that throughout the period of their occupation,
the roofs remain water-tight.

(b) The contractor(s) shall provide each hut with proper ventilation.

(c) All doors, windows, and ventilators shall be provided with suitable
leaves for security purposes.

(d) There shall be kept an open space of at least 7.2m (8 yards) between
the rows of huts which may be reduced to 6m (20 ft.) according to the
availability of site with the approval of the Engineer-in-Charge. Back to
back construction will be allowed.

(iii) Water Supply - The contractor(s) shall provide adequate supply of water
for the use of labourers. The provisions shall not be less than two gallons
of pure and wholesome water per head per day for drinking purposes and
three gallons of clean water per head per day for bathing and washing
purposes. Where piped water supply is available, supply shall be at stand
posts and where the supply is from wells or river, tanks which may be of
metal or masonry, shall be provided. The contractor(s) shall also at his/
their own cost make arrangements for laying pipe lines for water supply
to his/ their labour camp from the existing mains wherever available, and
shall pay all fees and charges thereof.

(iv) The site selected for the camp shall be high ground, removed from jungle.

(v) Disposal of Excreta- The contractor(s) shall make necessary arrangements
for the disposal of excreta from the latrines by trenching or incineration
which shall be according to the requirements laid down by the Local
Health Authorities. If trenching or incineration is not allowed, the
contractor(s) shall make arrangements for the removal of the excreta
through the Municipal Committee/authority and inform it about the
number of labourers employed so that arrangements may be made by
such Committee/authority for the removal of the excreta. All charges on
this account shall be borne by the contractor and paid direct by him to
the Municipality/authority. The contractor shall provide one sweeper for
every eight seats in case of dry system.

(vi) Drainage - The contractor(s) shall provide efficient arrangements for
drainage away sullage water so as to keep the camp neat and tidy.

(vii) The contractor(s) shall make necessary arrangements for keeping the
camp area sufficiently lighted to avoid accidents to the workers.

(viii) Sanitation - The contractor(s) shall make arrangements for conservancy
and sanitation in the labour camps according to the rules of the Local
Public Health and Medical Authorities.
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LABOUR CESS

The rates of the contractor shall be inclusive of 1% labour cess and labour cess
shall be deposited with the Labour Board of the concerned state by contractor.
Contractor shall strictly comply all statutory compliances.

Every contractor, sub-contractor, affiliates, their legal assigns or heirs as
the case may, shall be responsible for registration of every Building worker
who has completed eighteen years of age but has not completed sixty years of
age and who has been engaged in any Building or Other Construction Work for
not less than Ninety Days during the preceding twelve months; with the Board
/ Funds as applicable under various sections of “THE BUILDINGS AND OTHER
CONSTRUCTION WORKERS (REGULATION OF EMPLOYMENT AND CONDITIONS
OF SERVICE) ACT, 1996 and THE BUILDING AND OTHER CONSTRUCTION
WORKERS’ WELFARE CESS ACT, 1996.

The contractor shall also be responsible for maintaining register of
beneficiaries i.e., the workers in such form as may be prescribed by the
competent authority & the same shall be kept open at all reasonable times
for inspection of relevant authority and officials of client / JIL.

The contractor shall be further responsible for maintaining such register &
records; giving such particulars of Building workers employed by him, the
work performed by them, the number of hours of work which shall
constitute a normal working day, the wages paid to them, the receipts given by
them and, such other particulars in such form as may be prescribed by the
authority or JIL.

In the event of contractor failing to comply with the above clause(s) in part
or in full, JIL, without prejudice to any other rights or remedy available
under law or any other clause(s) of contract, shall be at absolute liberty to
forfeit any sum or sums that are payable or could become payable on account
of execution of contract work and decision of Engineer-in-charge shall be final
& binding in this regard on the contractor.

RECOVERY OF COMPENSATION PAID TO WORKMEN

In every case in which by virtue of the provisions sub-section (1) of Section
12, of the Workmen’s Compensation Act, 1923, JIL is obliged to pay
compensation to a workman employed by the contractor, in execution of
the works, JIL will recover from the contractor, the amount of the
compensation so paid; and, without prejudice to the rights of the JIL under
sub-section (2) of Section 12, of the said Act, JIL shall be at liberty to recover
such amount or any part thereof by deducting it from the security deposit or
from any sum due to the contractor whether under this contract or otherwise.
JIL shall not be bound to contest any claim made against it under sub-section
(1) of Section 12, of the said Act, except on the written request of the
contractor and upon his giving to JIL full security for all costs for which JIL
might become liable in consequence of contesting such claim.

ENSURING PAYMENT AND AMENITIES TO WORKERS IF CONTRACTOR
FAILS

In every case in which by virtue of the provisions of the Contract Labour
(Regulation and Abolition) Act, 1970, and of the Contract Labour
(Regulation and Abolition) Central Rules, 1971, JIL is obliged to pay any
amounts of wages to a workman employed by the contractor in execution of
the works, or to incur any expenditure in providing welfare and health
amenities required to be provided under the above said Act or under the JIL
Contractor’s Labour Regulations, or under the Rules framed by Government
from time to time for the protection of health and sanitary arrangements for
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workers employed by JIL’s Contractors, JIL will recover from the contractor, the
amount of wages so paid or the amount of expenditure so incurred; and
without prejudice to any other right or remedy available under this contract,
JIL shall be at liberty to recover such amount or any part thereof by deducting
it from the security deposit or from any sum due by JIL to the contractor
whether under this contract or otherwise JIL shall not be bound to contest any
claim made against it under sub-section (1) of Section 20, sub-section (4) of
Section 21, of the said Act, except on the written request of the contractor and
upon his giving to the JIL full security for all costs for which JIL might become
liable in contesting such claim.

70.0 CHANGE IN FIRM’S CONSTITUTION TO BE INTIMATED

Where the contractor is a partnership firm, the prior approval in writing
of the Engineer-in-Charge shall be obtained before any change is made in
the constitution of the firm. Where the contractor is an individual or a Hindu
undivided family business concern such approval as aforesaid shall likewise be
obtained before the contractor enters into any partnership agreement where
under the partnership firm would have the right to carry out the works hereby
undertaken by the contractor. If prior approval as aforesaid is not obtained, the
contract shall be deemed to have been assigned in contravention of Clause
64.0 hereof and the same action may be taken, and the same consequences
shall ensue as provided in the said Clause 64.0.

71.0 INDEMNITY AGAINST PATENT RIGHTS
The contractor shall fully indemnify the JIL from and against all claims and
proceedings for or on account of any infringement of any patent rights,
design, trademark or name or other protected rights in respect of any
construction plant, machine, work or material used for in connection with
the works or temporary works.

72.0 LAW COVERING THE CONTRACT
This contract shall be governed by the Indian laws for the time being in
force.

73.0 LAWS, BYE-LAWS RELATING TO THE WORK

The contractor shall strictly adhere by the provisions, for the time being in
force, of law relating to works or any regulations and bylaws made by any
local authority or any water & lighting agencies or any undertakings within
the limits of the jurisdiction of which the work is proposed to be executed.
The contractor shall be bound to give to the authorities concerned such
notices and take all approvals as may be provided in the law, regulations or
bylaws as aforesaid, and to pay all fees and taxes payable to such
authorities in respect thereof.

74.0 CONTRACT AGREEMENT

The Contractor shall enter into a Contract Agreement with the JIL within
30 (Thirty) days from the date of Letter of Award failing which no payment
shall be released to the contractor. The cost of stamp papers, stamp duty,
registration, if applicable on the contract, shall be borne by the Contractor.
In case, the contractor does not sign the agreement as above or start the
work within 10 (Ten) days of the issue of letter of Award, his earnest money is
liable to be forfeited and Letter of award consequently will stand
withdrawn.

75.0 MANNER OF EXECUTION OF AGREEMENT
i. The agreement as per prescribed Performa as enclosed shall be signed at
the office of the JIL within 30(Thirty) days from the date of issue of Letter
of Award. The Contractor shall provide for signing of the Contract,
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appropriate Power of Attorney and the requisite documents/ materials.
Unless and until a formal contract is prepared and executed, the Letter of
Award read in conjunction with the Tendering Documents will constitute a
binding contract.

The agreement will be signed in five originals and the Contractor shall be
provided with one signed original and the other four originals will be
retained by the JIL

The Contractor shall provide free of cost to the JIL all the Engineering data,
drawings and descriptive materials submitted along with the tender, in at
least three (3) copies to form an integral part of the Agreement within
seven 7 days after issuing of Letter of Award.

iv. Subsequent to signing of the Agreement, the Contractor at his own cost
shall provide to the JIL with at least five (5) true hard bound copies of
Agreement within thirty (30) days of its signing.

JURISDICTION

The agreement shall be executed at Gautam Budha Nagar on non-judicial
stamp paper purchased in Gautam Budha Nagar and the courts in Gautam
Budha Nagar alone will have jurisdiction to deal with matters arising there
from, to the exclusion of all other courts.
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APLICATION FOR EXTENSION OF TIME
(To be completed by the Contractor)

PART-I
1. Name of Contractor

2. Name of the work as given in the Agreement

3. Agreement No.

4. Estimated amount put to tender

5. Date of commencement work as per agreement

6. Period allowed for completion of work as per agreement
7. Date of completion stipulated as per agreement

8. Period for which extension of time
has been given previously

Extension granted

a) First extension videEngineer-in-
charge letter No... ...... date Months Days

b) 2nd extension vide Engineer-in-
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charge letter No......... date Months Days

c) 3rd extension vide Engineer-in-
charge letter No.......... date Months Days

d) 4th extension vide engineer-in-
charge letter No.......... date Months Days

Total extension previously given

9. Reasons for which extension have been previously given (copies of the previous
application should be attached)

Period for which extension is applied for:

10. Hindrances on account of which extension is applied for with dates on which
hindrances occurred, and the period for which these are likely to last.

a) Serial No.

b) Nature of hindrance

b) Date of Occurrence

c) Period for which it is likely to last

e) Period for which extension required for this particular hindrance.

f) Over lapping period, if any, with reference to item
g) Net extension applied for

h) Remarks, if any

Total period for which extension is now applied for on account of hindrances
mentioned above ............. Month/ days.

12. Extension of time required for extra work.
13. Details of extra work and on the amount involved:
a)Total value of extra work

b) Proportionate period of extension of time based on estimated amount
put to tender on account of extra work.

14. Total extension of time required for 11 & 12

Submitted to the Engineer-in-Charges office.

SIGNATURE OF CONTRACTOR
DATE
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APPLICATION FOR EXTENSION OF TIME
(PART - II)

1. Date of receipt of application from Contractor
for the work in the Engineer-in-charge office.

2. Acknowledgement issued by Engineer-in-charge vide
his letter No. dated

3. Engineer-in-charge remarks regarding hindrances mentioned by
the Contractor.

i) Serial No.

i) Nature of hindrance

iii)  Date of occurrence of hindrance

iv)  Period for which hindrance, is likely to last

V) Extension of time period applied for by the contractor

vi) Over lapping period, if any, giving reference to items
which over lap

vii) Net period for which extension is recommended.

viii) Remarks as to why the hindrance occurred and
justification for extension recommended.

4. Engineer-in-charge recommendations.
The present progress of the work should be stated and whether the work is likely to
be completed by the date up to which extension has been applied for. If extension of

time is not recommended, what compensation is proposed to be levied under the
agreement.

SIGNATURTE OF ENGINEER-IN-CHARGE
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PROFORMA FOR EXTENSION OF TIME
PART -III
To
NAME
ADDRESS OF THE CONTRACTOR
SUBIJECT:
Dear Sir(s)

Reference your letter No dated , in connection with the
grant of extension of time for completion of the work.....

The date of completion for the above mentioned work, is ......... as stipulated in the
agreement, dated ............

Extension of time for completion of the above mentioned work is granted
upto , without prejudice to the right of the JIL to recover compensation
for delay in accordance with the provision made in Clause of the said agreement dated
the / / . It is also clearly understood that the JIL shall not consider any
revision in contract price or any other compensation whatsoever due to grant of this
extension.

Provided that notwithstanding the extension hereby granted, time is and shall still
continue to be the essence of the said agreement.

Yours faithfully,

FOR Jaypee Infratech LTD.
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PROFORMA OF BANK GUARANTEE
IN LIEU OF EM D (TENDER BOND)

(Judicial Stamp paper of appropriate value as per stamp Act-of respective state)

Jaypee Infrateh Ltd,
Sector 128, Noida-201304
Uttar Pradesh

In consideration of Jaypee Infratech Limited, having its Registered Office at Sector
128, Noida- 201304, Uttar Pradesh (hereinafter called "JIL" which expression shall
unless repugnant to the subject or context include its successors and assigns)
having issued Notice Inviting Tender No.......... and M/s...........ee. having its
Registered Head Office at.......... (hereinafter called the "TENDERER") is to
participate in the said tender for............. Whereas JIL, as a special case, has agreed
to accept an irrevocable and unconditional Tender Bond Guarantee for an amount of
Rs....... valid upto........ from the tenderer in lieu of Cash Deposit of Rs......... required
to be made by the tenderer, as a condition precedent for participation in the said
tender. We the......... (hereinafter called the "BANK") having its Registered, Office
at......... and branch office at...... do hereby unconditionally and irrevocably
undertake to pay to JIL immediately on demand in writing and without
demur/protest any amount but not exceeding Rs.......... Any such demand made by
JIL shall be conclusive and binding on us irrespective of any dispute or differences that
may be raised by the tenderer. Any change in the constitution of the tenderer or the
Bank shall not discharge our liability under the guarantee.

We, the....... Bank, lastly undertake not to revoke this guarantee during its currency
without the prior consent of JIL in writing and this guarantee shall remain valid
upto.......... upon expiry of which, we shall be relieved of our liability under this

guarantee thereafter.

FOR AND ON BEHALF OF BANK
PLACE:

DATED:
WITNESS.
1.

2.
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PROFORMA OF BANK GUARANTEE (PERFORMANCE)

(Judicial Stamp paper of appropriate value as per stamp Act-of respective state)

Jaypee Infrateh Ltd,
Sector 128, Noida-201304
Uttar Pradesh

Whereas the Jaypee Infratech Limited, having its Registered Office at Sector 128,
Noida- 201304, Uttar Pradesh (hereinafter called "JIL" which expression shall include
its successors and assigns) having awarded a work order/contract / supply order No.

dated (hereinafter called the contract) to M/s. ......coenenee.
................................... (hereinafter called the contractor / supplier) at a total price
Of RS..ccvvvnnnnnnn. subject to the terms and conditions contained in the contract.

WHEREAS, the terms and conditions of the contract require the contractor to furnish a
bank guarantee for Rs............... (Rupees........covvvvnnnns ) being ............ % of the total
value of the contract for proper execution and due fulfilment of the terms and
conditions contained in the contract.

We, the Bank, (hereinafter called the "Bank") do hereby unconditionally and
irrevocably undertake to pay to JIL immediately on demand in writing and without
protest/or demur all moneys payable by the contractor/supplier to JIL in
connection with the execution/supply of and performance of the works/equipment,
inclusive of any loss, damages, charges, expenses and costs caused to or
suffered by or which would be caused to or suffered by JIL by reason of any
breach by the contractor/supplier of any of the terms and conditions contained in
the contract as specified in the notice of demand made by JIL to the bank. Any such
demand made by JIL on the bank shall be conclusive evidence of the amount due and
payable by the bank under this guarantee. However, the Bank's liability under this
guarantee, shall be limited to Rs.............. in the aggregate which shall be valid up to
.................. and the bank hereby agrees to the following terms and conditions: -

(i) This guarantee shall be a continuing guarantee and irrevocable for all claims of JIL
as specified above and shall be valid during the period specified for the
performance of the contract.

(ii) We, the said bank further agree with JIL that JIL shall have the fullest liberty
without our consent and without affecting in any manner our obligations and
liabilities hereunder to vary any of the terms and conditions of the said contract
or to extend time for performance of contract by the contractor from time to time
or to postpone for any time or from time to time any of the powers
exercisable by JIL against the contractor/supplier under the contract and
forbear or enforce any of the terms and conditions relating to the said
contract and we shall not be relieved from our liability by reason of any such
variations or extension being granted to the contractor or for any forbearance,
act or omission on the part of JIL or any indulgence by JIL to the contractor or
by any such matter or thing whatsoever, which under the law relating to the
sureties would, but for this provision, have effect of so relieving us.

(iii) This guarantee/undertaking shall be in addition to any other guarantee or
security whatsoever JIL may now or at any time have in relation to the
performance of the works/equipment and the company shall have full re-course
to or enforce this security in performance to any other security or guarantee
which the JIL may have or obtained and there shall be no forbearance on the
part of the company in enforcing or requiring enforcement of any other security

Signature of Tenderer Signature of JIL




GCC (Contracting)
2023

which shall have the effect of releasing the Bank from its full liability. It shall
not be necessary for JIL to proceed against the said contractor/supplier before
proceeding against the Bank.

(iv) This guarantee/ undertaking shall not be determined or affected by the liquidation
or winding up, dissolution or change of constitution or insolvency of the supplier/
contractor, but shall in all respects and for all purposes be binding and
operative until payment of all moneys payable to JIL in terms thereof are paid
by the Bank.

(v) The Bank hereby waives all rights at any time inconsistent with the terms of this
Guarantee and the obligations of the bank in terms hereof, shall not be
otherwise effected or suspended by reasons of any dispute or disputes having
been raised by the supplier/contractor (whether or not pending before any
Arbitrator, Tribunal or Court) or any denial of liability by the supplier/contractor
stopping or preventing or purporting to stop or prevent any payment by the Bank
to JIL in terms hereof.

We, the said Bank, lastly undertake not to revoke this guarantee during its currency
except with the previous consent of JIL in writing upon expiry of which, we shall be
relieved from all liabilities under this guarantee thereafter.

Signed this ...l day of .oiviiiiiiiiinnnn, at.........

For and on behalf of Bank

WITNESS.
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PROFORMA OF BANK GUARANTEE
(FOR MOBILIZATION ADVANCE)

(Judicial Stamp paper of appropriate value as per stamp Act-of respective state)

Jaypee Infrateh Ltd,
Sector 128, Noida-201304
Uttar Pradesh

1.0 In consideration of the Jaypee Infratech Limited, having its Registered Office at
Sector 128, Noida- 201304, Uttar Pradesh (hereinafter called "JIL" which
expression shall unless repugnant to the subject or context include his successor
and assigns) having agreed under the terms and conditions of

Contract No....... dated...... made between..... and JIL in connection with......
(hereinafter called "the said contract") to make at the request of the
Contractor a Mobilization Advance of Rs........ for utilizing it for the purpose of

the Contract on his furnishing a guarantee acceptable to JIL, we the........
Bank Ltd., (hereinafter referred to the "the said Bank") and having our

registered office at......... do hereby guarantee the due recovery by JIL of
the said advance as provided according to the terms and conditions of the
Contract. We......... do hereby undertake to pay the amount due and payable

under this Guarantee without any demur, merely on a demand from JIL stating
that the amount claimed is due to JIL under the said Agreement. Any such

demand made on the......... shall be conclusive as regards the amount due
and payable by the........ under this guarantee and......... agree that the
liability of the .............. to pay JIL the amount so demanded shall be

absolute and unconditional notwithstanding any dispute or disputes raised by
the Contractor and notwithstanding any legal proceeding pending in any court
or Tribunal relating thereto. However, our liability under this Guarantee shall
be restricted to an amount not exceeding Rs....... which shall be valid up to

2.0 We ... Bank further agree that JIL shall be the sole judge of and as to
whether the amount claimed has fallen due to JIL under the said agreement or
whether the said Contractor has not utilized the said advance or any part
thereof for the purpose of the Contract and the extent of loss or damage
caused to or suffered by JIL on account of the said advance together with
interest not being recovered in full and the decision of JIL that the amount
has fallen due from contractor or the said Contractor has not utilized the said
advance or any part thereto for the purpose of the contract and as to the
amount or amounts of loss or damage caused to or suffered by JIL shall be
final and binding on us.

3.0 We, the said Bank, further agree that the Guarantee herein contained shall
remain in full force and effect till the said advance has been fully recovered
and its claims satisfied or discharged and till JIL certify that the said advance
has been fully recovered from the said Contractor, and accordingly discharges
this Guarantee subject, however, that JIL shall have no claims under this
Guarantee after the said advance has been fully recovered, unless a notice of
the claims under this Guarantee has been served on the Bank before the
expiry of the said Bank Guarantee in which case the same shall be
enforceable against the Bank.

4.0 JIL shall have the fullest liberty without affecting in any way the liability of the

Bank under this Guarantee or indemnity from time to time to vary any of the
terms and conditions of the said Contract or the advance or to extend time of
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performance by the said Contractor or to postpone for any time and from time
to time of the powers exercisable by it against the said Contractor and either
to enforce or forbear from enforcing any of terms and conditions governing
the said Contract or the advance or securities available to JIL and the said
Bank shall not be released from its liability under these presents by any
exercise by JIL of the liberty with reference to the matters aforesaid or by
reasons of time being given to the said Contractor or any other forbearance,
act or omission on the part of JIL or any indulgence by JIL to the said
Contractor or of any other matter or thing whatsoever which under the law
relating to sureties would but for this provision have the effect of so
releasing the bank from its such liability.

It shall not be necessary for JIL to proceed against the Contractor before
proceeding against the Bank and the Guarantee herein contained shall be
enforceable against the Bank notwithstanding any security which JIL may have
obtained or obtain from the Contractor or shall at the time when proceedings
are taken against the Bank hereunder be outstanding or unrealized.

We, the said Bank, lastly undertake not to revoke this Guarantee during its
currency except with the previous consent of JIL in writing and agree that any
change in the constitution of the said Contractor or the said Bank shall not
discharge our liability hereunder.

Dated this ...... day of.........

For and on behalf of Bank

(NAME AND DESIGNATION)

Dated:
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PROFORMA OF BANK GUARANTEE
(IN LIEU OF SECURITY DEPOSIT)

(Judicial Stamp paper of appropriate value as per stamp Act-of respective state)

Jaypee Infrateh Ltd,
Sector 128, Noida-201304
Uttar Pradesh

In consideration of the Jaypee Infratech Limited, having its Registered Office at
Sector 128, Noida- 201304, Uttar Pradesh (hereinafter called "JIL") which expression

shall include its successors and assigns having awarded to
M/ S (hereinafter called "the Supplier/Contractor") which
expression shall wherever the subject or context so permits includes its successors
and assigns) a Contract in terms inter-alia of JIL's letter
NO..oo i, dated.......... and the Contract/Purchase Conditions of JIL and
upon the condition of the Supplier/Contractor furnishing Security for the

performance of the Supplier's obligations and /or discharge of the
contractor's/supplier's liability under and/or in connection with the said supply
contract upto a sum of RS........coeenis (RUpe€es.....c.covvviiiiiinininnnn. only)
We, oo ((hereinafter called "The Bank") which expression shall include its
successors and assigns) hereby undertake and guarantee payment to JIL
forthwith on the same day on demand in writing and without protest or demur of any
and all moneys payable by the supplier/contractor to JIL under, in respect or in
connection with the said contract inclusive of all the losses, damages, costs, charges
and expenses and other moneys payable in respect of the above as specified in any
notice of demand made by JIL to the Bank with reference to this guarantee upto and
aggregate limit of Rs.........(Rupees..................... only) and the bank hereby agree
with JIL that:

1. This Guarantee shall be continuing guarantee and shall ......... remain valid and
irrevocable for all claims of JIL and liabilities of Supplier/Contractor arising upto
and until midnight of............

2. This Guarantee shall be in addition to any other Guarantee or Security whatsoever
that JIL now or at any time have in relation to the Supplier's
obligations/liabilities under and/or in connection with the said supply/contract,
and JIL shall have full authority to take recourse or to enforce this Security in
preference to any other Guarantee or Security which JIL may have or obtain
and no forbearance on the part of JIL in enforcing or requiring enforcement of
any other Security shall have the effect of releasing the Bank from its
liability hereunder.

3. JIL shall be at liberty without reference to the Bank and without affecting the full
liability of the Bank hereunder to take any other security in respect of the
Supplier's/Contractor's obligations and/ or liabilities under or in connection with
the said supply/contract or to grant time and / or indulgence to the supplier /
contractor or to increase or otherwise vary the prices or the total contract value
or to release or to forbear from enforcement of all or any of the conditions
under the said supply / contract and / or the remedies of JIL under any other
security/securities now or hereafter held by JIL and no such dealings, increase(s)
or other indulgence(s) or arrangement(s) with the supplier / contractor or
releasing or forbearance whatsoever shall have the effect of releasing the
Bank from its full liability to JIL hereunder or prejudicing rights of JIL against
the Bank.
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4. This Guarantee shall not be determined or affected by the liquidation or winding
up, dissolution or change of constitution or insolvency of the supplier / contractor
but shall in all respects and for all purposes be binding and operative until
payment of all moneys payable to JIL in terms thereof.

5. The Bank hereby waives all rights at any time inconsistent with the terms of
this Guarantee and the obligations of the Bank in terms hereof shall not be
otherwise affected or suspended by reason of any dispute or disputes having
been raised by the supplier / contractor (whether or not pending before any
Arbitrator, Tribunal or Court) or any denial or liability by the supplier/
contractor stopping/ preventing or purporting to stop or prevent any payment
by the Bank to JIL in terms thereof.

6. The amount stated in any notice of demand addressed by JIL to the Guarantor
as liable to be paid to JIL by the supplier/contractor or as suffered or
incurred by JIL on account of any losses or damages, costs, charges and / or
expenses shall as between the Bank and JIL be conclusive of the amount so
liable to be paid to JIL or suffered or incurred by JIL as the case may be and
payable by the Guarantor to JIL in terms hereof subject to a maximum of Rs
........... (Rupees ....................only),

7. Unless demand or claim under this Guarantee is made on the Guarantor in writing
within three months from the date of expiry of the Guarantee i.e. upto ......... the
Guarantor shall be discharged from all liabilities under this Guarantee there under.

Notwithstanding anything contained herein before our liability under this guarantee is

restricted to Rs. .......cceevene (RUPEES....ciiiiiiiiiiiiiiiiiiens only). This guarantee will

expire on...... Any claim under this Guarantee must be received by us within three
months from the date of expiry.
For and on behalf of the Bank

Place

Date

WITNESS:

1. 2.

Signature of Tenderer Signature of JIL




PROFORMA OF BANK GUARANTEE
(FOR MOBILIZATION ADVANCE WITH INTEREST BEARING)

(Judicial Stamp per Stamp Act - paper of appropriate value as respective state)

Jaypee Infrateh Ltd,
Sector 128, Noida-201304
Uttar Pradesh

1. In consideration of the Jaypee Infratech Limited, having its Registered Office at
Sector 128, Noida- 201304, Uttar Pradesh (hereinafter called “JIL” which
expression shall unless repugnant to the subject: or context Include his successor
and assigns) having agreed under the terms and conditions of Contract No. dated
made between (name of the contractor) and JIL in connection with (name of
work) (hereinafter called “the said contract”) to make at the request of the
Contractor a Mobilization Advance of Rs. carrying interest @ ... % p.a.
for utilizing it for the purpose of the Contract on his furnishing a guarantee
acceptable to JIL, we the Bank (hereinafter referred to the “the said Bank”) and
having our registered office at do hereby guarantee the due recovery by JIL of the
said advance along with interest as provided according to the terms and
conditions of the contract. We ... do hereby undertake to pay the amount due and
payable under this Guarantee without any demur, merely, on a demand from JIL
stating that the amount claimed is due to JIL under the said Agreement. Any such
demand made on the said bank shall be conclusive as regards the amount due
and payable by the said contractor under this guarantee and agree that the
liability of the said bank to pay JIL the amount so demanded shall be absolute and
unconditional notwithstanding any dispute or disputes raised by the Contractor
and notwithstanding any legal proceeding pending in any court or Tribunal relating
thereto. However, our liability under this Guarantee shall be restricted to an
amount not exceeding Rs ... inclusive of interest @ ....... % p.a.

2. We the said bank further agree that JIL shall be the sole judge of and as to
whether the amount claimed has fallen due to JIL under the said agreement or
whether the said Contractor has not utilized the said advance or any part thereof
for the purpose of the Contract and the extent of loss or damage caused to or
suffered by JIL on account of the said advance together with interest not being
recovered in full and the decision of JIL that the amount has fallen due from'
contractor or the said Contractor has not utilized the said advance or any part
thereto for the purpose of the contract and as to the amount or amounts of loss or
damage caused to or suffered by JIL shall be final and binding on us.

3. We, the said Bank, further agree that the Guarantee herein contained shall remain
in full force and effect till the said advance has been fully recovered and its
claims satisfied or discharged and till JIL certify Contractor, and accordingly
discharges this Guarantee subject, however, that JIL shall have no claims under
this Guarantee unless a notice of the claims under this Guarantee has been served
on the Bank before the expiry of the said Bank Guarantee in which case the same
shall be enforceable against the Bank.

4. JIL shall have the fullest liberty without affecting in any way the liability of the
Bank under this Guarantee or indemnity from time to time to vary any of the
terms and conditions of the said Contract or the advance or to extend time of
performance by the said Contractor or to postpone for any time and from time to
time of the powers exercisable by it against the said Contractor and either to
enforce or forbear from enforcing any of terms and conditions governing the said
Contract or the advance or securities available to JIL and the said Bank shall not
be released from its liability under these presents by any exercise by JIL of the
liberty with reference to the matters aforesaid or by reasons of time being given
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to the said Contractor or any other forbearance, act or omission on the part of JIL
or any indulgence by JIL to the said Contractor or of any other matter or thing
whatsoever which under the law relating to sureties would but for this provision
have the effect of so releasing the bank from its such liability.

5. It shall not be necessary for JIL to proceed against the Contractor before
proceeding against the Bank and Guarantee herein contained shall be enforceable
against the Bank notwithstanding any security which JIL may have obtained or
obtain from the Contractor or shall at the time when proceedings are taken
against the Bank hereunder be outstanding or unrealized.

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its
currency except with the previous consent of JIL in writing and agree that any

change in the constitution of the said Contractor or the said Bank shall not
discharge our liability hereunder.

Dated this.................day of ............oeenine.
Place:
Date:

Witness:

Signature of Tenderer Signature of JIL
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INDENTURE FOR SECURED ADVANCE OR CREDIT
THIS INDENTURE made this day of Between
(hereinafter called the contractor) which expression shall where the Context as admits
or implies be deemed to include his executor/administrators and assign of the one
part and Jaypee Infratech Limited, having its Registered Office at Sector 128, Noida-
201304, Uttar Pradesh (hereinafter called the Engineer) which expression shall where
the context so admits or implies be deemed to include its successors and assign of the
other part.

Whereas by an agreement dated (hereinafter called the said agreement). The
Contractor has agreed to construct..........c.oocvviiiiinnnnn.

And whereas the Contractor has applied to the Engineer that he may be or be given
credited for materials brought by him to the site of the work subject to the said
agreement for use in construction of the work.

NOW THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in
consideration of the sum of Rs. (Rupees _only) paid to
the contractor by the Engineer. The receipt where the Contractor hereby
acknowledges and of such advance or credited (if any) as may be made to him as
aforesaid the Contractor hereby covenants and agrees with The Engineer and declares
as follows:

1. That all sums given as advance or credit by The Engineer to the Contractor as
aforesaid shall be employed by the Constructor in or toward the execution of the
said works and for no other purpose whatsoever.

2. That the material for which the advance or credit is given are offered to and
accepted by The Engineer as security and are absolutely the Contractor's own
property and free from encumbrances of any kind the Contractor will not make
any application for or receives further advance or credit on the security or
material which are not absolutely his own property and free from encumbrances
of any kind and the Contractor shall indemnify The Engineer against any claims
to any material in respect of which advance or credit has been made to him as
aforesaid.

3. That the said material and all other material on the security of which any further
advance or advances or credit may be given as aforesaid (hereinafter called the
said materials) shall be used by the Contractor s solely in the execution of the
said works in accordance with the direction of the Engineer and in terms of said
agreement.

4, That the Contractor shall make at his own cost all necessary and adequate
arrangement for the proper safe custody and protection against all risks of the
said material and that until used in the construction as aforesaid the material
shall remain at the site of the said works in Contractor's custody and on his
responsibility and shall at all times be open to inspection by The Engineer. In the
events of the materials or any part thereof being stolen, destroyed or damaged
or becoming deteriorated in greater degree than in due to reasonable use and
wear thereof the Contractor will replace the same with other materials of like
quality of repair and make good the same as required by The Engineer.

5. That said material shall not on any account be removed from the site of work
expect with the written permission of The Engineer.

6. That the advance shall be repayable in full when or before Contractor receives
payment from The Engineer of the price payable to him for the said work under
the term and provisions of the said agreement. Provided that if any intermediate
payments are made to the Contractor on account of work done then on the
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occasion of each payment The Engineer will be at liberty to make a recovery
from the Contractor's bill from such payments by deducting there from the value
of the said materials than actually used in the contraction and in respect of
which recovery has not been made previously. The value of this purpose being
determined in respect of each description of materials at the rates at which the
amounts of the advance as made under these presents was calculated.

That if the Contractor shall at any time make at any default in the performance
of observance in respect of any of the terms and provisions of the said
agreement or of that provisions the total amount of the advance or advances
that may still be owing to The Engineer, shall immediately on the happening of
such default be repayable by the Contractor to The Engineer together with
interest thereon at 12% p.a. from the date of respective dated to such advance
or advances to the date of payment and with all costs. Damages and expenses
incurred by The Engineer in or for recovery hereof or the Contractor hereby
covenants and agrees with The Engineer to repay and pay the same respective
to him accordingly.

That the Contractor hereby charges all the said materials with the repayment to

The Engineer of all sums advances or credit as aforesaid and all costs. Charges,

damages and expenses payable under these presents PROVIDED ALWAYS it is

hereby agreed and declared that notwithstanding anything in the said agreement
and without prejudice to the powers contained therein if and wherever the
covenant for payment and repayment herein before contained shall be become
enforceable and the money owing shall not be paid in accordance therewith. The

Engineer may at any time thereafter adopt all or any of the following courses he

may deem best:

a. Seize the utilize the said material or any part thereof in the completion of the
said works in accordance with the provision in that behalf contained in the
said agreement debating the Contractor with the actual cost of effecting such
completion and the amount due in respect of advance or credit under these
presents and crediting the Contractor with value of work done as if he has
carried it out in accordance with the said agreement and the rates thereby
provided if the balance is against the Contractor is to pay the same to the
engineer on demand.

b. Remove and sell by public action the seized materials or any part thereof and
out of the money arising from the sale repay the engineer under these
presents and pay over the surplus (if any) to the Contractor.

c. Deduct all or any part of the moneys owing from any sums due to the
contractor under said agreement.

Expect in the event of such default on the part of contractor as aforesaid,
interest or the said advance shall not be payable.
That in the event of conflict between the provisions of these presents and the
said agreements, the provision of these presents shall prevail and in the event of
any dispute or difference arising over the construction or effect of these
presents, the settlement of which has not been hereinbefore expressly provided
for the same shall so far as is lawful be subject to jurisdiction of Delhi courts
only.

IN WITNESS whereof the said the engineer and the contractor hereunto set their
respective hands and seals the day year first above written.

Signed Sealed and delivered by

Contractor The Engineers
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AGREEMENT FORM

This agreement made this day of (Month) (Year), between the Jaypee Infratech
Limited, a company incorporated under the Companies Act, 1956 having its
Registered Office at Jaypee Infratech Limited, having its Registered Office at Sector
128, Noida- 201304, Uttar Pradesh (hereinafter referred to as the ™“JIL” which
expression shall include its administrators, successors, executors and assigns) of the
one part and M/s (NAMEOF CONTRACTOR) (hereinafter referred to as the
‘Contractor’ which expression shall unless the context requires otherwise include its
administrators, successors, executors and permitted assigns) of the other part.

WHEREAS, JIL, has desirous of construction of (NAME OF WORK) (hereinafter
referred to as the "PROJECT”) had invited tenders as per Tender documents vide NIT
No.

AND WHEREAS (NAME OF CONTRACTOR) had participated in the above referred
tender vide their tender dated and JIL has accepted their aforesaid tender and
award the contract for (NAME OF PROJECT) on the terms and conditions contained in
its Letter of Intent No. and the documents referred to therein, which have
been unequivocally accepted by (NAME OF CONTRACTOR) vide their acceptance
letter dated resulting into a contract.

NOW THEREFORE THIS DEED WITNESSETH AS UNDER:
ARTICLE 1.0 - AWARD OF CONTRACT
1.1 SCOPE OF WORK

JIL has awarded the contract to (NAME OF CONTRACTOR) for the work of (NAME
OF WORK) on the terms and conditions in its letter of intent No. dated

and the documents referred to therein. The award has taken effect from
(DATE) i.e. the date of issue of aforesaid letter of intent. The terms and expressions
used in this agreement shall have the same meanings as are assigned to them in the
“Contract Documents” referred to in the succeeding Article.

ARTICLE 2.0 - CONTRACT DOCUMENTS
2.1 The contract shall be performed strictly as per the terms and conditions
stipulated herein and in the following documents attached herewith (hereinafter

referred to as “Contract Documents”).

a) JIL Notice Inviting Tender vide No. date and JIL's tender
documents consisting of:

i) General Conditions of Contract (GCC) alongwith amendments/errata to
GCC (if any) issued (Volume-I).

ii) Special Conditions of Contract including Appendices & Annexures,
Volume-II.

iii) Bill of Quantities alongwith amendments/corrigendum of schedule
items, if any (Volume-II).
iv)

v)

Signature of Tenderer Signature of JIL




2.2

2.3

GCC (Contracting)

2023
b) (NAME OF CONTRACTOR) letter proposal dated and their
subsequent communication:
i) Letter of Acceptance of Tender Conditions dated
i)
iii)
JIL's detailed Letter of Intent No. dated including Bill of

Quantities. Agreed time schedule, Contractor’'s Organisation Chart and list of
Plant and Equipment submitted by Contractor.

All the aforesaid contract documents referred to in Para 2.1 and 2.2 above shall
form an integral part of this Agreement, in so far as the same or any part
thereof column, to the tender documents and what has been specifically agreed
to by JIL in its Letter of Intent. Any matter inconsistent therewith, contrary or
repugnant thereto or deviations taken by the Contractor in its “TENDER"” but not
agreed to specifically by JIL in its Letter of Intent, shall be deemed to have been
withdrawn by the Contractor without any cost implication to JIL. For the sake of
brevity, this Agreement alongwith its aforesaid contract documents and Letter of
Intent shall be referred to as the “Contract”.

ARTICLE 3.0 — CONDITIONS & CONVENANTS

3.1

3.2

3.3

3.4

3.5

3.6

The scope of Contract, Consideration, terms of payments, advance, security
deposits, taxes wherever applicable, insurance, agreed time schedule,
compensation for delay and all other terms and conditions contained in JIL's
Letter of Intent No. dated are to be read in conjunction with
other aforesaid contract documents. The contract shall be duly performed by the
contractor strictly and faithfully in accordance with the terms of this contract.

The scope of work shall also include all such items which are not specifically
mentioned in the Contract Documents, but which are reasonably implied for the
satisfactory completion of the entire scope of work envisaged under this
contract unless otherwise specifically excluded from the scope of work in the
Letter of Intent.

Contractor shall adhere to all requirements stipulated in the Contract
documents.

Time is the essence of the Contract, and it shall be strictly adhered to. The
progress of work shall conform to agreed works schedule/contract documents
and Letter of Intent.

This agreement constitutes full and complete understanding between the parties
and terms of the presents. It shall supersede all prior correspondence to the
extent of inconsistency or repugnancy to the terms and conditions contained in
Agreement. Any modification of the Agreement shall be affected only by a
written instrument signed by the authorized representative of both the parties.

The total contract price for the entire scope of this contract as detailed in Letter
of Intent is Rs. (Rupees
only), which shall be governed by the
stipulations of the contract documents.
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ARTICLE 4.0 - NO WAIVER OF RIGHTS

4.1 Neither the inspection by JIL or the Engineer-in-Charge or any of their officials,
employees or agents nor order by JIL or the Engineer-in-Charge for payment of
money or any payment for or acceptance of, the whole or any part of the work
by JIL or the Engineer-in-Charge nor any extension of time nor any possession
taken by the Engineer-in-Charge shall operate as waiver of any provisions of the
contract, or of any power herein reserved to JIL, or any right to damage herein
provided, nor shall any waiver of any breach in the contract be held to be a
waiver or any other or subsequent breach.

ARTICLE 5.0 - GOVERNING LAW AND JURISDICTION

5.1 The Laws applicable to this contract shall be the laws in force in India and
jurisdiction of Delhi Court (s) only.

5.2 Notice of Default

Notice of default given by either party to the other party under the Agreement
shall be in writing and shall be deemed to have been duly and properly served
upon the parties hereto, if delivered against acknowledgment due or by FAX or
by registered mail duly addressed to the signatories at the address mentioned
herein above.

IN WITNESS WHEREOF, the parties through their duly authorized
representatives have executed these presents (execution whereof has been
approved by the Competent Authorities of both the parties) on the day, month
and year first above mentioned at New Delhi.

For and on behalf of: For and on behalf of:

(NAME OF CONTRACTOR) M/s JAYPEE INFRATECH LIMITED
WITNESS: WITNESS:

1. 1.
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Undertaking by the Contractor to have complied with the provisions of
Contract Labour (Regulation & Abolition) Act & Rules, EPF and ESI
Obligations.

(To be submitted alongwith each RA/Final Bill)

(Clause 73.4.2, Section-3)

as under:

2. That in the capacity of independent Contractor for M/s Jaypee Infratech Ltd. at
—————————————————————————————————— I and the sub-contractor engaged by me for
the above said work, if any, have complied with the provisions of Contract
Labour (Regulation & Abolition) Act, 1970 by holding a valid license under the
Act and Rules thereto. I have paid the wages for the month of -----========-=

These wages are not less than the minimum rates applicable to all the
employees and no other dues are payable to any employee.

3. That I and the sub-contractor engaged by me for the above said work, if any,
have covered all the eligible employees under Employees Provident Funds and
Miscellaneous Provisions Act, 1952 and the Employees State Insurance Act,
1948 and deposited the Contributions for the months up to --
------- and as such no amount towards EPF/ESI contributions, whatsoever is
payable, is pending.

4. 1, further declare and undertake that in case any liability pertaining to my
employees or towards employees of the sub-contractor engaged by me for the
above said work, if any, arises in future, I shall be fully responsible for all
consequences. In case any liability is discharged by Jaypee Infratech Ltd. due
to my/ my sub-contractor’s lapse, I undertake to reimburse the same or
Jaypee Infratech Ltd. is authorised to deduct the same from my dues at this
Project or at any other Project.

Authorised Signatory
(Name & Seal of Company)
Date:

Witnhess:
1.

2.
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