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JAYPEE INFRATECH Limited 
Sector128, Noida-201304 

Uttar Pradesh, India 
 
 

NOTICE INVITING TENDER (NIT) 
 

1.0 JIL invites item rate tender from experienced and eligible Contractors for the 
Re-surfacing on Structures & Approaches with Micro-Surfacing Type – III (Phase – 
II) at Yamuna Expressway Chainage – KM 95.00 to KM 165.00 from Mathura to 

Agra, Uttar Pradesh, India, Uttar Pradesh, India at Sector 128, Noida and as per 

schedule as under: 
 

Tendering Document No. 
 

JIL-YEW/NIT/2023/01 

Name of the Work 
 

Re-surfacing of Structures and its 
Approaches with Micro-surfacing Type-III 
grading @14Kg per Sqm with Polymer 
Modified Cationic Bitumen Emulsion.  

Brief Scope of Work 
 

Re-surfacing on Structures & Approaches 
with Micro-Surfacing Type – III (Phase – 
II) at Yamuna Expressway Chainage – KM 
95.00 to KM 165.00 from Mathura to 

Agra, Uttar Pradesh, India, Uttar Pradesh 

India 

Period of Completion  
 

   10 Months 

The Re-surfacing work Phase – II shall be 

completed in Phase Manner over the 

period of 10 months as defined below: 

1. Phase I: Structures B/w Stretch 

95.00 kms (Mathura toll plaza) to 

165 Kms Left Hand side. 

2. Phase II: Structures B/w Stretch 

95.00 kms (Mathura toll plaza) to 

165 Kms Right Hand side. 

Earnest Money Deposit 

 
INR 50,000 

(Rupees Fifty Thousand only) 
 
Bank Details of JAYPEE INFRATECH 
Ltd.  
for preparation of Bank Guarantee:  
Name of Beneficiary: Jaypee Infratech 
Ltd. 

Bank: IDBI Limited, Videocon Tower, 1st 
Floor, E-1, Jhandewalan Extension, New 
Delhi 110055 

Current A/C No.: 011103000012166 
IFSCode: IBKL0000127 

 

Last date & time of submission of 
online Tender through email at 
irpjil@bsraffiliates.com 
 

Up to 10.02.2023 by 5.00 PM (IST)  
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Period during which hard copy 

in original of EMD, Cost of 

Tender Document, Letter of 

Acceptance of tender 

conditions unconditional, 

enlistment order of the 

contractor and other 

document as per NIT shall be 

submitted.  

Up to 5.00 PM (IST) on or before the date 

of submission of tender 

 

In the office of: 

Interim Resolution Professional (IRP) 

Jaypee Infratech Office (J Block) 

Sultanpur, Sector 128, Noida 201304 

Uttar Pradesh 

Date & Time of Opening of 

technical Tender 

13.02.2023 at 12.00 PM 

 

Pre-Tender Meeting & Venue 
 

 1st February 2023 at 04.00 PM at Jaypee 
Office Noida Sec-128 
 

Date & Time of Opening of 
Financial Tender 

 

To be Intimated Later 
 

 

Validity of offer 
 
 

15 days from the date of opening of price 
tender. 
 

  
The tender document can be downloaded from website 
 www.jaypeeinfratech.com “Corrigendum, if any, would appear only on the 
website and not to be published in any News Paper”. 

 
2.0 Minimum Eligibility Criteria: 

The interested bidders should meet the following minimum qualifying criteria: 
 

A. Work Experience: 
 

1) Experience of having successfully completed similar works in single 
order during the last 3 years ending previous day of last date of 
submission of tenders: 
 

2) Experience of having successfully completed 125% of similar works in 
Two Separate orders during the last 3 years ending previous day of last 
date of submission of tenders: 

 

3) The Bidder have his own machineries & equipment’s 01 Nos Micro-surfacing 
Paver Machine, 1 Milling Machine, 1 Sweeping Machine & may have tie up for 
more machineries required with other agency owning such machineries. 

 
4) The Bidder have never abandoned or left work incomplete in last 5 Years.   

 

“Similar works” shall mean “The bidder has been completed Micro 
Surfacing Type – III minimum 2 Lakh Sqm (Two Lakh Square Meter) 

on Structures”.  
 

i) The experience in similar nature of work should be supported by 
certificates issued by the client’s organisation. In case the work 
experience is of Private sector the completion certificate shall be 

supported with copies of Letter of Award and copies of Corresponding TDS 
Certificates. In case of running work upto date quantity has been 
executed and amount paid as per TDS Certificate endorsed by client shall 
be submitted.   

http://www./
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ii) The Purchase & registration certificate/tie up agreement of Equipment’s 

& Machineries shall be provided by bidder as a proof of ownership of 
machineries & equipment’s. 

 
iii) Joint venture / consortia of firms / companies shall not be allowed, and 

the bidders should meet the above criteria themselves. 
 
iv) Bidder shall submit the Affidavit that they have never abandoned or left 

work incomplete in last 5 years. During course of tendering if it is found 
that the undertaking in the affidavit is untrue, the bidder will 
automatically be disqualified from bidding process.   

 

v) Certificates of Subsidiary/Group Companies: 
 

Any company/firm while submitting tender can use the work experience 
of its subsidiary company to the extent of its ownership in the subsidiary 
company. However, the companies/firms which intend to get qualified 
based on experience of the parental company/group company/Own works 
shall not be considered. In case of a Company/firm, formed after merger 

and/ or acquisition of other companies/firms, experience and other 
antecedents of the merged/ acquired companies/firms will be considered 
for qualification of such Company/firm provided such Company/firm 
continues to own the requisite assets and resources of the merged/ 
acquired companies/firms relevant to the claimed experience. 

 
vi) Foreign Certificate:  

 
(a) In case the work experience is for the work executed outside India, the 

bidders must submit the completion/experience certificate issued by the 
owner duly signed & stamped and affidavit to the correctness of the 
completion/experience certificates. The contractor shall also get the 
completion/experience certificates attested by the Indian 
Embassy/Consulate/High Commission in the respective country. 

 
In the event of submission of completion /experience certificate by the 
Bidder in a language other than English, the English translation of the same 
shall be duly authenticated by Chamber of Commerce of the respective 
country and attested by the Indian Embassy/consulate / High Commission 
in the respective country.  
 

(b) For the purpose of evaluation of Bidders, the conversion rate of such a 
currency into INR shall be the daily representative exchange rate published 
by the IMF as on 7 (Seven) days prior to the Last Date of Submission of 
tender including extension(s) given if any. 

 

B. Financial Strength: 
 

i) The Average annual financial turnover for last 3 years shall be at least 6 
Cr.(Six Crore) The requisite Turn Over shall be duly certified by a 
Chartered Accountant with his Seal/ signatures and registration number. 
In case of Companies/Firms less than 3 years old, the Average annual 
financial turnover shall be worked out for the available period only. 

 
ii) Net Worth of the company /firm as on last day of preceding Financial Year  
    should be positive. 
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iii) The Bidder should at least have earned profit in minimum one year in the  
     available last three consecutive balance sheets. 

 
The bidders are required to submit page of summarised Balance Sheet 
(Audited) and page of summarised Profit & Loss Account (Audited) for last three 

years. 
 

3.0 The intending tenderer must read the terms and conditions of JIL carefully. He 
should only submit his tender if he considers himself eligible and he is in 
possession of all the documents required. Information and Instructions for 
Tenderers posted on Website shall form part of Tender Document.  

 

4.0 The Tender Document as uploaded can be viewed and downloaded free of cost  
          by anyone including intending tenderer. But the tender can only be submitted by 
          email at irpjil@bsraffiliates.com with the mandatory scanned documents such  
          as a) Demand Draft / Pay order or Banker`s Cheque towards cost of tender  
          document, b) Demand Draft/Pay Order or Banker’s Cheque / Bank Guarantee of 
          any Nationalized or all Commercial Scheduled Bank against EMD & All other  
          documents shall be as per Notice Inviting tender.  
 
5.0 Set of Contract/Tender Documents: 
  

The following documents will constitute set of tender documents: 
 

a) Notice Inviting Tender  
 

b) Quoting Sheet for Tenderer   
 

c) Instructions to Tenderers & General Conditions of Contract (Vol-I/2022)  
 

d) Technical Specifications (Vol-II)  
 

e) Bill of Quantities (Vol-III) 
 

f) List of approved makes of materials 
 

g) Memorandum Annexure-I 
 

h) Acceptance of Tender Conditions (Annexure-II) 
 

i) Addendum/Corrigendum, if any- Duly signed by authorized person 
 

j) Special Conditions of Contract 
 

k) Pre-bid clarifications if any 

 
6.0 The tenderers are required to quote strictly as per terms and conditions, 
 specifications, standards given in the tender documents and not to stipulate 
 any deviations. 
 

The bidders are advised to submit complete details with their bids as Technical 
Bid Evaluation will be done based on documents submitted by the bidders with 

the bids. The information should be submitted in the prescribed proforma. Bids 
with Incomplete /Ambiguous information will be rejected. 
 
The Bank Guarantee for EMD submitted by the bidders shall be strictly in the 
format prescribed in GCC.  In case, EMD is not found verbatim in the prescribed 
format, the bid will be liable for rejection. 

 

7.0 The bidders are advised in their own interest to submit their bid documents well 
in advance from last date/time of submission of bids to avoid problems which 
the bidders may face in submission at last moment /during rush hours.  

 

mailto:irpjil@bsraffiliates.com
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However, after submission of the tender the tenderer can re-submit revised 
tender any number of times but before last time and date of submission of tender 
as notified.  
 

8.0 When it is desired by JIL to submit revised financial tender then it shall be 
 mandatory to submit revised financial tender. If not submitted, then the 
 tender submitted earlier shall become invalid.  
 
 
9.0 Contractor can upload documents in the form of JPG format and PDF Format 
          while submitting the tender through email at irpjil@bsraffiliates.com. 
 
10.0 Contractor to upload scanned copies of all the documents including valid GST 

registration/EPF registration, PAN No. as stipulated in the tender document.  
 
11.0 If the contractor is found ineligible after opening of tenders, his tender shall 
 become invalid, and cost of tender document and processing fee shall not be 
 refunded.  
 
12.0 If any discrepancy is noticed between the documents as uploaded at the time 

          of submission of tender through email and hard copies as submitted physically  
          by the contractor the tender shall become invalid and cost of tender document  
          and processing fee shall not be refunded.   
 
13.0 Notwithstanding anything stated above, JIL reserves the right to assess the 

capabilities and capacity of the tenderer to perform the contract, in the overall 
interest of JIL. In case, tenderer’s capabilities and capacities are not found 

satisfactory, JIL reserves the right to reject the tender.  
 
14.0 Certificate of Financial Turn Over:  

At the time of submission of tender, the tenderer shall submit Affidavit/Certificate 
from Chartered Accountant mentioning Financial Turnover of last 3 years or for 
the period as specified in the tender document. There is no need to upload entire 
voluminous balance sheet. However, one page of summarised balance sheet 

(Audited) and one page of summarised Profit & Loss Account (Audited) for last 
03 years shall be uploaded and submitted in hard copy also. 

 
15.0 In case of Item Rate Tender, Contractor must ensure to quote single Item rate. 

The Rate shall be Quoted upto 2 Decimals Place.  
 
 The tenderer shall password protect the quoting sheet before uploading while  
          submitting the tender and shall send the password by email to 

          irpjil@bsraffiliates.com in between 11.00 AM IST to 12:P0 AM IST on the date  
          of opening of financial tender. 
 
  
16.0 The tenderer(s) if required, may submit queries, if any, through E-mail and in 

writing to the tender inviting authority to seek clarifications within 7 days from 
the date of uploading of Tender on web site but latest by so as to reach JIL office 
not less than 2 days prior to the date of Pre-bid meeting (if to be held as per 
NIT). JIL will reply only those queries which are essentially required for 
submission of bids. JIL will not reply the queries which are not considered fit like 
replies of which can be implied /found in the NIT/ Tender Documents or which 
are not relevant or in contravention to NIT/Tender Documents, queries received 
after 7 days from the date of uploading of Tender on website, request for 
extension of time for opening of technical bids, etc. Technical Bids are to be 

opened on the scheduled dates. Requests for Extension of opening of Technical 
Bids will not be entertained. 
 

mailto:irpjil@bsraffiliates.com
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The Pre-Bid meeting shall be attended by the intending bidders only and not by 
vendors/manufacturers. Further, the intending bidders should depute their 
authorized person with authorization letter in original to attend the pre-bid 

meeting. 
 
17.0 List of Documents to be scanned, uploaded and also to be submitted in 

hard copy within the period of tender submission:  
 

a) Demand Draft/Pay Order or Banker’s Cheque/ Bank Guarantee of any 
Nationalized or all Commercial Scheduled Bank against EMD.  

 

b) Demand Draft/Pay Order or Banker’s Cheque of any Scheduled Bank towards 
cost of Tender Document.  

 

c) Memorandum Annexure-I. 
 

d) Unconditional Letter of Acceptance of Tender Conditions (in original) 
(Annexure-II of GCC) (On Letter Head of the Applicant/ Bidder). 

 
e) Details of Work Experience Certificates - FORM-A. 
 

f) Details of Similar Works -   FORM-B. 
 
g) Financial Details- FORM-C. 
 
h) TDS details for Private Sector Projects - FORM-D. 
 
i) Documents regarding Net Worth of the Company Firm. 
 
j) Form-H of GCC-Affidavit duly notarized by Notary Public on Non-Judicial 

Stamp Paper of Rs. 100 for correctness of Documents /Information. 
 
k) Power of Attorney of the person authorised for signing/submitting the 

tender. 
 

l) Valid GST registration/ EPF registration/ PAN NO. 
 
m) All pages of the entire Corrigendum (if any) duly signed by the authorized 

person. 
 
n) Pre-bid clarifications, if any. 
 
o) General Information – Form-F 
 
p) Work Experience Certificates consisting of details as mentioned in Form-G 
 
q) Registration Details of the contractor in the GST Act– Form-I 

 
NOTE:  

1. All the uploaded documents should be in readable, printable and legible 
form failing which the Bids are liable for rejection. The document 
submitted in hard copy should be indexed and duly page numbered. 

2. In case of foreign bidders participating individually, the bidder is 

exempted from submission of GST/EPF/ESIC registration/PAN etc. 

including all other statutory registrations/ permissions/ approvals for 

executing work in India during bid submission. However, foreign bidders 

have to submit undertaking stating that they will be complying with such 

mandatory requirements within 60 days of issue of Letter of award.  
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The Contract agreement shall be signed only after meeting out all such 
requirements. No payment shall be released till such registration(s). In 
case of non-fulfilment of any such requirement by the bidder in due 
course of time, EMD shall be forfeited, and the party will be put under 
holiday list. 

 
18.0 (a) No Clarification will be sought in case of non-submission of Cost of tender 

document or EMD of requisite amount or Unconditional letter of acceptance or 
Affidavit for correctness of document/information. In such cases the bid shall be 
rejected out rightly without seeking any further clarification/document. 
 
(b) All the uploaded and submitted documents shall be considered as duly signed 
by contractor/ authorized representative. 

 
19.0   JIL reserves the right to reject any or all tenders or cancel/withdraw the invitation 

for bid without assigning any reasons whatsoever thereof. JIL does not bind itself 
to accept lowest tender. The JIL reserves the right to award the work to a single 
party or to split the work amongst two or more parties as deemed necessary 
without assigning any reason thereof. The contractor is bound to accept the 
portion of work as offered by JIL after split up at the quoted/ negotiated rates. 
No claim of the contractor whatsoever shall be entertained by JIL on this account. 

 
20.0 Canvassing in connection with the tender is strictly prohibited, and such 

canvassed tenders submitted by the contractor will be liable to be rejected and 
his earnest money shall be absolutely forfeited. 

 
21.0 In case of any query, please contact Shri Umed Goswami, Mobile Number 

 9911408882 during Office hours. 
 
 
 
 

(JIL) 
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Annexure-I 

 

MEMORANDUM 
 

Sl. 
No. 

Description Cl. No. of 
NIT/ITT/ 
Clauses of 
Contract 
(CC) 

Values/Description to be 
Applicable for Relevant Clause(s) 

1)  Name of Work  Re-surfacing on Structures & 

Approaches with Micro-Surfacing Type – 

III (Phase – II) at Yamuna Expressway 

Chainage – KM 95.00 to KM 165.00 

from Mathura to Agra, Uttar Pradesh, 

India, Uttar Pradesh India 

2)  Client/Owner  JIL 
 

3)  Type of Tender  Item rate tender 
 

4)  Earnest Money Deposit NIT Rs 50,000 

5)  Time allowed for 
Completion of Work 
 

NIT 10 Months  
 

6)  Mobilization Advance CC / 4.0 10% of contract value 
 

7)  Schedule of Rates 
applicable 

 Market Rate     
    
    

 
 

8)  Validity of Tender ITT / 8.0 90 (Ninety) Days 
 

9)  Performance Guarantee CC / 2.0 5% (Five Percent Only) of contract 
value within 15 days from the issue of 
Letter of Award. 
 

10)  Security Deposit / 
Retention Money 

 CC / 3.0 5% (Five Percent Only) of the gross 
value of each running/final bill. 
 

11)  Time allowed for 
starting the work 

ITT / 15.0 The date of start of contract shall be 
reckoned from 10 days after the date 
of issue of letter of Award. 
 

12)  Escalation  CC / 7.0 All rates as per Bill of Quantities (BOQ) 
quoted by contractor shall be firm and 
fixed for entire contract period as well 
as extended period for completion of 
the works. No escalation shall be 
applicable on this contract 
 

13)  Defect Liability Period CC /38.0 Thirty-Six  months from the date of 
taking over of the works by the JIL. 
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Instructions to Tenderers (ITT) 
 

1.0 Item rate tenders are invited from experienced and eligible Contractors 
for Re-surfacing on Structures & Approaches with Micro-Surfacing Type – 
III (Phase – II) at Yamuna Expressway Chainage – KM 95.00 to KM 

165.00 from Mathura to Agra, Uttar Pradesh, India, Uttar Pradesh India 

3.0 The tender document as uploaded can be seen on website 
www.jaypeeinfratech.com and can be downloaded free of cost.  
 

4.0 Earnest Money Deposit 
 

Earnest Money Deposit of amount as mentioned in “NIT/ Memorandum 
(Annexure-I)” required to be submitted along with the tender shall be in 
the form of Demand Draft payable at place as mentioned in NIT in favour 
of Jaypee Infra Limited from any Scheduled Bank or Bank Guarantee from 
any Nationalized or all Commercial scheduled banks in the enclosed 
format. The EMD shall be valid for minimum period of 180 (One Hundred 
Eighty) days from the original last day of submission of Tender. The EMD 
shall be scanned and uploaded to the e-mail at irpjil@bsraffiliates.com 
with online tender submission within the period of tender submission and 
original should be deposited in office of JIL.  
 
The EMD shall be payable to Jaypee Infratech Limited without any 
condition(s), recourse or reservations. 
 

i. i)The Bid will be rejected by JIL as non-responsive and shall not be 
considered in case EMD is not received in Physical form. 
 
ii) The EMD of bidders other than L1 will be returned within 15 days, after 

opening of Financial Bid. 
 
iii) The EMD of the successful bidder will be discharged after the contractor   

has furnished the required acceptable performance guarantee. 
 
iv) No interest shall be paid by JIL on the EMD. 
 
v)  The EMD may be forfeited: 
 

a) if the bidder withdraws the bid after bid opening during the period 
of validity. 
 

b) Any unilateral revision in the offer made by the tenderer during the 
validity of the offer. 

 
c) Upon non acceptance of LOI/LOA, if and when placed. 

 
d) In the case of a successful bidder, if the bidder fails to Sign the 

Agreement with in the 30 days from the date of issue of LOA or 
furnish the required performance security or fail to commence the 
work within the stipulated time period prescribed in the contract. 
 

e) If any bidder furnishes any incorrect or false, statement/ 
information/document. 

 
f) If the bidder does not intimate the names of persons who are 

working with him in any capacity or are subsequently employed by 
him who are near relatives to any officers of JIL and/or name of 

mailto:irpjil@bsraffiliates.com
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13 to 18 

 

 

3. 
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SECTION-3 

 

19 to 39 

 

 

4. 
 

 

CRITERIA AND EVALUATION 
(For Tenders Invited on Quality 
and Cost based system) 

 

 

 
SECTION-4 

 

 
40 to 43 

 

 
5. 

 

 
FINANCIAL PROPOSAL 

 
SECTION-5 

 
44 to 45 

 

 
6. 
 

 
FORMATS & ANNEXURES 

 
SECTION-6 

 
46 to 77 

 
 

 
 
 

 
 

 
 
 

 
 
 

 
 

bidders  near relative who is posted in the project office/concerned  
office of JIL. 

 

` Interested bidder who wish to participate in the tender has also to make 
following payments in the form of Demand Draft/Pay Order or Banker’s 
Cheque of any Scheduled Bank and to be scanned and uploaded to the e-

mail at irpjil@bsraffiliates.com with online tender submission  within the 
period of tender submission:  
 
Cost of Tender Document –   Rs.10000 + GST@ 18%*in the shape of 
DD/PO in favour of Jaypee Infratech Limited. payable at Noida. 
 
Demand Draft or Pay Order Banker’s Cheque or Bank Guarantee against 
EMD, Cost of Tender Document, Affidavit for correctness of Documents 
/Information (In original). Financial Details (in Original) certified by the 
Chartered Accountant (In original), shall be placed in single sealed 
envelope superscripted as “Earnest Money, Cost of Tender Document” with 
name of work and due date of opening of the tender also mentioned 
thereon. 
 

6.0 The documents are to be submitted in the office of JIL before last date & 
time of submission of tender mentioned in the NIT. 

 
The documents submitted shall be opened on mentioned date & time for 
opening of tender. 

 
Online technical tender documents submitted by intending tenderers shall 

be opened only of those tenderers, whose Earnest Money Deposit, Cost 
of Tender Document and other documents placed in the envelope are 
found in order. The Price tender of those tenderers whose documents 
found to be in order shall be opened. The date of opening of price tender 
shall be informed to the tenderer. 

 
7.0 The tender submitted shall become invalid if: 

 
i) The tenderer is found ineligible.  

 
ii) The tenderer does not upload all the documents (including GST 

Registration) as stipulated in the tender document.  
 

iii) If any discrepancy is noticed between the documents as uploaded at 

the time of submission of tender and hard copies as submitted 
physically in the office of tender opening authority. 

 

8.0 VALIDITY OF TENDER  
The tender for the works shall remain open for acceptance for a period of 
90 (Ninety) days from the date of opening of financial tender. If any 
tenderer withdraws his tender before the said period or issue of letter of 

acceptance, whichever is earlier, or makes any modifications in the terms 
and conditions of the tender which are not acceptable to the JIL, then the 
JIL shall, without prejudice to any other right or remedy, be at liberty to 
forfeit the said earnest money as aforesaid. Further the tenderers shall 
not be allowed to participate in the retendering process of work.  
 

mailto:irpjil@bsraffiliates.com
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9.0 ACCEPTANCE OF TENDER  
JIL reserves the right to reject any or all the tenders in part or full without 
assigning any reason whatsoever. JIL does not bind itself to accept the 
lowest tender. The JIL reserves the right to award the work to a single 
party or split the work amongst two or more parties as deemed necessary 
without assigning any reason thereof. The Contractor is bound to accept 
the part work as offered by JIL after split up at the quoted/negotiated 
rates.  

10.0 The tenders shall be strictly as per the conditions of contract. Tenders 
with any additional condition(s)/modifications shall be rejected. Tenders 
in which, any of the prescribed conditions are not fulfilled or found 
incomplete in any respect are liable to be rejected. 

 
 

11.0 The witnesses to the Tender/Contract Agreement shall be other than the 
tenderer/ tenderers competing for this work and must indicate full name, 
address, and status/occupation with dated signatures.  
 

12.0 On acceptance of tender, the name of the accredited representative(s) of 
the contractor who would be responsible for taking instructions from 
Engineer-in-Charge or its authorized representative shall be intimated by 
the contractor within 07 days of issue date of letter of Awards by JIL.   
 

13.0 The tenderer shall not be permitted to tender for works if his near relative 
is posted in the project office or in any concerned Office of the JIL. The 
contractor shall also intimate the names of persons who are working with 
him in any capacity or are subsequently employed by him and who are 
near relatives to any of the officers in JIL. Any breach of this condition by 
the tenderer would render him liable to the withdrawal of the work 
awarded to him and forfeiture of Earnest Money and Security Deposit. 
This may also debar the contractor from tendering for future works under 
JIL.    
 

For the purpose of operation of this clause a near relative shall mean wife, 
husband, parents, grandparents, children, grandchildren, brothers, 
sisters, uncles, aunts, cousins and their corresponding in-laws. 

14.0 The time of completion of the entire work, as contained in contract shall 
be as mentioned in “Memorandum - Annexure-I”, which shall be reckoned 
from the date of start.  
 

15.0 Canvassing whether directly or indirectly, in connection with tenderers is 

strictly prohibited and the tenders submitted by the contractors who 
resort to canvassing will be liable for rejection.  
 

16.0 The tender award, execution and completion of work shall be governed 
by tender documents consisting of (but not limited to) Letter of 
Award/Letter of work order, Bill of Quantities, Special Conditions of 
Contract, General Conditions of Contract, Specifications, Drawings. The 
tenderers shall be deemed to have gone through the various conditions 

including sub-soil water conditions, topography of the land, drainage and 
accessibility etc. or any other condition which in the opinion of contractor 
will affect his price/rates before quoting their rates. No claim whatsoever 
against the foregoing shall be entertained.  
 

17.0 The drawings with the tender documents if any are Tender Drawing and 
are indicative only.  
 

18.0 ADDENDA/ CORRIGENDA 
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Addenda/Corrigenda to the tender documents may be issued prior to the 
date of submission of the tender to clarify or effect modification in 
specification and/or contract terms included in various tender documents. 
The tenderer shall suitably take into consideration such 
Addenda/Corrigenda while submitting his tender. The tenderer shall 
return such Addenda/ Corrigenda duly signed and stamped as 
confirmation of its receipt & acceptance and submit along with the tender 
document. All addenda/ Corrigenda shall be signed and stamped on each 
page by the tenderer and shall become part of the tender and contract 
documents.  
 

19.0 SITE VISIT AND COLLECTING LOCAL INFORMATION  
Before tendering, the tenderers are advised to visit the site, its 

surroundings to assess and satisfy themselves about the local conditions 
such as the working and other constraints at site, approach roads to the 
site, availability of water & power supply, application of taxes, duties and 
levies as applicable & any other relevant information required by them to 
execute complete scope of work. The tenderer may obtain all necessary 
information as to risks, weather conditions, contingencies & other 
circumstances (insurgencies etc.) which may influence or affect their 

tender prices. Tenderer shall be deemed to have considered site 
conditions whether he has inspected it or not and to have satisfied himself 
in all respect before quoting his rates and no claim or extra charges 
whatsoever in this regard shall be entertained / payable by the JIL at a 
later date.  
 

20.0 ACCESS BY ROAD 

Contractor, if necessary, shall build temporary access roads to the actual 
site of construction for the works at his own cost to make the site 
accessible. The Contractor shall maintain the same in motorable condition 
at all the times as directed by Engineer-in-Charge at his own cost. The 
contractor shall be required to permit the use of any roads so constructed 
by him for vehicles of JIL or any other agencies/ contractors who may be 
engaged on the project site, free of cost.  

 
Non-availability of access roads or approach to site, for the use of the 
contractor shall in no case condone any delay in the execution of work 
nor be the cause for any claim for compensation.  

21.0 HANDING OVER & CLEARING OF SITE  

 
21.1 The Contractor should note that area for construction may be made 

available in phases as per availability and in conjunction with pace 
of actual progress of work at site. The work may be required to be 
carried out in constrained situations. The work is to be carried out 
in such a way that the traffic, people movement, if any, is kept 
operative and nothing extra shall be payable to the contractor due 
to this phasing / sequencing of the work. The contractor is required 
to arrange the resources to complete the entire project within total 
stipulated time. Traffic diversion, if required, is to be done and 
maintained as per requirement of local traffic police or/and as per 
specification, by the contractor at his own cost and the contractor 
shall not be entitled for any extra payment, whatsoever, in this 
regard.  

 
21.2 The efforts will be made by the JIL to handover the site to the 

Contractor free of encumbrances. However, in case of any delay in 
handing over of the site to the Contractor, the JIL shall only consider 
suitable extension of time for the execution of the work. It should 
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be clearly understood that the JIL shall not consider any revision in 
contract price or any other compensation whatsoever viz. towards 
idleness of Contractor’s labour, equipment etc.  

 
21.3 Old structures on the proposed site, if required, shall be demolished 

by the contractor properly at his own cost unless and otherwise 
mentioned elsewhere in the tender document. The useful material 
obtained from demolition of structures & services shall be the 
property of JIL and these materials shall be stacked in workmanship 
like at the place specified by the Engineer-in-charge.  

 
 

21.4 Necessary arrangement including its maintenance is to be made by 
the contractor for temporary diversion of flow of existing drain and 
road, as the case may be. The existing drain, road would be 
demolished, wherever required, with the progress of work under the 
scope of proposed project. The existing Road and Drain which are 
not in the alignment of the said project but are affected and/ or need 
to demolish during execution for smooth progress of the project, 
shall be rehabilitated to its original status and condition (including 

black topping) by the contractor at his own cost. The cost to be 
incurred by contractor in this regard shall be deemed to be included 
in the quoted rates of the bill of quantity items and contractor shall 
not be entitled for any extra payment whatsoever in this regard.  

 

21.5 The information about the public utilities (whether over ground or 
underground) like electrical/ telephone/ water supply lines, OFC 
Cables, open drain etc. is the responsibility of contractor to ascertain 

the utilities that are to be affected by the works through the site 
investigation.  

 

21.6 The contractor shall be responsible to obtain necessary approval 
from the respective authorities for shifting/ re-alignment of existing 
public utilities. JIL shall only assist the contractor for lesioning in 
obtaining the approval from the concerned authorities. 

 

21.7 Any services affected by the works must be temporarily supported 
by the contractor who must also take all measures reasonably 
required by the various bodies to protect their services and property 
during the progress of works. It shall be deemed to be the part of 
the contract and no extra payment shall be made to the contractor 
for the same.  

 

22.0 SCOPE OF WORK  
 

21.1 The scope of work covered in this tender shall be as per the Bill 
of Quantities, specifications, drawings, instructions, orders 
issued to the contractor from time to time during the pendency 
of work. The drawings for this work, which may be referred for 

tendering, provide general idea only about the work to be 
performed under the scope of this contract. These may not be 
the final drawings and may not indicate the full range of the 
work under the scope of this contract. Shop drawing to be 
submitted by the contractor for the approval from the client.   
The work will be executed as per the direction of engineer In-
charge only. 

 
22.2 The quantities of various items as entered in the “BILL OF 

QUANTITIES” are indicative only and may vary depending upon 
the actual requirement. The contractor shall be bound to carry out 
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SECTION-6 
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and complete the stipulated work irrespective of the variation in 
individual items specified in the bill of quantities. The variation of 
quantities will be governed as per clause No. 6.0 of contract.  

 

23.0 APPROVAL OF TEMPORARY / ENABLING WORKS  
The setting and nature of all offices, huts, access road to the work areas 
and all other temporary works as may be required for the proper 
execution of the works shall be subject to the approval of the Engineer-
in-charge. All the equipment, labour, material including cement, 
reinforcement and the structural steel required for the enabling/ 
temporary works associated with the entire Contract-shall have to be 
arranged by the Contractor only. Nothing extra shall be paid to the 
Contractor on this account.  

 

24.0 CLARIFICATION AFTER TENDER SUBMISSION  
Tenderer’s attention is drawn to the fact that during the period, the 
tenders are under consideration, the tenderers are advised to refrain from 
contacting by any means, the JIL and/or his employees/ representatives 
on matters related to the tender under consideration and that if 
necessary, JIL will obtain clarifications in writing or as may be necessary. 
The tender evaluation and process of award of works is done by duly 
authorized Tender Scrutiny Committee and this committee is authorized 
to discuss and get clarification from the tenderers. 
 
 

25.0 ORDER OF PRECEDENCE OF DOCUMENTS  
In case of difference, contradiction, discrepancy, with regard to conditions 

of contract, Specifications, Drawings, Bill of quantities etc. forming part 
of the contract, the following shall prevail in order of precedence. 
i) Letter of Award, along with statement of agreed variations and its 

enclosures, if any.  
 

ii) Special Condition of Contract  
 

iii) Description of Bill of Quantity / Schedule of Quantities. 
 

iv) Technical specifications (General, Additional and Technical 
Specification) as given in Tender documents. 

 

v) General Conditions of Contract.  
 

vi) Drawings  
 

vii) CPWD/ MORTH specifications (as specified in Technical 
Specification of the Tender) update with correction slips issued up 
to last date of receipt of tenders.  

 

viii) Relevant B.I.S. Codes 

 

26.0 The benefits under the Govt. policies (Such as public procurement 
(preference to make in India) order 2017 or any further revision at any 
later date) shall be available to the eligible bidders on submitting 
relevant supporting documents. 
 

 

 
 

 



 

Signature of Tenderer                                                                              Signature of JIL 
 

16 

 

 

Annexure-II 
ACCEPTANCE OF TENDER CONDITIONS 

From: (To be submitted in ORIGINAL on the letter head of the company by the 

authorized officer having power of attorney) 
 
Jaypee Infratech Limited, 
___________ 
___________ 

Sub: Name of the work & NIT No.: 

Sir,  
 
i) This has reference to above referred tender. I/We are pleased to submit our tender 

for the above work and I/We hereby unconditionally accept the tender conditions 
and tender documents in its entirety for the above work.   
 

ii) I/we are eligible to submit the tender for the subject tender and I/We are in 
possession of all the documents required.  

 
iii) I/We have viewed and read the terms and conditions of this GCC/SCC carefully. 

I/We have downloaded the following documents forming part of the tender 
document:   

 
a) Notice Inviting Tender  

 
b) Quoting Sheet for Tenderer 

 
c) Instructions to Tenderers & General Conditions of Contract 

 
d) Technical Specifications (Vol-II)  

 
e) Bill of Quantities (Vol-III) 

 
f) List of approved makes of materials if any 

 
g) Tender Drawings if any 

 
h) Memorandum Annexure-I 

 
i) Acceptance of Tender Conditions (Annexure-II) 

 
j) Details of Work Experience Certificates -  FORM-A  

 
k) Details of Similar Works -   FORM-B 

 
l) Financial Details- FORM-C 

 
m) TDS details for Private Sector Projects - FORM-D 

 
n) Form–H of GCC –Affidavit for correctness of Documents /Information. 

 
o) Addendum/Corrigendum, if any- Duly signed by authorized person 

 
p) Special Conditions of Contract 

 
q) Pre-bid clarifications if any 
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iv) I/we have uploaded the mandatory scanned documents such as cost of tender 

document, EMD and other documents as per Notice Inviting tender AND I/We agree 
to pay the cost of tender document, EMD and other documents in physical form in 
the form and manner as described in NIT/ITT.    
 

v) Should this tender be accepted, I/We agree to abide by and fulfill all terms and 
conditions referred to above and as contained in tender documents elsewhere and 
in default thereof, to forfeit and pay JIL, or its successors or its authorized nominees 
such sums of money as are stipulated in the notice inviting tenders and tender 
documents. 

 
vi) If I/we fail to commence the work within 10 days of the date of issue of Letter of 

Award and/or I/we fail to sign the agreement as per Clause 74 of Clauses of Contract 
and/or I/we fail to submit performance guarantee as per Clause 02 of Clauses of 
Contract, I/we agree that JIL shall, without prejudice to any other right or remedy, 
be at liberty to cancel the Letter of Award and to forfeit the said earnest money as 
specified above. 

 
 

                                                                          Yours faithfully, 
  (Signature of the tenderer with rubber stamp) 

 
Dated _________________  
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FORM-A 
Tender for: …………………………………………………………. 
 

MANDATORY INFORMATION DOCUMENTS: 
 

DETAILS OF WORK EXPERIENCE CERTIFICATES 
 

(Details to be filled online also) 
 

 
1. Certified that the Completion Certificates of above works are enclosed with the 

Tender Documents. 
 

2. Details mentioned in the above Form are as per Completion Certificates and have 
not been presumed. 

 
3. If any detail is not mentioned in the Work Completion Certificate, documentary 

proof of the details like drawings, LOA, BOQ, completion certificate/occupation 
certificate, copy of final bill, etc. is to be submitted and uploaded on Tender 
Website along with the Completion Certificate. 

 
 

 
 

Signature of Bidder with Seal 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

FORM-B 
Tender for: …………………………………………………. 
 

S. 
No 

Name of 
work 
and its 
location 

Name 
of 
Client 

Date and 
No. of 
Completion 
Certificate 

Date of 
Start 
 

Date of 
Completion 
 

Cost of 
Work on 
completion 

Value of 
TDS in 
case of 
Private 
Work 

1.  
 

      

2.  
 

      

3.  
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MANDATORY INFORMATION DOCUMENTS: 
 

DETAILS OF SIMILAR WORKS 
 

(Details to be filled online also) 
 

 

S. 
No 

Name of 
Work for 
which 
Experience 
Certificate 
has been 

submitted 

Name of 
Clients 

Date and 
No. of 
Completion 
Certificate 

Date of Start & 
Completion of 
work 

Type of Work   
 
Total Scope of work 

1      
 

2  
 

    

3  
 

    

 
 

If any detail is not mentioned in the Work Completion Certificate, documentary proof of 

detail is to be submitted and uploaded on Tender Website along with the Completion 
Certificate. 
 
 
 

Signature of Bidder with Seal 
 
 

 
 
 
 
 
 
 
 

 
 

 
 
 
 

 
 
 
 
 
 
 
 

FORM-C 
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FINANCIAL DETAILS 
 

(Details to be filled online also) 
 
Tender For: …………………………………………………… 

 
MANDATORY INFORMATION DOCUMENTS: 

 

 
 
1. Summarised page of Audited Profit & Loss Account of previous three Financial Years 
duly certified by the chartered account, is to be submitted. 
 
2. Summarized page of AuditedBalance Sheet of last Financial Year (ending on last day 
of the preceding Financial Year) duly certified by the chartered account, is to be 
submitted. 
 
 
Note: This Form-C is to be submitted in original. 
 
 

 
Signature of Chartered  
Accountant with Seal 

Seal and Signature  
of bidder 

 
 
 
 
 
 
 
 
 
 

 

 
 
 

S.No
. 

Description 1stFY 
Rs.  
(In Lacs) 
 
 

2ndFY 
Rs.  
(In Lacs) 
 
 
 

3rd FY (& 
last) FY 
Rs. (In Lacs) 

    a b C 

i.) Profit/Loss 
 

   

ii.) Gross Annual Turnover of Previous 3 
financial years ending as on last day of the 

preceding Financial Year. 
 

   

iii.) Average Annual Turnover for previous 3 
financial years (Rs. In Lacs)    = (a+b+c)/3 
 

 

iv.) Net Worth (paid up capital + reserves) as on  last day of the 
preceding Financial Year. 
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FORM-D 
 

TDS DETAILS FOR PRIVATE SECTOR PROJECTS 
 

(Details to be filled online also) 
 

 

S. 
No. 

Name 
of  
Work 

Name 
of 
Clients 

Project 
Cost  
in 
Crores 

No. And 
Date of 
Completion 
Certificate 

Cost of  the 
work 
on 
completion 
in Crores 

Payments  
Received  
as per 
TDS  
In Crores 

TDS  
Corresponding 
to the 
Payments  
 

Year wise 
TDS as per 
Form-
26AS/Form 
16A 
relating to 

the work 

1.        
 

 

2.        
 

 

3.        
 

 

 
 
Note: Value of Work done will be considered commensurate with value of TDS 
Certificates. 
 

In case of multiple contracts undertaken from a client, details of TDS/Form- 26AS for 
each work mentioned above need to be segregated and given separately. 

 
This form needs to be supported with Form-26AS taken in HTML format or Form -16A. 
 

 
Signature of Bidder with Seal 

 

 
Signature of Chartered Accountant  
With Stamp and Membership Number 
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FORM -F 

GENERAL INFORMATION 
 

1. Name of Applicant/Company 
 

 

2. Address for correspondence 
 

 

3. Official e-mail for communication 
 

 

4. Contact Person:  
 
Telephone Nos.  

 
Fax Nos. 
 
Mobile 
 

 

5. Type of Organization: 
a) An individual 

 
b) A proprietary firm 
 
c) A firm in partnership 

(Attach copy of Partnership) 
 

d) A Limited Company 

(Attach copy of Article of Association) 
 

e) Any other (mention the type) 
 

 

6. Place and Year of Incorporation  
 

7. Name of Directors/Partners in the 

organization   
 

 

 

8. Name(s) and Designation of the persons , 
who is authorized to deal with JIL  
(Attach copy of power of Attorney) 
 

 

9. Bank Details : Name of Bank, Address of 
Bank Branch, Account No., RTGS, IFS 
Code 
 

 

 
 
 
 

Signature of Bidder with Seal 
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ARCHITECTURAL & ENGINEERING 

CONSULTANCY SERVICES 
 

I N D E X 
 

 
S. NO. 

 

 
DESCRIPTION  

 
SECTION 

 
PAGE NOS. 

 

 
1. 

 

 
NOTICE INVITING e-TENDERING 

 
SECTION-1 

 
2 to 12 

 

 
2. 
 

 
INSTRUCTIONS TO CONSULTANT  

 
SECTION-2 

 
13 to 18 

 

 

3. 
 

 

CONDITIONS OF CONTRACT 

 

SECTION-3 

 

19 to 39 

 

 

4. 
 

 

CRITERIA AND EVALUATION 
(For Tenders Invited on Quality 
and Cost based system) 

 

 

 
SECTION-4 

 

 
40 to 43 

 

 
5. 

 

 
FINANCIAL PROPOSAL 

 
SECTION-5 

 
44 to 45 

 

 
6. 
 

 
FORMATS & ANNEXURES 

 
SECTION-6 

 
46 to 77 

 
 

 
 
 

 
 

 
 
 

 
 
 

 
 

 
FORM- G 

 
Name of the Client with Address, email & phone no. 

 
Dispatch No..................      Date: ..................... 

 
WORK EXPERIENCE CERTIFICATE  

 
Name of Contractor____________________ 
 

1 Name of work / project & Location  

2 Name and Address of the Clients  

3 Agreement Amount  

4 Cost of work on completion  

5 Date of start  

6 Stipulated date of completion  

7 Actual date of completion  

8 Amount of compensation levied for 

delayed completion if any 

 

9 Type of Work  

13 Performance report Outstanding Very Good Good Poor 

(a) Quality of work     

(b) Resourcefulness     

(c) Financial soundness     

(d) Technical proficiency     

(e) General behaviour     

 
 

 
 

Date Name & Designation 
Signature with Seal 
Of issuing Authority 
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Form-H 

 

AFFIDAVIT  
(To be submitted by bidder on non-judicial stamp paper of Rs.100/ (Rupees 

Hundred only) duly attested by Notary Public) 
 
Affidavit of Mr. ...............................................S/o .............................................  
R/o ............................................. 
 

I, the deponent above named do hereby solemnly affirm and declare as under: 
 
1.  That I am the Proprietor/Authorized signatory of M/s ………………………………………. 

Having its Head Office/Regd. Office at ………………………………………………………………...  
 
2. That the information/documents/Experience certificates submitted by 

M/s…………………………. along with the tender for …………………… (Name of work)………… 
To JIL are genuine and true and nothing has been concealed. 
 

3. I shall have no objection in case JIL verifies them from issuing authority(ies). I shall 
also have no objection in providing the original copy of the document(s), in case 

JIL demands so for verification.  
 
4. That _______ (Name of the bidder) shall fully comply with the DIPP’s PPP-MII order 

no P-45021/2/2017/E II dated 15.06.17 or any further revision at any later date 
during the entire tenancy of the contract. 

 
Note: In case of procurement for a value in excess of Rs 10 crore, above 
undertaking shall be provided from a statutory auditor or cost auditor of the 
company(in the case of companies) or from a practicing-chartered accountant (in 
case of tenderer other than companies)  
 

5. I hereby confirm that in case, any document, information & / or certificate 
submitted by me found to be incorrect / false / fabricated, JIL at its discretion may 
disqualify / reject / terminate the bid/contract and also forfeit the EMD / All dues. 

 
6. I shall have no objection in case JIL verifies any or all Bank Guarantee(s) under any 

of the clause(s) of Contract including those issued towards EMD and Performance 
Guarantee from the Zonal / Branch office of  issuing Bank and I/We shall have no 
right or claim on my submitted EMD before JIL receives said verification.  

 
7. That the Bank Guarantee issued against the EMD issued by (name and address of 

the Bank) is genuine and if found at any stage to be incorrect / false / fabricated, 
JIL shall reject my bid, cancel pre-qualification and debar me from participating in 
any future tender for three years. 

 
8. I hereby confirm that our firm /company is not blacklisted/ barred /banned from 

tendering by JIL. If this information is found incorrect, JIL at its discretion may 
disqualify / reject / terminate the bid/contract. 

 
9. The person who has signed the tender documents is our authorized representative. 

The Company is responsible for all of his acts and omissions in the tender. 
 

 
 
 
 

 
I, ....................................., the Proprietor / Authorised signatory of 
M/s....................................... do hereby confirm that the contents of the above 
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ARCHITECTURAL & ENGINEERING 

CONSULTANCY SERVICES 
 

I N D E X 
 

 
S. NO. 

 

 
DESCRIPTION  

 
SECTION 

 
PAGE NOS. 

 

 
1. 

 

 
NOTICE INVITING e-TENDERING 

 
SECTION-1 

 
2 to 12 

 

 
2. 
 

 
INSTRUCTIONS TO CONSULTANT  

 
SECTION-2 

 
13 to 18 

 

 

3. 
 

 

CONDITIONS OF CONTRACT 

 

SECTION-3 

 

19 to 39 

 

 

4. 
 

 

CRITERIA AND EVALUATION 
(For Tenders Invited on Quality 
and Cost based system) 

 

 

 
SECTION-4 

 

 
40 to 43 

 

 
5. 

 

 
FINANCIAL PROPOSAL 

 
SECTION-5 

 
44 to 45 

 

 
6. 
 

 
FORMATS & ANNEXURES 

 
SECTION-6 

 
46 to 77 

 
 

 
 
 

 
 

 
 
 

 
 
 

 
 

Affidavit are true to my knowledge, and nothing has been concealed there 
from.................... and that no part of it is false. 

 
DEPONENT 

 
Verified at ................this.................day of ..................... 

 
DEPONENT 

 

ATTESTED BY (NOTARY PUBLIC) 
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FORM-I 
 
 

GST Registration Details of Contractor/Vender 

Name  

Address (As per registration with GST)  

City  

Postal Code  

Region/State (Complete State Name)  

Permanent Account Number  

GSTIN ID/Provisional ID No.:   
(copy of Acknowledgement required) 

 

Type of Business (As per registration with GST)  

Service Accounting Code/HSN Code:  

Contact Person  

Phone Number and Mobile Number  

Email ID  

Compliance Rating (if updated by GSTN)  
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SECTION 

 
PAGE NOS. 

 

 
1. 

 

 
NOTICE INVITING e-TENDERING 

 
SECTION-1 

 
2 to 12 

 

 
2. 
 

 
INSTRUCTIONS TO CONSULTANT  

 
SECTION-2 

 
13 to 18 

 

 

3. 
 

 

CONDITIONS OF CONTRACT 

 

SECTION-3 

 

19 to 39 

 

 

4. 
 

 

CRITERIA AND EVALUATION 
(For Tenders Invited on Quality 
and Cost based system) 

 

 

 
SECTION-4 

 

 
40 to 43 

 

 
5. 

 

 
FINANCIAL PROPOSAL 

 
SECTION-5 

 
44 to 45 

 

 
6. 
 

 
FORMATS & ANNEXURES 

 
SECTION-6 

 
46 to 77 

 
 

 
 
 

 
 

 
 
 

 
 
 

 
 

 

 

 
 

 

 

 
 

 

 
 

 

 
 

 

 

 
 

 

 
 

 

SECTION-3 
CLAUSES OF CONTRACT 
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CLAUSES OF CONTRACT(CC) 
 
1.0 DEFINITIONS 

The Contract means the documents forming the tender and acceptance 

 thereof and the formal agreement executed between the competent 
 authority on behalf of Jaypee Infratech Limited and the contractor, together with 
the  documents referred to therein including these conditions, the 
specifications,  designs, drawings and instructions issued from time to time 
by the  Engineer-in-Charge and all these documents taken together, shall be 
deemed to form one contract and shall be complementary to one another.  

 
1.1 Jaypee Infratech Limited, hereinafter called 'JIL' propose to get the works 

executed as mentioned in the Contract.  

 
1.2 In the contract, the following expressions shall, unless the context 
 otherwise requires, have the meanings, hereby respectively assigned to 
 them: - 

 
a) APPROVAL means approved in writing including subsequent written 
 confirmation of previous verbal approval.  
 
b) BILL OF QUANTITIES or SCHEDULE OF QUANTITIES means the priced and 

completed Bill of Quantities or Schedule of Quantities forming part of the tender.  
 
c) CONTRACTOR shall mean the individual, firm, LLP or company, whether 

 incorporated or not, undertaking the works and shall include the legal 
 personal representative of such individual or the persons composing such firm 
or LLP or company, or the successors of such firm or company and the permitted 
assignees of such individual, firm or company.  

 
d) CONTRACT VALUE means the sum for which the tender is accepted as per the 

letter of Award.  

 
e) DRAWINGS mean the drawings referred to in the contract document including 

modifications if any and such other drawings as may from time to time be 
furnished and/ or approved by JIL.  

 
f) DATE OF COMMENCEMENT OF WORK: The date of start of contract shall be 

reckoned from 10 days after the date of issue of letter of Award. 
 
g) ENGINEER-IN-CHARGE means the Engineer of JIL who shall supervise and 
 be in-charge of the work. 
 
h) LANGUAGE: All documents and correspondence in respect of this contract shall 

be in English Language.  
 

i) “LETTER OF AWARD” shall mean JIL’s letter or notification  conveying its 
acceptance of the tender subject to such conditions as may have been stated 
therein. 

 
j) MONTH means English Calendar month ‘Day’ means a Calendar Day of 24 Hrs 

each. 
k) JIL shall means  Jaypee Infratech Limited, a company registered under the 

Indian Company Act 1956, with its registered office at Sector 128, Noida, Uttar 
Pradesh or its Administrative officers or its engineer or other employees 
authorized to deal with any matter with which these persons are concerned and 
authorized on its behalf. 
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SECTION-6 

 
46 to 77 

 
 

 
 
 

 
 

 
 
 

 
 
 

 
 

 

 

l) SCHEDULE(s) referred to in these conditions shall mean the standard schedule 
of rates of the government mentioned in the Memorandum (Annexure-I) with 
the amendments thereto issued up to the date of receipt of the tender. 

 

m) SITE means the lands and other places on, under, in or through which 

 the works are to be executed or carried out and any other lands or places 
provided by JIL/client/owner or used for the purpose of the contract. 

 

n) TENDER means the Contractor’s priced offer to JIL for the execution and 
completion of the work and the remedying of any defects therein in accordance 
with the provisions of the Contract, as accepted by the Letter of Award or Award 
letter. The word TENDER is synonymous with Tender and the word TENDER 
DOCUMENTS with “Tendering Documents” or “offer documents”. 

 

o) WRITING means any manuscript typed written or printed statement under or 
over signature and/or seal as the case may be. 

 

p) Works or Work shall unless there be something either in the subject or 
context repugnant to such construction, be construed and taken to mean the 
works by or by virtue of the contract contracted  to be executed whether 
temporary or permanent, and whether original, altered, substituted or additional. 

 

q) Headings in the clauses/ conditions of tender documents are for convenience 
only and shall not be used for interpretation of the clause/condition.  

 

r) Words imparting the singular meaning only also include the plurals and vice versa 
where the context requires. Words importing persons or parties shall include 
firms and corporations and organizations  having legal capacities.  

 

s) Excepted Risk are risks due to riots (other than those on account of contractor’s 
employees), war (whether declared or not) invasion, act of  foreign 
enemies, hostilities, civil war, rebellion revolution, insurrection,  military or 
usurped power, any acts of Government, damages from aircraft, acts of God, 
such as earthquake, lightening  and unprecedented floods, and other causes over 
which the contractor has no control and accepted as such by the JIL or causes 
solely due to use or occupation by Government of the part of the works in respect 
of which a certificate of completion has been issued or a cause solely due to JIL’s 
faulty design of works. 

 
t) Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis 

of the prevailing cost of materials and labour at the site where the work is to be 
executed plus the percentage mentioned elsewhere in the tender document to 
cover, all overheads and profits. 

 
 
u)        Execution means carrying out /cause to carry out every work by the contractor 
          so as to fulfil his contractual obligation as per his Scope of Work commencing 
          from the issue of Letter of Award including (but not limited to) Design, 
          preparation of Drawings, Construction activities, approval processes etc. till  
          completion/handing over of work also including Defects liability period. 

 
v)     “Works” shall means the work including survey, investigation, design, both 
        permanent and temporary, or services to be carried out, designed, constructed, 
        manufactured, fabricated, delivered to Site, erected, installed, completed, tested, 
        commissioned, (including Integrated Testing and Commissioning) and remedying 
        of any defects, and/ or supplied in accordance with the Contract and include 
        Plant, Goods and Materials and their accessories and other necessary items/ 

        activities to complete the project/ work. 
 
 w) “Drawings” shall mean the Employer’s Drawings and the Drawings submitted by 



 

Signature of Tenderer                                                                              Signature of JIL 
 

30 

        the Contractor and any modification of such drawings as any, from time to time, 
        be furnished or for which the Engineer has issued a Notice of No Objection. This 
        definition supersedes the definition stated in sub-clause(e) of clause 1.2 of 
        section 3 of GCC. 
 
x) “Employer’s Requirements” shall mean the description of the scope, standard, 
       design criteria, specifications, drawings, program of work, indigenization 
       program (where applicable) as included in the Contract, and any alterations 
       and modifications thereto in accordance with the Contract. 
 
2.0 PERFORMANCE GUARANTEE: 

2.1 “Within 15 (Fifteen) days from the date of issue of letter of Award, the contractor 

shall submit to JIL. irrevocable performance bank guarantee (5% of contract 

Value) in the form appended or Fixed Deposit Receipt (FDR) pledged in favour 
of JIL, from any Nationalized Bank or all Commercial schedule bank. In case FDR 
of any bank is furnished by the contractor to JIL as Performance Guarantee(s) 
and the bank is unable to make payment against the said FDR, the loss caused 
thereby shall fall on the contractor and the contractor shall forthwith on demand 
furnish additional security to JIL to make good the deficit. The Performance 
Guarantees shall be initially valid up to the stipulated date of completion plus 60 
days beyond that. In case the time for completion of works gets extended, the 
contractor shall get the validity of Performance Guarantee extended to cover 
such extended time for completion of work. 

 
2.2 JIL reserve the right of forfeiture of the performance guarantee(s) on the pro-

rata basis of the elapsed contract period in the event of the contractor’s failure 
to fulfill any of the milestones/ contractual obligations i.e. defaults in 

commencing the work, fails to maintain the required progress in terms of 
relevant clause of GCC & SCC, in case of bad work or work not done as per 
specifications etc. or all performance guarantees in the event of termination of 
contract as per terms and conditions of contract. 

 
If the Contractor commits any default as aforesaid, the JIL shall without prejudice 
to any other right or remedy available in law, be at liberty to forfeit the 
performance guarantee(s) absolutely (not withstanding and/or without prejudice 
to any other provisions in the contract) by giving the notice in writing in addition 
to action taken under other provisions contained in this contract or otherwise. 

 
2.3 In case where the delay is compensated by the contractor during the completion 

of next milestone(s), the amount towards forfeited bank guarantee(s)/FDR shall 
be refunded to the contractor on production of the fresh bank guarantee/FDR of 

the equivalent amount. Such amount will not accrue any interest to the 
contractor. Further, such balance/PBG/FD can also be forfeited in case of any 
failure by contractor to fulfill any contractual obligation in future. 

 
2.4 In case a bank guarantee/FDR is forfeited for recovery, forfeited PBGs/FDRs will 

remain with JIL which shall be returned after successful completion/ testing/ 
commissioning and handing over the project to JIL up to the entire satisfaction 
of JIL. 

 
2.5 In case the contractor fails to submit the performance guarantee(s) of the 

 requisite amount within the stipulated period or extended period, letter of 
 Award automatically will stand withdrawn and EMD of the contractor shall 
 be forfeited. 

 

2.6 In case part scope of work has been satisfactorily completed and handed over to 
JIL by the contractor and the remaining works are under hold/suspended for 
more than 3 months due to some hindrance beyond control of contractor/JIL or 
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due to non-availability of site/clearance from JIL, the un-forfeited performance 
bank guarantee(s)/FDR(s) submitted by the contractor and available with JIL as 
on date, on specific request of the contractor, may be released and returned 
back to the contractor in lieu of submission and due verification of a fresh 
PBG/FDR of the equivalent amount towards balance work. 

 

3.0 SECURITY DEPOSIT/ RETENTION MONEY 
3.1 The Security deposit or the retention money shall be deducted from each 

 running/ final bill of the contractor @ 5% (five per cent only) of the gross value 
of the Running Account/ final bill.  

 
3.2 If the amount of Security Deposit deducted in cash is more than Rs.10.00 

 lakhs (Rupees Ten lakhs only) in case of contract value more than 3.00 
 Crore, Rs.5 lakhs in case of contract value up to.  Rs.3.00 crore, the excess 
 amount beyond Rs. 10 Lakhs or 5 lakhs (as the case may be) can be  replaced 
by the contractor by submission of Bank Guarantee in the prescribed proforma 
of JIL or Fixed Deposit Receipt (FDR) pledged in favour of Jaypee Infratech 
Limited of equivalent amount from any Nationalized Bank or all Commercial 
Scheduled Bank. The Bank Guarantee/ FDR shall be initially valid up to the 3 

months beyond the stipulated defect liability period. In case the time for 
completion of works gets enlarged, the contractor shall get the validity of bank 
Guarantee/ FDR extended to cover such enlarged time for completion of work. 

 
3.3 The release/refund of security deposit of the contractor shall be subject to 

 the observance/compliance of the conditions as under and whichever is 
 later:   

 
Expiry of the defect liability period in conformity with provisions 
 contained in clause 38.0 (Defect liability clause). The expiry of  defect  liability 
period shall be extended from time to time depending upon extension of time 
granted by JIL. 
 

 

3.4 JIL reserves the right of part or full forfeiture of security deposit in addition to 
other claims in the event of contractor’s failure to fulfill any of the contractual 
obligations or in the event of termination of contract as per terms and conditions 
of contract. 

 

4.0 MOBILIZATION ADVANCE 
4.1 Mobilization advance up to maximum of amount as mentioned in the 

 “Memorandum (Annexure-I)” shall be paid to the contractor, if  requested by 
him, on submission of irrevocable Bank Guarantee valid for contract period of an 
amount 1.1 times of the mobilization advance to take care of advance and 
interest at prescribed rate from a nationalized bank or all Commercial scheduled 
bank in the enclosed Performa. The Mobilization advance shall be interest bearing 
@ as mentioned in the “Memorandum (Annexure-I)”. 

 

 This advance shall be paid in three installments as follows: 
i) First Installment of fifty percent of total mobilization advance shall be paid 

after the agreement is signed and upon submission of performance 
guarantee for full amount as specified. 

 
ii) 2nd installment of twenty-five (25%) percent of total mobilization advance 

will be paid after the setting up of site office and site laboratory, complete & 
mobilization of plant and machinery etc. 
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iii) The Balance twenty-five (25%) percent of total mobilization advance shall 
be paid on completion of 10% of work in terms of cost and after the 
contractor has fully mobilized the work at site. 

 
4.2 The mobilization advance bear simple interest at the rate as mentioned in 

 the Memorandum (Annexure-I) and shall be calculated from the date of payment 
to the date of recovery (365 days in a year) both days inclusive, on the 
outstanding amount of advance. Recovery of such mobilization advanced 
including interest shall be made by the deduction from the contractor’s bills 
commencing  after first ten percent of the gross value of the work is executed 
and paid, on pro-rata percentage basis to the gross value of the work billed 
beyond 10% in such a way that the entire advance is recovered by the time 
eighty percent of the gross value of the contract is executed and paid, together 

with interest due on the entire outstanding amount up to the date of recovery of 
the installment. 

 

4.3 The bank guarantee submitted by contractor against mobilization advance 
 shall initially be made for the full amount as mentioned in para 4.1 above 
 and valid for the contract period and be kept renewed from time to time to 
 cover the balance amount and likely period of completion of recovery  together 

with interest. However, the contractor can submit part bank guarantees against 
the mobilization advance in as many numbers as per proposed number of 
recovery installments equivalent to the amount of each installment. 

 

4.4 Notwithstanding what is contained above, no mobilization advance 
 whatsoever  shall be payable if payment of mobilization advance is not 
 mentioned in the Memorandum (Annexure-I). 

 

5.0 SECURED ADVANCE AGAINST NON-PERISHABLE MATERIALS  
  
 No secure Advance shall be paid against purchase of material.  
 

 
6.0  DEVIATIONS / VARIATIONS EXTENT AND PRICING 

 The Engineer-in-Charge shall have power (i) to make any alterations in, 
 omissions from, additions to or substitutions for, the original specifications, 
 drawings, designs and instructions that may appear to him to be necessary 
 during the progress of the work, (ii) to omit part of the works in case of 
 non-availability of a portion of the site  or for any other reasons and the 
 contractor shall be bound to carry out the works in accordance with any 
 instructions given to him in writing signed by the Engineer-in-Charge and 
 such alterations, omissions, additions, or substitutions shall form part of 

 the contract as if originally provided therein and any altered, additions or 
 substituted works which the contractor may be directed to do in the manner 
specified above as  part of the work, shall be carried out by the 
 contractor on the same conditions  in all respects including price on which 
 he agreed to do the main work except as hereunder provided: 

 

6.1  The time for the completion of the work shall, in the event of any 
 deviations resulting in additional cost over the tendered value sum being 
 ordered be extended, if requested by the contractor, as follows: 

 

(i) in the proportion which the additional cost of the altered, additional, or 
substituted work bears to the original tendered value plus 

 

(ii) 25% of the time calculated in (i) above or such further additional time as 
may be considered reasonable by the Engineer-in-Charge.   
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6.2 In the case of extra item(s), (items that are completely new, and are in addition 
to the items contained in the contract, and not included in the schedule of rates), 
the contractor may within fifteen days of receipt of order or occurrence of the 
item(s) claim rates, supported by proper analysis, for the work and the engineer-
in-charge shall within one month of the receipt of the claims supported by 
analysis, after giving consideration to the analysis of the rates submitted by the 
contractor, determine the rates on the basis of the market rates and the 
contractor shall be paid in accordance with the rates so determined. 

  
 In the case of substituted items (items that are taken up with partial 
 substitution or in lieu of items of work in the contract), the rate for the 
 agreement item (to be substituted) and substituted item shall also be 
 determined in the manner as mentioned in the following Para: 

 
(a) If the market rate for the substituted item so determined is more than the 

market rate of agreement item (to be substituted), the rate payable to the 
contractor for the substituted item shall be the rate for the agreement item 
(to be substituted) so increased to the extent of the difference between the 
market rates of substituted item and the agreement item (to be 
substituted). 

 
(b) If the market rate for the substituted item so determined is less than the 

market rate of the agreement (to be substituted), the rate payable to the 
contractor for the substituted item shall be the rate for the agreement item 
(to be substituted) so decreased to the extent of the difference between 
the market rates of substituted item and the agreement item (to be 
substituted) 

 
 In the case of contract item(s), substituted item(s), contract cum substituted 
items, which exceed the limits laid down in Memorandum (Annexure-I), the 
contractor shall within fifteen days of receipt of order of occurrence of the excess, 
claim revision of the rates, supported by proper analysis for the work in excess 
of the above mentioned limits, provided that if the rates so claimed are in excess 
of the rates specified in the scheduled of quantities, the Engineer-in-Charge shall 
within one month of receipt of the claims supported by analysis, after giving 
consideration to the analysis of the rates submitted by the Contractor, determine 
the rates on the basis of the market rates and the contractor shall be paid in 
accordance with the rates so determined. 

 
6.3 The contractor shall send to the Engineer-in-Charge once every three months, 

an up-to-date account giving complete details of all claims for additional 

payments to which the contractor may consider himself entitled and of all 
additional work ordered by the Engineer-in-Charge which he has 
 executed during the preceding quarter failing which the contractor shall be 
 deemed to have waived his right. However, the Engineer-in-charge may 
 authorize consideration of such claims on merits. 

 
6.4 Any operation incidental to or necessarily has to be in contemplation of 

 tenderer while filling, tender or necessary for proper execution of the item 
 included in the Schedule of quantities or in the schedule of rates mentioned 
 above, whether or not specifically indicated in the description of the item 
 and the relevant specifications shall be deemed to be included in the rates quoted 
by the tenderer or the rate given in the said schedule or rates as the case may 
be Nothing extra shall be admissible for such operations. 

 
6.5 Market Rates to be determined as per various sub-clauses under the clause 6.0 

shall be based on prevailing rates of Material excluding GST (unless 
mentioned otherwise), Relevant Labour authority rate for Labour, 
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market rates of T&P etc. plus 15% towards Contractors’ Profits and 
Overheads. 

  
  The following factors may be considered in the justification of rates on which 

 Contractor’s overhead & profit shall not be applicable: 

 
 Buildings and Other Construction Worker Cess as applicable in the state of 

workplace. 

 
 EPF (Employer Contribution) component, as per EPF act on the portion of 

labour’s wages 

 
 GST on works contract  
 
The contractor shall execute the increased Qty only after award of variation 
order. The contractor shall inform to project In-charge about Qty variation 
proactively.    

 
 

7.0 ESCALATION 
 No claim on account of any escalation on whatsoever ground shall be entertained 

at any stage of works. All rates as per Bill of Quantities (BOQ) quoted by 
contractor shall be firm and fixed for entire contract period as well as extended 
period for completion of the works. No escalation shall be applicable on this 
contract. 

 

8.0 COMPENSATION FOR DELAY  

If the contractor fails to maintain the required progress in terms of clause 16.0 
or relevant clause of GCC & Special Conditions of Contract, to complete the work 
and clear the site on or before the contract or extended  date of completion, he 
shall, without prejudice to any other right or remedy available under the law to 
the JIL on account of such breach, pay as agreed compensation the amount 
calculated at the rates stipulated below(plus GST extra) as the Engineer in 
charge (whose decision in writing shall be final and binding) may decide on the 

amount of tendered value of the work for every completed day / week (as 
applicable) that the progress remains below that specified in Clause 16.0 or the 
relevant clause in GCC & Special Conditions of Contract or that the work remains 
incomplete.  
This will also apply to items or group of items for which a separate period of 
completion has been specified 

 

i)  Compensation for delay of work       @   1% of tendered value per week 
 
 Provided always that the total amount of compensation for delay to be paid under 
this Condition shall not exceed 10% of the Tendered Value of work (exclusive of 
GST) or of the Tendered Value of the item or group of items of work (exclusive 
of GST) for which a separate period of completion is originally given. The amount 
of compensation may be adjusted or set-off against any sum payable to the 

Contractor under this or any other contract with JIL. 
  In case, the contractor does not achieve a particular milestone mentioned 

 elsewhere in the tender document or the re-scheduled milestone(s), the 
 amount shown against that milestone shall be withheld, to be adjusted 
 against the compensation levied at the final grant of Extension of Time. 
 With-holding of this amount or failure to achieve a milestone, shall be 
 automatic without any notice to the Contractor. However, if the contractor 
 catches up with the progress of work on the subsequent milestone(s), the 
 withheld amount shall be released. In case the contractor fails to make up 
 for the delay in subsequent  milestone(s), amount mentioned against each 



  GCC (Contracting) 

2023 

Signature of Tenderer                                                                              Signature of JIL 
 

35

 

 

ARCHITECTURAL & ENGINEERING 

CONSULTANCY SERVICES 
 

I N D E X 
 

 
S. NO. 

 

 
DESCRIPTION  

 
SECTION 

 
PAGE NOS. 

 

 
1. 

 

 
NOTICE INVITING e-TENDERING 

 
SECTION-1 

 
2 to 12 

 

 
2. 
 

 
INSTRUCTIONS TO CONSULTANT  

 
SECTION-2 

 
13 to 18 

 

 

3. 
 

 

CONDITIONS OF CONTRACT 

 

SECTION-3 

 

19 to 39 

 

 

4. 
 

 

CRITERIA AND EVALUATION 
(For Tenders Invited on Quality 
and Cost based system) 

 

 

 
SECTION-4 

 

 
40 to 43 

 

 
5. 

 

 
FINANCIAL PROPOSAL 

 
SECTION-5 

 
44 to 45 

 

 
6. 
 

 
FORMATS & ANNEXURES 

 
SECTION-6 

 
46 to 77 

 
 

 
 
 

 
 

 
 
 

 
 
 

 
 

 milestone missed subsequently also shall be withheld. However, no interest, 
whatsoever, shall be payable on such withheld amount. 

 
9.0 ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS  

 All works under or in course of execution or executed in pursuance of the 
 contract, shall at all times be open and accessible to the inspection and 
 supervision of the Engineer-in-charge, his authorized subordinates in charge of 
the work and all the superior officers, officer of the Quality Assurance Unit of the 
JIL or any organization engaged by the JIL for Quality Assurance and of the Chief 
Technical Examiner’s Office, and the contractor shall, at all times, during the 
usual working  hours and at all  other times at which reasonable notice of the 
visit of such officers has been given to the contractor, either himself be present 
to receive orders and instructions or have a responsible agent duly accredited in 

writing, present for that purpose. Orders given to the Contractor’s agent shall be 
considered to have the same force as if they had been given to the contractor 
himself. 
 
 If  it shall appear to the Engineer-in-charge or his authorized subordinates 
 in-charge of the work or to the officer of Quality Assurance or his 
 subordinate officers or the officers of the organization engaged by  the 

 JIL for Quality Assurance or to the Chief Technical Examiner or his 
 subordinate officers, that any work has been executed with unsound, imperfect, 
or unskilful workmanship, or with materials or articles provided by him for the 
execution of the work which are unsound or of a quality inferior to that contracted 
or otherwise not in accordance with the contract, the contractor shall, on demand 
in writing which shall be made within twelve months of the completion of the 
work from the Engineer-in-Charge specifying the work, materials or articles 

complained of notwithstanding that the same may have been passed, certified 
and paid for forthwith rectify, or remove and reconstruct the work so specified 
in whole or in part, as the case may require or as the case may be, remove the 
materials or articles so specified and provide other proper and suitable materials 
or articles at his own charge and cost. In the event of the failing to do so within 
a period specified by the Engineer-in-Charge in his demand aforesaid, then the 
contractor shall be liable to pay compensation at the same rate as under clause 

8.0 of the contract (for non-completion of the work in time) for this default. In 
such case the Engineer-in-Charge may not accept the item of work at the rates 
applicable under the contract but may accept such items at reduced rates as the 
Engineer in charge may consider reasonable during the preparation of on account 
bills or final bill if the item is so acceptable without detriment to the safety and 
utility of the item and the structure or he may reject the work outright without 
any payment and/or get it and other connected and incidental items rectified, or 

removed and re-executed at the risk and cost of the contractor. Decision of the 
Engineer-in-Charge to be conveyed in writing in respect of the same will be final 
and binding on the contractor.   

 
10.0 ACTION IN CASE OF BAD WORK  

 If it shall appear to the Engineer-in-Charge or his authorized representative in 
charge of the work or to the Chief Technical Examiner or to any other 

 inspecting agency of Government/ State Government/  Owner where the work 
is being executed, that any work has been executed with unsound, imperfect, or 
unskilful workmanship or with materials of any inferior description, or that any 
materials or articles provided by him for the execution of the work are unsound 
or of a quality inferior to that contracted for or otherwise not in accordance with 
the contract, the contractor shall on demand in writing which shall be made 
within twelve months of the completion of the work from the Engineer-in-Charge 
specifying the work, materials or articles complained of notwithstanding that the 
same may have been passed, Certified and paid for forthwith rectify, or remove 
and reconstruct the work so specified in whole or in part as the case may require 
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or as the case may be, remove the materials or articles so specified and provide 
other proper and suitable materials or articles at his own proper charge and cost, 
and in the event of his failing to do so within  a period  to  be  specified  by  the  
Engineer-in-Charge  in  his  demand aforesaid while the contractor failure to do 
so shall continue, the  Engineer-in-Charge may rectify or remove and re-
execute the work or remove and replace with others, the material or articles 
complained of as the case may be at the risk and expense in all respects of the 
contractor.  
 

11.0 CANCELLATION/DETERMINATION OF CONTRACT IN FULL OR PART  
11.1 Subject to other provisions contained in this clause the Engineer-in-Charge 

 may, without prejudice to his any other rights or remedy against the 
 contractor in respect of any delay, inferior workmanship, any claims for 

 damages and / or any other provisions of this contract or otherwise, and 
 whether the date of completion has or has not elapsed, by notice in writing 
absolutely determine the contract in any of the following cases: 

 
i)  If the contractor having been given by the Engineer-in-Charge a notice in 

writing to rectify, reconstruct or replace any defective work or that the work 
is being performed in an inefficient or otherwise improper or un-workmanlike 

manner shall omit to comply with the requirement of such notice for a period 
of seven days thereafter: or  

 
ii) If the contractor has, without reasonable cause, suspended the progress of 

the work or has failed to proceed with the work with due diligence so that in 
the opinion of the Engineer-in-Charge (which shall be final and binding) he 
will be unable to secure completion of the work by the date for completion 

and continues to do so after a notice in writing of seven days from the 
Engineer-in-Charge; or  

 
iii) If the contractor fails to complete the work within the stipulated date or 

items of work with individual date of completion, if any stipulated, on or 
before such date(s) of completion and does not complete them within the 
period specified in a notice given in writing in that behalf by the Engineer-

in-Charge; or  
 
iv) If the contractor persistently neglects to carry out his obligations under the 

contract and / or commits default in complying with any of the terms and 
conditions of the contract and does not remedy it or take effective steps to 
remedy it within 7 days after a notice in writing is given to him in that behalf 
by the Engineer-in-Charge: or  

 
v) If the contractor shall offer or give or agree to give to any person in JIL 

service or to any other person on his behalf any gift or consideration of any 
kind as an inducement or reward for doing or forbearing to do or for having 
done or forborne to do any action relation to the obtaining or execution of 
this or any other contract for JIL; or  

 

vi) If the contractor shall enter a contract with JIL in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, 
unless the particulars of any such commission and the terms of payment 
thereof have been previously disclosed in writing to the Engineer-in-Charge; 
or  

 
vii) If the contractor shall obtain a contract with JIL because of wrong tendering 

or other non-bona-fide methods of competitive tendering or commits breach 
of Integrity Pact; or  
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viii) If the contractor being an individual, or if a firm, any partner thereof shall at 
any time be adjudged insolvent or have a receiving order or order for 
administration of his estate made against him or shall take any proceedings 
for liquidation or composition (other than a voluntary liquidation for the 
purpose of amalgamation or reconstruction) under any Insolvency Act for 
the time being in force or make any conveyance or assignment of his effects 
or composition or arrangement for the benefit of his creditors or purport so 
to do, or if any application be made under any Insolvency Act for the time 
being in force for the sequestration of his estate or if a trust deed be 
executed by him for benefit of his creditors; or  

 
ix) If the contractor being a company, shall pass a resolution or the Court shall 

make an order for the winding up of the company, or a receiver or manager 

on behalf of the debenture holders or otherwise shall be appointed or 
circumstances shall arise which entitle the Court or debenture holders to 
appoint a receiver or manager; or  

 
x) If the contractor shall suffer an execution being levied on his goods and allow 

it to be continued for a period of 21 days, or. 
 

xi) If the contractor assigns, transfers, sublets (engagement of labour on a 
piece-work basis or of the labour with materials not to be incorporated in the 
work, shall not be deemed to be subletting) or otherwise parts with or 
attempts to assign, transfer sublet or otherwise parts with the entire works 
or any portion thereof without  and prior written approval of the Engineer-
in-Charge.  

 

 When the contractor has made himself liable for action under any of the 
 cases  aforesaid, the Engineer-in-Charge may without prejudice to any 
 other right or  remedy which shall have accrued or shall accrue hereafter to 
 JIL, by a notice in writing to cancel the contract as whole or only such  items of  
          work in default from the Contract, the Engineer-in-charge shall  have powers:  

  
a)   To determine or rescind the contract as aforesaid in full or part (of which 

termination or rescission notice in writing to the contractor under the hand 
of the Engineer-in-Charge shall be conclusive evidence) and get the same 
executed at the risk & cost of the contractor. Upon such determination or 
rescission, the already retained security deposit recovered under the 
contract and performance guarantee shall be liable to be forfeited and un-
used materials, construction plants, implements, temporary buildings, etc. 
shall be taken over and shall be absolutely at the disposal of the JIL. or 

 
b) To employ labour and to supply materials to carry out the work or any part 

of the work debiting the contractor with the cost of the labour and the price 
of the materials of the amount of which cost, and price certified by the 
Engineer-in-Charge shall be final and conclusive) and/ or 

 
c) After giving notice to the contractor to measure up the work of the contractor 

and to take such whole, or the balance or part thereof as shall be un-
executed or delayed with reference to the General Conditions of Contract 
clause no. 24.0 and/ or relevant clause of Special Conditions of Contract, out 
of his hands and to give it to another contractor to complete. 

 
11.2 Any sums in excess of the amounts due to JIL and unsold materials, 

 constructional plant etc. shall be returned to the contractor, provided always that 
if cost or anticipated cost of completion by JIL of the works or part of the works 
is less than the amount which the contractor would have been paid had he 
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completed the works or part of the works, such benefit shall not accrue to the 
contractor.  

 

11.3 In the event of anyone or more of the above courses being adopted by the 
 Engineer-in-Charge the contractor shall have no claim to compensation for 
 any loss sustained by him by reasons of his having purchased or procured 

 any materials or entered into any engagements or made any advances on 
 account or with a view to the execution of the work or the performance of 
 the contract.  And in case action is taken under any of the provision 
 aforesaid the contractor shall not be entitled to recover or be paid any sum 
 for any work thereof or performed under this contract unless and  until the 
Engineer-in-Charge has certified in writing the performance of  such work and 
the value payable in respect thereof and he shall only be  entitled to be 

paid the value so certified. 
  
12.0 CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION NOT 

TAKEN UNDER CLAUSE 11.0 
 In any case in which any of the powers conferred upon the Engineer-in-

 Charge by relevant clause thereof, shall have become exercisable and the 
 same are not  exercised, the non-exercise thereof shall not constitute a waiver   

of any of the conditions hereof and such powers shall notwithstanding be 
exercisable in the event of any future case of default by  the contractor and the 
liability of the contractor for compensation shall remain unaffected. In the event 
of the Engineer-in-Charge putting in force  all or any of the powers vested in him 
under any  clause he may, if he so  desires after giving a notice in writing to the 
contractor, take possession of (or at the sole discretion of the Engineer-in-Charge 
which shall be final and binding on the contractor) use as on hire (the amount of 
the hire money being also in the final determination of the Engineer-in-Charge) 
all or any  tools, plant, materials and stores, in or upon the works, or the site 
thereof  belonging to the contractor, or procured by the contractor and 
intended to the used for the execution of the work/or any part thereof, paying 
or allowing for  the  same  in account  at the contract rates, or in the case of 
these not being applicable, at current market rates to be certified by the 
Engineer-in-Charge, whose certificate thereof shall be final and binding on the 

contractor and/or direct the contractor, clerk of the works, foreman or other 
authorized agent to remove such tools, plant, materials, or stores from the 
premises (within a time to be specified in such notice) in the event of the 
contractor failing to comply with any such requisition, the Engineer-in-Charge 
may remove them at the contractor’s expense or sell  them by auction or 
private sale on account of the contractor and his risk in all respects and the 
certificate of the Engineer-in-Charge as to the expenses of any such removal and 
the amount of the proceeds and expenses of any such sale shall be final and 
conclusive against the contractor.  

 
13.0 CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR  
 If contractor: 

(i) At any time makes default during currency of work or does not execute any 
part of the work with due diligence and continues to do so even after giving 

a notice in writing of 7 days in this respect from the Engineer-in-Charge: 
or 

 
(ii) Commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or takes effective steps to remedy it within 
7 days even after a notice in writing is given in that behalf by the Engineer-
in-Charge: or 

 

(iii) Fails to complete the work(s) or items of work with individual dates of 
completion, on or before the date(s) so determined and does not complete 
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them within the period specified in the notice given in writing in that behalf 
by the Engineer-in-Charge. 

 

 The Engineer-in-Charge without invoking action under clause 11.0 of 
contract may, without prejudice to any other right or remedy against the 
contractor which have either accrued or accrue thereafter to JIL, by a notice 

in writing to take the part work/part incomplete work of any item(s) out of 
his hands and shall have powers to: 

 

(a) Take possession of the site and any materials, constructional plant, 
implements, stores, etc., thereon; and/or 

 

(b)   Carry out the part work / part incomplete work of any item(s) by   any 
means at the risk and cost of the contractor. 

 

 The Engineer-in-Charge shall determine the amount, if any, is recoverable 
 from the contractor for completion of the part work/ part incomplete work 
 of any item(s) taken out of his hands and execute at the risk and cost of 
 the contractor, the liability of contractor on account of loss or damage  suffered 
by JIL because of action under this clause shall not exceed 10% of the tendered 
value of the work. 

 

 In determining the amount, credit shall be given to the contractor with the 
 value of work done in all respect in the same manner and at the same rate 
 as if it had been carried out by the original contractor under the terms of 
 his contract, the value of contractor's materials taken over and  incorporated in 
the work and use of plant and machinery belonging to the contractor. The 
certificate of the Engineer-in-Charge as to the value of  work done shall be 
final and conclusive against the contractor provided always that action under this 
clause shall only be taken after giving notice  in writing to the contractor. 
Provided also that if the expenses incurred by the department are less than the 
amount payable to the contractor at his agreement rates, the difference shall not 
be payable to the contractor. 

 

 Any excess expenditure  incurred or to be  incurred by  JIL in  completing the 
part work/ part incomplete work of any item(s) or the excess loss of damages 
suffered or may be suffered by JIL as aforesaid after allowing such credit shall 
without prejudice to any other right or remedy available to JIL in law or per as 
agreement be recovered from any money due to the contractor on any account, 
and if such money is insufficient, the contractor shall be called upon in writing 
and shall be liable to pay the same within 30 days. 

 

 If the contractor fails to pay the required sum within the aforesaid period of 
 30 days, the Engineer-in-Charge shall have the right to sell any or all of the 
 contractors' unused materials, constructional plant, implements, temporary 
 building at site etc. and adjust the proceeds of sale thereof towards the 
 dues recoverable from the contractor under the contract and if thereafter 
 there remains any balance outstanding, it shall be recovered in accordance 
 with the provisions of the contract. 

 

 In the event of above course being adopted by the Engineer-in-Charge, the 

 contractor shall have no claim to compensation for any loss sustained by 
 him by reason of his having purchased or procured any materials or entered into 
any engagements or made any advance on any account or  with a view to 
the execution of the work or the performance of the contract. 

 
14.0 SUSPENSION OF WORKS 

a) The contractor shall, on receipt of the order in writing of the Engineer-in-

charge, suspend the progress of the works or any part thereof for such time 
and in such manner as the Engineer-in-charge may consider necessary for 
any of the following reasons:  
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i)  On account of any default on part of the contractor, or 
 

ii)  For proper execution of the works or part thereof for reason other than 
the default of the contractor, or  

 

iii)  For safety of the works or part thereof.  
 

 The contractor shall, during such suspension, properly protect and secure 
 the works to the extent necessary and carry out the instructions given in 
 that behalf by the Engineer-in-charge. 

 
(b) If the suspension is ordered for reasons (ii) and (iii) in sub-Para (a) above.  
 

i)  The contractor shall be entitled to an extension of the time equal to 
 the period of every such suspension plus 25% for completion period. No 
adjustment in contract price will be allowed for reasons of such 
suspension.  

ii) In the event of the Contractor treating the suspension as an 
 abandonment of the Contract by JIL, he shall have no claim to 
 payment of any compensation on account of any profit or 

 advantage which he may have derived from the execution of the 
 work in full. 

 
15.0 TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 
 Without prejudice to any of the right or remedies under this contract if the 

 contractor dies, the Engineer in-charge shall have the option of  terminating the 
contract without compensation to the contractor.  

 
 
 
16.0 TIME ESSENCE OF CONTRACT & EXTENSION FOR DELAY 
16.1 The time allowed for execution of the Works as specified in the Memorandum 

(Annexure-I) or the extended time in accordance with these conditions shall be 
the essence of the contract. The execution of the works shall commence from 

such time period as mentioned in MEMORANDUM (ANNEXURE – I) or the date on 
which the Engineer-in-Charge issues written orders to commence the work. If 
the Contractor commits default in commencing the execution of the work as 
aforesaid, the JIL shall without prejudice to any other right or remedy available 
in law, be at liberty to forfeit the earnest money & performance guarantee 
absolutely. 

 

16.2 Within 10 (Ten) days of Letter of Award, the Contractor shall submit a  Time 
and Progress Chart (CPM/ PERT/ Quantified Bar Chart) and get it 
 approved by the Engineer-in-Charge. The Chart shall be prepared in direct 
 relation to the time stated in the contract documents for completion of  items of 
the works. It shall indicate the forecast (mile-stones) of the dates of 
commencement and completion of various items, trades, sections of the 
 work and may be amended  as necessary by agreement between the 

 Engineer-in-Charge and the  Contractor within the limitations of time 
 stipulated in the Contract documents and further to ensure good progress 
 during the execution of the work, the contractor shall in all cases in which 
 the time allowed for any work exceeds one month (save for special jobs for 
 which a separate program has been agreed upon) complete 1/8th of the 
 whole of work before 1/4th of the whole time allowed in the contract has 
 elapsed, 3/8th of the work before one half of such time has elapsed and 
 3/4th of the work before 3/4th of such time has elapsed. The physical 
 progress report including photographs shall be submitted by the contractor 
 on the  prescribed format & the intervals (not exceeding one month) as decided 
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by the Engineer in Charge. The compensation for delay as per clause 8.0 shall 
be leviable at intermediate stages also, in case the required progress is not 
achieved to meet the above time deadlines of the completion period and/ or 
milestones of time and progress chart, provided  always that the total amount 
of Compensation for delay to be paid under this condition shall not exceed 10% 
of the tendered value of work”. 

 

16.3 If the work(s) be delayed by:  
i) force-majeure or  
 
ii)  Abnormally bad weather, or 
 
iii) Serious loss or damage by fire, or  

 
iv) Civil commotion, local commotion of workmen, strike or lockout, affecting 

any or the trades employed on the work, or  
 

v) Delay on the part of other contractors or tradesmen engaged by Engineer-
in-Charge in executing work not forming part of the Contract, or 

 

vi) Non-availability of stores, which are responsibility of the JIL or,  
 
vii) Non-availability or break down of tools and plant to be supplied or supplied 

by JIL or,  
 
viii) Any other cause which, in the absolute discretion of the JIL, is  beyond 

the Contractor’s control, then upon the happening of any such event 
causing delay, the Contractor  shall immediately give notice thereof in 

writing to the Engineer-in-Charge  within 07 days but shall nevertheless 
use constantly his best endeavour to  prevent or make good the 
delay and shall do all that may be reasonably  required to the 
satisfaction of the Engineer-in-Charge to proceed with the  works.  

 
16.4 Request for extension of time, to be eligible for consideration, shall be  made by 

the Contractor in writing within fourteen days of the happening of the event 
causing delay in the prescribed form. The Contractor may also, if practicable, 
indicate in such a request the period for which extension is desired. In any such 
case JIL may give a fair and reasonable extension of time for completion of work. 
Such extension shall be communicated to the Contractor by the Engineer-in-
Charge in writing within a reasonable time from the receipt of such request. Non 
application by the contractor for extension of time shall not be a bar for giving a 
fair and reasonable extension by the Engineer-in-Charge and the extension of 

time so given by the Engineer-in-Charge shall be binding on the contractor.  
 
17.0 TIME SCHEDULE & PROGRESS 
 
17.1 Time allowed for carrying out all the works as entered in the tender shall 

 be as mentioned in the “Memorandum (Annexure-I)” which shall be reckoned 
from the 10th day from the date on which the letter of Award is issued to the 
Contractor. Time shall be the essence of the contract and contractor shall ensure 
the completion of the entire work within the stipulated time of completion. 

 
17.2 The contractor shall also furnish within 10 days of date of issue of letter of 

 Award a CPM network/ PERT chart/ Bar Chart for completion of work within 
 stipulated time. This will be duly got approved from JIL. This approved 
 Network/ PERT Chart shall form a part of the agreement. Achievement of 

 milestones as well as total completion has to be within the time period  allowed.  
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17.3 Contractor shall mobilize and employ sufficient resources for completion of 
 all the works as indicated in the agreed BAR CHART/PERT Network. No 
 additional payment will be made to the contractor for any multiple shift 
 work or other  incentive methods contemplated by him in his work schedule 
 even though the time schedule is approved by the Engineer-in-Charge.  

 
17.4 During the currency of the work the contractor is expected to adhere to the 

 time schedule on milestone and total completion and this adherence will 
 be a part of Contractor’s performance under the contract. During the 
 execution of the work contractor is expected to participate in the review 
 and updating of the  Network/BAR CHART undertaken by the JIL. These 
 reviews may be undertaken at the discretion of Engineer-in-charge either 
 as a periodical appraisal measure or when the quantum of work order on 

 the contractor is substantially changed through deviation orders or 
 amendments. The review shall be held at site or any of the offices of 
 JIL/owner /consultant at the sole discretion of JIL. The contractor will  adhere 
to the revised schedule thereafter. The approval to the revised  schedule 
resulting in a completion date beyond the stipulated date of  completion 
shall not automatically amount to a grant of extension of time  to the 
contractor.  

 
17.5 Contractor shall submit (as directed by Engineer-in-Charge) progress reports on 

a computer-based program (program and software to be approved by Engineer-
in-Charge) highlighting status of various activities and physical completion of 
work. The contractor shall send completion report with as built drawings to the 
office of Engineer-in-Charge, of JIL in writing within a period of 30 days of 
 completion of work.  

 
 The photographs of the project taken on last day of every month indicating 

progress of work (in soft copies) shall be attached along with the physical 
progress reports to be submitted to Engineer-in-charge.  

 
18.0 TAXES AND DUTIES 
 

18.1 The contract price is inclusive of all taxes, duties, cess and  levies payable under 
any law (as applicable on the date of submission of bid) by the contractor in 
connection with execution of the contract.  
The contract price will be adjusted prospectively for any increase / decrease in 
the GST rate on works contract notified by Government of India. 
. 

18.2 Notwithstanding anything contained in clause 18.1, the contractor shall ensure 

payment of appropriate tax on the supplies made under the contract. The 
contractor shall take registration under the applicable enactment levying tax on 
supply of goods or services under the contract and issue invoice having all the 
particulars prescribed under the applicable provisions of the law, including. 
description of goods/services, rate and amount of tax paid or payable on the 
supplies made under the contract, so that JIL can avail credit of such tax, 
wherever applicable. The contractor shall comply with all applicable provision of 

Goods and Service Tax (GST) levied by Union Government and State 
Governments (CGST, UTGST, SGST and IGST). The contractor shall get himself 
registered and discharge his obligations for payment of taxes, filing of returns 
etc. under the appropriate provisions of law in respect of all the taxes, duties, 
levies, cess, etc. JIL would have right to seek necessary evidence that the 
contractor is registered under the law and duly discharging its obligations under 
the tax law, enabling JIL to avail input tax credit. 
Whenever interest is payable on reversal of Input Tax Credit (ITC) for non-
payment of value and tax of supply under GST Act, due to any default on 
contractor’s part (i.e., due to poor performance/quality or non-fulfilment of 
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terms of contract), the amount of interest so levied on JIL shall be recovered 
from the contractor. 
 

18.3 In case any law requires JIL to pay tax on the contract price on reverse charge 
basis, the amount of tax deposited by JIL would be considered as paid to the 
contractor and, accordingly, the price payable to the contractor would stand 
reduced to that extent. 
 

18.4 In case the contractor does not deposit the tax payable on execution of the 
contract or has not provided the tax invoice to JIL showing the amount of tax 
or has not uploaded the document in computerised tax network as per prevailing 
law, leading to non-availability of inputs credit of the tax to JIL, the amount 
equivalent to such tax shall be deducted from the contract price. 

 
18.5 Stamp duty and registration charges, if any, payable on the executed contract 

document, shall be borne by the contractor. 
 

18.6 Tax deduction at source, if any, shall be made by JIL as per law applicable from 
time to time from the amount payable to the contractor 
 

19.0 INCOME TAX DEDUCTION (TDS) 
Income tax deductions shall be made from all payments made to the contractor 
including advances, in respect of the work/ project undertaken by the contractor, 
in accordance with the provisions of the Income Tax Act and Rules made 
thereunder prevailing and in force from time to time. 

 
20.0 ROYALTY ON MATERIALS:  
20.1 The contractor shall deposit royalty and obtain necessary permit for supply 

 of bajri, stone, kankar, sand and other materials etc. from the local 
 authorities and quoted rates shall be inclusive of royalty.  

 

20.2 The contractor shall be deemed to have inspected the site, its surrounding 
 and acquainted itself with the nature of the ground, accessibility of the site 
 and full extent and nature of all operations necessary for the full and proper 
execution of the contract, space for storage of materials, constructional plant, 

 temporary works, restrictions on the plying of heavy vehicles in area, supply and 
use of labour, materials, plant, equipment and laws, rules and regulations,  if 
any, imposed by the local authorities.   

 

20.3 The rates and prices to be tendered in the bill of quantities are for 
 completed and finished items of works and complete in all respects. It will 
 be deemed to include all constructional plant, labor, supervision, 
 materials, transport, all temporary works, erection, maintenance, 

 contractor’s profit and establishment/overheads, together with preparation 
 of designs & drawings pertaining to casting yard, shop drawing, fabrication 
 drawing (if required), staging form  work, stacking yard, etc. all general 
 risk, all taxes, royalty, duties, cess, octroi and other levies, insurance 
 liabilities  and obligations set out or implied in the tender documents and 
 contract.  

 

20.4 If any temporary/ permanent structure is encountered or safety of such 
 structure in the vicinity is endangered due to execution of the project, the 
 contractor has to protect the structures by any means as per direction of 
 Engineer-in–Charge. If any damage is caused to any temporary or 
 permanent structure(s) in the vicinity due to execution of the project, the 
contractor has to make good the same by any means as per direction of 
Engineer-in–Charge. The contractor should inspect the site of work from this 

point of view. The cost to be incurred in this regard shall be deemed to be 
included in his quoted rates of BOQ items and the contractor shall not be entitled 
for any extra payment in this regard. 
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21.0 INSURANCE OF WORKS ETC 
21.1 Contractor is required to take Contractor’s All Risk policy policy from an 

approved insurance company and bear all costs  towards the  same for the full 
period of execution of works including the defect liability period for the full 
amount of contract against all loss of damage from whatever cause arising other 
than excepted risks for which he is responsible under the terms of the contract. 
the contractor is covered during the period of construction of works and/or also 
covered during the period of defect liability for loss or damage. 

 

a. The work and the temporary works to the full value of such works.  
 

b. The materials, constructional plant machineries & equipment’s and other 
things brought to the site for their full value.  

 

 
21.2 INSURANCE UNDER WORKMEN COMPENSATION ACT 

 Contractor is required to take insurance cover under the Workman 
 Compensation Act, 1923 amended from time to time from an approved 
 insurance company. 

 

21.3 THIRD PARTY INSURANCE 
 Contractor is required to take third party insurance cover for an amount of 
 5%(five percent) of contract value from an approved insurance company 
 for insurance against any damage, injury or loss which may occur to any 
 person or property including that of JIL/owner, arising out of the execution of 
the works or temporary works.  

 

  
22.0 PAYMENTS  

22.1 All running payments shall be regarded as payments by way of advance 
 against the final payment only and not as payments for work actually done 
 and completed and/or accepted by JIL and shall not preclude the 
 recovery for bad, unsound and imperfect or unskilled work to be removed 
 and taken away and reconstructed or re-erected or be considered as an 
 admission of the due performance of the Contract, or any part thereof, in 
 this respect, or the accruing of any claim, nor shall it conclude, determine 

 or affect in any way the powers of the JIL under these conditions or any 
 of them as to the final settlement and adjustments of the accounts or 
 otherwise, or in any other way vary/ affect the contract. The final bill shall 
 be submitted by the contractor within three months of the completion of 
 work, otherwise JIL’s certificate of the measurement and of the total  amount 
payable for the work accordingly shall be final and binding on  contractor. 
Each Running Bills should be accompanied by two sets of at- least 20 

(twenty) photographs as per direction of Engineer-in-charge taken  from 
various points depicting status of work as on Report/ Bill date and  Monthly 
Progress Report for the concerned month in the pro-forma to be  given/ 
approved by Engineer-in-Charge and tax invoices as per applicable tax laws. 
Intermittent progress Photographs  as and when required shall also be provided 
by the Contractor at his own cost as per direction of Engineer-in-Charge. No 
payment of running account bill shall be released unless it is accompanied by 

photographs, Monthly Progress Report and tax invoices as above. 
 

It may be noted that GST shall be recoverable as extra on all applicable 
recoveries e.g., Workmen recovery, LD etc. made from the bills of contractor. 
 

22.2 All payments shall be released by way of e-transfer through RTGS in India
 directly at their Bank account by JIL.  

GST shall also be recoverable as extra from all applicable recoveries e.g. 
Workmen recovery, LD etc. made from the bills of contractor. 
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23.0 MEASUREMENTS OF WORKS 
 Engineer-in-charge shall, except as otherwise provided, ascertain and 

 determine by measurement, the value of work done in accordance with the 
 contract. 

  
 Except where any general or detailed description of the work expressly 

 shows  to the contrary, measurement shall be taken in accordance with the 
 procedure set forth in the MORTH & IRC Specification. In the case of items which 
 are not covered by specifications, mode of measurement as specified in the 
 Technical Specifications of the contract and if for any item no such 
 technical specification is available, then a relevant standard method of 
 measurement issued by the  Bureau of Indian Standard shall be followed. 

 

 Provided further that, In case of Cancellation/Determination of Contract in Full 
or in Part in accordance with clause 11.0 (and its sub-clauses), following 
methodology shall be adopted in respect of measurements in addition to what 
has been mentioned in foregoing: - 

  
 All measurements and levels shall be taken jointly by the Engineer-in-Charge 

or his authorized representative and by the contractor or his authorized 

representative from time to time during the progress of the work and such 
measurements shall be signed and dated by the Engineer-in-Charge and the 
contractor or their representatives in token of their acceptance. If the 
contractor objects to any of the measurements recorded, a note shall be 
made to that effect with reason and signed by both the parties. 

  
 If for any reason the contractor or his authorized representative is not 

available and the work of recording measurements is suspended by the 
Engineer-in-Charge or his representative, the Engineer-in-Charge and JIL 
shall not entertain any claim from contractor for any loss or damages on this 
account. If the contractor or his authorized representative does not remain 
present at the time of such measurements after the contractor or his 
authorized representative has been given a notice in writing three (3) days 
in advance or fails to countersign or to record objection within a week from 

the date of the measurement, then such measurements recorded in his 
absence by the Engineer-in-Charge or his representative shall be deemed to 
be accepted by the Contractor. The contractor shall, without extra charge, 
provide all assistance with every appliance, labour and other things necessary 
for measurements and recording levels. 

 
24.0 COMPUTERISED MEASUREMENT BOOKS 

 Engineer-in-Charge shall, except as otherwise provided, ascertain and 
 determine by measurement the value of work done in accordance with the 
 contract. All measurements of all items having financial value shall be  entered 
by the contractor and compiled in the shape of the Computerized 
 Measurement  Book as per the format of JIL so that a complete record is 
 obtained of all the items of works performed under the contract. All such 
 measurements and  levels recorded by the contractor or his authorized 

 representative from time to  time, during the progress of the work, shall be 
 got checked by the contractor from the Engineer-in-Charge or his 
 authorized representative as per interval or program fixed in consultation 
 with Engineer-in-Charge or his authorized  representative. 

 
 After the necessary corrections made by the Engineer-in-Charge, the 

 measurement sheets shall be returned to the contractor for incorporating 
 the corrections and for resubmission to the Engineer-in- Charge for the 
 dated  signatures by the Engineer-in-Charge and the contractor or their 
 representatives in token of their acceptance. 
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 Whenever bill is due for payment, the contractor would initially submit draft 

 computerized measurement sheets and these measurements would be got 
 checked/test checked from the Engineer-in-Charge and/or his authorized 
 representative. The contractor will, thereafter, incorporate such changes as 
 may be done during these checks/test checks in his draft computerized 
 measurements, and submit it to JIL. All the required documents e.g. 
measurement sheet, quality test reports, ESIC/EPF challans, Tax 
invoice, theoretical v/s actual consumption of material etc. shall be 
submitted along with the bill. No payment of RA bill shall be released 
until all obligations and documents as above as per direction of Engineer 
In-charge are submitted. 

  

 The contractor shall, without extra charge, provide all assistance with every 
 appliance, labour and other things necessary for checking of measurements 
/levels by the Engineer-in-Charge or his representative.  

 
 The contractor shall give not less than seven days’ notice to the Engineer-

 in-Charge or his authorized representative in charge of the work before 
 covering up or otherwise placing beyond the reach of checking and/or test 

 checking the measurement of any work in order that the same may be 
 checked  and/or  test  checked  and  correct  dimensions  thereof  be taken 
 before the same is covered  up or placed beyond the reach of checking and/or 
test checking measurement  and shall not cover up and place beyond reach of 
measurement any work without consent in writing of the Engineer-in-Charge or 
his authorized representative in charge of the work who shall within the aforesaid 
period of seven days inspect the work, and if any work shall be covered up or 

placed beyond the reach of checking and/or test checking measurements without 
such notice having been given or the Engineer-in-Charge’s consent being 
obtained in writing the same shall be uncovered at the Contractor’s expense, or 
in default thereof no payment or allowance shall be made for such work or the 
materials with which the same was executed. 

 
 Engineer-in-Charge or his authorized representative may cause either 

 themselves or through another officer of the JIL to check the  measurements 
recorded by contractor and all provisions stipulated herein  above or 
anywhere in the tender document shall be applicable to such  checking of 
measurements or levels. 

 
 It is also a term of this contract that checking and/or test checking the 

 measurements of any item of work in the measurement book and/or its 

 payment in the interim, on account of final bill shall not be considered as 
 conclusive evidence as to the sufficiency of any work or material to which it 
 relates nor shall it relieve the contractor from liabilities from any over 
 measurement or defects noticed till completion of the defects liability  period. 

 
25.0 WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE FROM 

 CONTRACTOR  

25.1 Whenever any claim or claims for payment of a sum of money arises out 
 of or under the contract or against the contractor, JIL shall be entitled  to 
withhold and also have a lien to retain such sum or sums in whole or in 
 part from the  security, if any, deposited by the contractor and for the  purpose 
aforesaid, JIL shall be entitled to withhold the security deposit, if any, 
 furnished as the case may be and also have a lien over the same pending 
finalization or adjudication of any such claim. In the event of the security being 
insufficient to cover the claimed amount or amounts or if no security has been 
taken from the contractor, JIL shall be entitled to withhold and have a  lien to 
retain to the extent of such claimed amount or amounts referred to above, from 
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any sum or sums found payable or which may at any time thereafter become 
payable to the contractor under the same contract or any other contract pending 
finalization of adjudication of any such claim.  

 
25.2 It is an agreed term of the contract that the sum of money or moneys so 

 withheld or retained under the lien referred to above by the Engineer-in-
 Charge or JIL will be kept withheld or retained as such by the Engineer-
 in-Charge or JIL till the claim arising out of or under the contract is 
 determined by the competent court and that the contractor will have no 
 claim for interest or damages whatsoever on any  account in respect of 
 such withholding or retention under the lien referred to above and duly 
 notified as such to the contractor. For the purpose of this clause, where 
 the contractor is a partnership firm or a limited company, the Engineer-in-

 Charge or the JIL shall be entitled to withhold and also have a lien to  retain 
towards such claimed amount or amounts in whole or in part from  any sum 
found payable to any partner/limited company, as the case may  be 
whether in his individual  capacity or otherwise. JIL shall have the  right to 
cause an audit and technical examination of the works and the  final bills of the 
contractor including all supporting vouchers, abstract, etc.,  to be made 
after payment of the final bill and if as a result of such audit  and technical 

examination any sum is found to have been overpaid in  respect of any work 
done by the contractor under the contract or any work claimed to have been 
done by him under the contract and found not to have been executed, the 
contractor shall be liable to refund the amount of  over-payment   and  it  shall  
be  lawful  for  JIL  to recover the same from him in the manner prescribed in 
sub-clause 26.1 of this clause or in any other manner legally permissible; and if 
it is found  that the contractor  was paid less than what was due to him 

under the contract in respect of any work executed by him under it, the amount 
of such under payment  shall be duly paid by JIL to the contractor, without 
any interest thereon whatsoever.  

 
25.3 LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS  
 Any sum of money due and payable to the contractor (including the security 

deposit returnable to him) under the contract may be withheld or retained by 

way of lien by the Engineer-in-Charge or by JIL against any  claim of the 
Engineer-in-Charge or JIL in respect of payment of a sum of money arising out 
of or under any other contract made by the contractor with the Engineer-in-
Charge or the JIL. It is an agreed term of the contract that the sum of money so 
withheld or retained under this  clause by the Engineer-in-Charge or the JIL 
will be kept withheld or  retained as such by the Engineer-in-Charge or the 
JIL or till his claim  arising out of the same contract or any other contract is 

either mutually  settled or determined by the competent court, as the case 
may be, and that the contractor shall have no claim for interest or damages 
whatsoever on this account or on any other ground in respect of any sum of 
money withheld or retained under this clause and duly notified as such 
 to the contractor.  

 
26.0 WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS, 

 DRAWINGS, AND ORDERS ETC.  
 All items of work in the bill of quantities/ schedule of quantities shall be 

 carried out as per the MORTH & IRC (as the case may be) specifications, 
 drawings and instructions of the Engineer-in-Charge of JIL and the rates shall 
include for supply of required materials including proper storage, consumables, 
skilled & unskilled labour, supervision and tools,  tackles, plant & machinery 
complete as called for in the detailed specifications and conditions of the 
contract. Latest updated MORTH specification shall be followed for execution of 
work.  

 



 

Signature of Tenderer                                                                              Signature of JIL 
 

48 

 The contractor shall execute the whole and every part of the work in the 
 most substantial and workman like manner both as regards materials and 
 otherwise in every respect in strict accordance with the specifications. The 
 contractor shall also conform exactly, fully and faithfully to the design, 
 drawings and  instructions in writing in respect of the work assigned by the 
 Engineer-in-Charge.  

 
 The contractor shall comply with the provisions of the contract and execute 

 the works with care and diligence and maintain the works and provide all 
 labour and materials, tools and plants including for measurements and 
 supervision of all works, structural plans and other things of temporary or 
 permanent nature required for such execution and maintenance in so far as 
 the necessity for providing these, is specified or is reasonably inferred from 

 the contract. The contractor shall take full responsibility for adequacy, 
 suitability and safety of all the works and methods of construction.  

 
27.0 MATERIALS TO BE PROVIDED BY THE CONTRACTOR 
 The contractor shall, at his own expense, provide all materials, required 

 including Cement & Steel for the works. The contractor shall at his own 

 expense and without delay; supply to the Engineer-in-Charge samples of 
 materials to be used on the work and shall get the same approved in 
 advance. All such materials to be provided by the Contractor shall be in 
 conformity with the specifications laid down or referred to in the contract. 
 The contractor shall,  if requested by the Engineer-in-Charge furnish proof, 
 to the satisfaction of the Engineer-in-Charge regarding compliance of the 
material so procured. The contractor shall submit the samples of materials 
 to be tested or analysed and bear all charges and cost of testing unless 
 specifically provided for otherwise elsewhere in the contract or specifications. 
The Engineer-in-Charge or his authorized representative  shall at all times have 
access to the works and to all workshops and places where work is being 
prepared or from where materials, manufactured  articles or machinery are 
being obtained for the works and the contractor shall afford every facility and 
every assistance and cost in obtaining the right and visit to such access. The 

Engineer-in-Charge shall have full powers to require the removal from the 
premises of all materials which in his opinion are not in accordance with the 
specifications and in case of  default, the Engineer-in-Charge shall be at liberty 
to employ at the expense of the contractor, other persons to remove the same 
without being answerable or accountable for any loss or damage that may 
happen or arise to such materials. The Engineer-in-Charge shall also have full 
power to require other proper materials to be substituted thereof and in case of 
default, the Engineer-in-Charge may cause the same to the supplies and all costs 
which may require such removal and substitution shall be borne by the 
contractor.  
The contractor shall ensure that the materials are brought to site in original 
sealed containers or packing bearing manufacturer’s markings and brands 
(except where the quantity required is a fraction of the smallest packing). 
Materials not complying with this requirement shall be rejected. The empty 

containers of such materials shall not be destroyed/disposed-off without the 
permission of JIL. 
The contractor shall produce receipted vouchers showing quantities of the 
materials to satisfy Engineer-In-Charge that the materials comply with the 
specifications. These vouchers shall be endorsed, dated and signed by the 
contractor. A certified copy of each such vouchers signed both by JIL and the 
Contractor shall be kept on record. 
 

28.0 MATERIALS AND SAMPLES  
28.1 The materials/products used on the works shall be one of the approved 

 make/  brands out of list of manufacturers / brands /makes given in the 
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 tender documents. The contractor shall submit samples/ specimens out of 
 approved makes of materials/ products to the Engineer-in-Charge for prior 
 approval. In exceptional circumstances Engineer-in-Charge may allow 
 alternate equivalent  makes/brands of products/ materials at his sole 
 discretion. The final choice of brand / make shall remain with the Engineer-
 in-Charge, whose decision in this matter shall be final and binding and  nothing 
extra on this account shall be payable to the Contractor. In case single brand/ 
make are mentioned, other  equivalent makes/ brands may be considered by the 
Engineer-in-Charge. In case of variance in IS/BIS/MORTH Specifications from 
approved products/makes specification, the specification of approved 
product/make shall prevail for which nothing shall be paid extra to the 
Contractor. In case no make or brand of any materials, articles, fittings and 
accessories etc. is specified, the same shall comply with the relevant Indian 

Standard Specifications and shall bear the  ISI/BIS mark. The Engineer of JIL 
and the owner shall have the discretion to check quality of materials and 
equipment to be incorporated in the work, at source of supply or site of work 
and even after incorporation in the work. They shall also have the discretion to 
check the workmanship of various items of work to be executed in this work. The 
contractor shall provide the necessary facilities and assistance for this 
 purpose. 

 

 

28.2 The contractor shall set up and maintain at his cost, a field-testing 
 laboratory for all day-to-day tests at his own cost to the satisfaction of 
 the Engineer-in-Charge. This field-testing laboratory shall be provided with 
 equipment and facilities to carry out all mandatory field tests as per  MORTH 
(as the case may be) specifications. The laboratory building shall be constructed 
and installed with the appropriate facilities,  Temperature and humidity 
controls shall be available wherever necessary during testing of samples. All 
equipment shall be provided by the Contractor so as to be compatible with the 
testing requirements specified. The Contractor shall maintain all the equipment 
in good working condition for the duration of the contract. The Contractor shall 
provide approved qualified personnel to run the laboratory for the duration of 
the Contract. The number of staff and equipment available must at all times be 

sufficient to keep pace with the sampling and testing programme as required by 
the Engineer-in-charge. The Contractor shall fully service the site laboratory and 
shall supply everything necessary for its proper functioning, including all 
transport needed to move equipment and samples to and from sampling points 
on the site, etc. The Contractor shall calibrate all measuring devices whenever 
so required by the Engineer-in-charge and shall submit the results of such 
calibration without delay. All field tests shall be carried out in the presence of 
JIL’s representative. All costs towards samples, materials, collection, transport, 

manpower, testing etc. shall be borne by the Contractor and are deemed to be 
included in the rates quoted by him in the bill of quantities.  

 

  
29.0 MATERIALS PROCURED WITH THE ASSISTANCE OF JIL 
 If any material for the execution of this contract is procured with the 

 assistance of JIL either by issue from its stores or purchase made under 
 orders or permits or licenses obtained by JIL, the contractor shall hold  and use 
the said materials economically and solely for the purpose of this  contract 
and shall not dispose them without the permission of Engineer-in- charge. 
The contractor, if required by the JIL, shall return all such surplus or 
unserviceable materials that may be left with him after the completion of the 
contract or at its termination on whatsoever reason, on being paid or credited 
such price as the Engineer-in-charge shall determine having due regard to the 

conditions of materials. The price allowed to the contractor, however, shall not 
exceed the amount charged to him excluding the element of storage charges 
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which shall be 10% of the cost charged to contractor. The decision of the 
Engineer-in-charge shall be final and conclusive.  

 

 Contractor(s) has / have to deploy security personnel for safeguarding of 
 materials procured at site.   

 

30.0 CONTRACTOR TO SUPPLY TOOLS & PLANTS 
 The contractor shall provide at his own cost all materials, machinery, tools & 

plants  as required for completion of work. In addition to this, appliances, 
implements,  other plants, ladders, cordage, tackle, scaffolding and temporary 
works required for the proper execution of the work, whether original, altered or 
substituted and whether included in the specifications or other documents 
forming part of the contract or referred to in these conditions or not, or which 

may be necessary for the purpose of satisfying or complying with the 
requirements of the Engineer-in-Charge as to any matter as to which under these 
conditions he is entitled to be satisfied, or which he is entitled to require together 
with carriage therefore to and from the work. The contractor shall also supply 
without charge the requisite number of persons with the means and materials, 
necessary for the purpose of setting out works, and counting, weighing and 
assisting the measurement or examination at any time and from time to time of 

the work or materials. Failing his so doing, the same may be provided by the 
Engineer-in-Charge at the expense of the contractor and the expenses may be 
deducted, from any money due to the contractor, under this contract or 
otherwise and/or from his security deposit or the proceeds of sale thereof, or of 
a sufficient portion thereof. 

 
31.0 MOBILIZATION OF MEN, MATERIALS AND MACHINERY: 
31.1 All expenses towards mobilization at site and de-mobilization including  bringing 

in equipment, work force, materials, dismantling the equipment, clearing the site 
etc. shall be deemed to be included in prices quoted and no separate payment 
on account of such expenses shall be entertained.  

 

31.2 It shall be entirely the Contractor’s responsibility to provide, operate and 
 maintain all necessary construction equipment, scaffoldings and safety, 

 gadget, lifting tackles, tools and appliances to perform the work in a 
 workman like and efficient manner and complete all jobs as per the 
 specifications and within the schedule time of completion of work. Further, 
 contractor shall also  be responsible for obtaining temporary electric and 
 water connection for all purposes. The contractor shall also make standby 
 arrangement for water & electricity to ensure un-interrupted supply.  

 

31.3 It shall be the responsibility of the contractor to obtain the approval for any 

 revision and/or modification desired by him from JIL before 
 implementation.  

 

31.4 The procurement and supply in sequence and at the appropriate time of all 
 materials and consumable shall be entirely the contractor’s responsibilities 
 and his rates for execution of work shall be inclusive of supply of all these 
 items.  

 

31.5 It is mandatory for the contractor to provide safety equipment and gadgets to 
his all workers, supervisory and technical staff engaged in the execution of the 
work while working. The minimum requirement (but not  limited to) shall be 
gum boots, safety helmets, Rubber hand gloves, face masks, safety nets, safety 
belts, goggles etc. as per work requirements. Sufficient nos. of these equipment 
and gadgets shall also be provided to JIL by the contractor at his own cost for 
use of JIL Officials and/ or workforce while working/supervision of work at site. 
No staff/ worker shall be allowed to enter the site without these equipment / 
gadgets.  
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 The cost of the above equipment/ gadgets are deemed to be included in 
 the rates quoted by the contractor for the items & works as per Bill of 
 Quantities and contractor shall not be entitled for any extra payment in these 
 regard. The above norm is to be strictly complied with at site. In case the 
 contractor is  found to be deficient in providing Safety Equipment/ Gadgets in 
the opinion of Engineer-in-charge, the Engineer-in-charge at his option can 
procure the same at the risk & cost of contractor and provide  the same for 
the use of worksite and shall make the recoveries from the bills of the contractor 
for the same. The contractor shall abide by all rules & regulations pertaining 
to Health, Safety and Environment.  

 

31.6 One copy of contract documents including drawings furnished to the 
 contractor shall be kept at the site and the same shall at all reasonable 

 times be available for inspection.  
 

31.7 All materials, construction plants and equipment etc. once brought by the 
 contractor within the project area, will not be allowed to be removed from 
 the premises without the written permission of the Engineer-in-charge. 
 Similarly, all enabling works built by the contractor for the main construction 
undertaken by him, shall not be dismantled and removed without the written 

authority of the JIL.  
 

31.8 Contractor shall have to prepare the Bar Bending Schedule, shop and 
 fabrication drawings free of cost, if required for any of the items of work. 
 Five copies of these drawings each including for revision will be submitted 
 to JIL for approval. Before executing the item, shop drawings and bar  bending 
schedule should be  approved by JIL.  

 

31.9 All contractors’ plant, machinery and equipment shall be kept in perfect 
 condition during currency of the contract.  

 
32.0 QUALITY ASSURANCE PROGRAMME 
 To ensure that the services under the scope of this contract are in 
 accordance with the specifications, the Contractor shall adopt Quality 
 Assurance Programme to control such activities at the necessary points. 
 The contractor shall prepare and finalize such Quality Assurance 
 Programme within 15 days  from date of issue Letter of Award. JIL shall 
 also carryout  quality audit and quality surveillance of systems and 
 procedures of Contractor’s quality control activities. A Quality Assurance 
 Programme of Contractor shall generally cover the following:  
 

a)  His organization structure for the management and implementation of the 

proposed Quality Assurance Program.  
 
b)  Documentation control system.  
 
c)  The procedure for purpose of materials and source inspection.  
 
d)  System for site controls including process controls.  
 
e)  Control of non-conforming items and systems for corrective actions.  
 
f)  Inspection and test procedure for site activities. 
  

g)  System for indication and appraisal of inspection status.  
 

h)  System for maintenance of records.  
 

i) System for handling, storage and delivery.  
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j)  A quality plan detailing out quality practices and procedures, relevant 
standards and acceptance levels for all types of work under the scope of this 
contract.  

 
All the quality reports (i.e. checklists & registers) shall be maintained /submitted 
by the Contractor as per JIL QA-QC manual. Checklists & Registers enclosed in 
the QA-QC manual shall be followed while carrying out Construction activities 
(items). If any item is not covered by the Checklist/Register, the Format for the 
same may be developed and submitted to Engineer-in-Charge for approval and 
the same shall be adopted. These filled in reports shall be duly signed by 
representatives of contractor and JIL. All the costs associated with Printing of 
Formats and testing of materials required as per technical specifications or by 
Engineer-in-charge shall be included in the Contractor’s quoted rates in the 

Schedule/ Bill of quantities. 
 

33.0 CONTRACT COORDINATION PROCEDURES, COORDINATION 
 MEETINGS AND PROGRESS REPORTING  

 The Contractor shall prepare and finalize in consultation with JIL, a  detailed 
contract coordination procedure within 15 days from the date of issue of Letter 
of Award for the purpose of execution of the Contract. The Contractor shall have 

to attend all the meetings at any place in India at his own cost with JIL/ Owners 
and/ or Consultants of JIL/ Owner during the currency of the Contract, as and 
when required and fully cooperate with such  personal and agencies 
involved during these discussions. The Contractor shall not deal in any way 
directly with the Consultants of JIL/Owner and any dealing/correspondence if 
required at any time with consultants shall be through JIL only. During the 
execution of the work, Contractor shall submit at his own cost a detailed Monthly 

progress & programme report to the Engineer-in-charge of JIL by 5th of every 
month. The format of monthly progress & programme report shall be as 
approved by Engineer-in-Charge of JIL.  
 

34.0 COMPLETION CERTIFICATE AND COMPLETION PLANS 
 Within ten days of the completion of the work, the contractor shall give 
 notice  of such completion to the Engineer-in-Charge and within thirty days 

 of the  receipt of such notice, the Engineer-in-Charge shall inspect the work 
 and if there is no defect in the work, shall furnish the contractor with a final 
 certificate of completion, otherwise a provisional certificate of physical 
 completion indicating defects (a) to be rectified by the contractor and/or 
 (b) for which payment will be made at reduced rates, shall be issued. But 
 no final certificate of completion shall be issued, nor shall the work be 
 considered to be complete until the contractor shall have removed from the 

 premises on which the work shall be executed all scaffolding, surplus 
 materials, rubbish and all huts and sanitary arrangements required for  his/their 
work people on the site in  connection with the execution of the works as shall 
have been erected or constructed by the contractor(s) and cleaned off all  parts 
of the work or buildings or areas of which he may have had possession for the 
purpose of the execution; thereof, and not until the work shall have been 
measured by the Engineer-in-Charge. If the contractor shall fail to comply with 

the requirements of this Clause as to removal of scaffolding, surplus materials 
and rubbish and all huts and sanitary arrangements as aforesaid and cleaning 
off dirt on or before the  date  fixed for the completion of work, the 
 Engineer-in-Charge may at the expense of the contractor remove such 
scaffolding, surplus materials and rubbish etc., and dispose of the same as he 
thinks fit and clean off such dirt as aforesaid, and the contractor shall have no 
claim in respect of scaffolding or surplus materials as aforesaid except for any 
sum actually realized by the sale thereof less actual cost incurred on removal of 
materials / debris / malba etc. 
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35.0 PROHIBITION OF UNAUTHORISED CONSTRUCTION & OCCUPATION 

 No unauthorized buildings, construction of structures should be put up by 
 the contractor anywhere on the project site, neither any building built by 
 him shall be occupied in un-authorized manner by him or his staff.   
  
 However, the Engineer-in-Charge, through a notice, may require the 

 contractor to remove the illegal occupation any time on or before 
 construction and delivery. 
 
36.0 FORECLOSURE OF CONTRACT BY JIL 
 If at any time after the commencement of the work the JIL shall for any 
 reason whatsoever is required to abandon the work or is not require the 
 whole  work thereof as specified in the tender to be carried out, the 
 Engineer-in-Charge shall give notice in writing of the fact to the contractor, 
 who shall have no claim to any payment of compensation whatsoever on 
 account of any profit  or advantage which he might have derived from the 
 execution of the work in full, but which he did not derive in consequence of 
 the foreclosure  of the whole or part of the works. 
 
37.0 DEFECTS LIABILITY PERIOD  

 The contractor shall be responsible for the rectification of defects in the 
 works for a period Thirty-Six (36) months from the date of taking over of the 
works by the JIL. Any defects discovered and brought to the notice of the 
contractor forthwith shall be attended to and rectified by him at his own cost and 
expense. In case the contractor fails to carry out these rectifications, the same 
may without prejudice to any other right or remedy available, be got rectified by 
JIL at the cost and expense of the contractor 

 

38.0 SUBLETTING / SUB-CONTRACTING 
38.1 The sub-contracting, excluding design work shall be limited to 40% of the 

contract value. The value of a sub-contract, other than for design work and 
bought out items as and when awarded, should be intimated by the Contractor 
to the Engineer-in-Charge and it should also be certified that the cumulative 
value of the sub-contracts awarded so far is within the aforesaid limit of 40%. A 

copy of the contract between the Contractor and sub-contractor shall be given 
to the Engineer-in-Charge within 15 days of signing and in any case not later 
than 7 days before the sub-contractor starts the work and thereafter the 
Contractor shall not carry any modification without the consent in writing of the 
Engineer-in-Charge. The terms and conditions of sub-contracts and the 
payments that have to be made to the sub-contractors shall be the sole 
responsibility of the contractor. Payments to be made to such sub-contractors 

will be deemed to have been included in the contract price of the Contractor. 
However, for major sub-contracts (each costing Rs. 50 Lacs or above), it will be 
obligatory on the part of the Contractor to obtain consent of JIL. JIL will give its 
consent after assessing and satisfying itself of the capability, experience and 
equipment resources of the sub-contractor. In case JIL intends to withhold its 
consent, then JIL will inform the Contractor within 15 days to enable the 
Contractor to make alternative arrangement to fulfil his programme. Sub-
contracting any part of work, however, does not absolve contractor from his 
responsibility for quality of final product. 

 

38.2 The contractor may entrust specialist items of works like Road Work Quality Work 
etc. to the agencies specialized in the specific trade. The contractor shall give 
the names and details of such firm whom it is going to employ for approval of 
JIL. These details shall include the expertise, financial status, technical 

manpower, equipment, resources and list of works executed and on hand of the 
specialist agency. Further, prior written approval is required from JIL to deploy 
such agency / sub-contractor. 
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38.3 The terms & conditions applicable to the contractor in respect of the proposed 

sub-contract, the same terms & conditions shall be imposed on the sub-

contractor to enable the contractor to comply with his obligations under the 

contract with JIL. 
 

 The sub-contractor should fulfill the qualifying criteria for contractor for the 
proposed value of sub-contract similarly provided in the NIT of the project. 

 

38.4 Notwithstanding any consent to sub-contract given by the Engineer-in-Charge if 
in his opinion it is considered necessary, the Engineer-in-Charge shall have full 
authority to order the removal of any sub-contractor from the site or off-site 
place of manufacture or storage. 

 

 
 
39.0 FORCE MAJEURE 
 Any delay in or failure to perform of either party, shall not constitute default to 

give rise to any claim for damages, to the extent such delay or failure to perform 
is caused by an act of God, or by fire, explosion, flood or other natural 
catastrophe, governmental legislation, orders or regulation etc. Failure of the 
client / owner to hand over the entire site and / or release funds for the project, 
to JIL, shall also constitute force majeure. The time for performance of the 
obligation by the parties shall be deemed to be extended for a period equal to 
the duration of the force majeure event. Both parties shall make their best efforts 
to minimize the delay caused by the force majeure event. If the failure / delay 
of the client /owner in handing over the entire site and / or in releasing the funds 
continues even on the expiry of the stipulated date of completion, JIL, may, at 

the request of the contractor, foreclose the  contract without any liability 
to either party. In the event of such  foreclosure, the contractor shall not 
be entitled to any compensation  whatsoever. If prior to such foreclosure the 
contractor has brought any  materials to the site, the Engineer-in-Charge shall 
always have the option  of taking over of all such materials at their purchase 
price or at the local current rates, whichever is lower.       

 

40.0 NO COMPENSATION CLAUSE 

 The contractor shall have no claim whatsoever for compensation or idle 
 charges against JIL on any ground or for any reason, whatsoever.  

 

41.0 DIRECTION FOR WORKS  
41.1 All works under the contract shall be executed under the direction and  subject 

to approval in all respect of the Engineer-in-Charge of JIL who shall be entitled 
to direct at whatever point or points and in whatever manner works are to be 
commenced and executed.  

 

41.2 The Engineer-in-Charge and his representative shall communicate or confirm 
their instructions to the contractor in respect of the execution of work during 
their site inspection in a ‘Works Site Order Book’ maintained at  the site office 
 of Engineer-in-Charge. The contractor or his authorized representative shall 
 confirm receipt of such instructions by signing against the relevant orders in the 
book.  

 
42.0 WORK IN MONSOON AND RAIN 
 The execution of the work may entail working in the monsoon also. The 

 contractor must maintain labour force as may be required for the job and 
 plan and execute the construction and erection according to the prescribed 
 schedule. No special/ extra rate will be considered for such work in 
 monsoon. The contractors’ rate shall be considered inclusive of cost of 

 dewatering due to rains required if any and no extra rate shall be payable 
 on this account. The  stipulated period for completion of project includes the 
monsoon period, holidays & festivals. 
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43.0 WORK ON SUNDAYS, HOLIDAYS AND DURING NIGHT 
 For carrying out work on Sunday and Holidays or during night, the 

 contractor will approach the Engineer-in-Charge or his representative at 
 least two days in advance and obtain his permission. The Engineer-in-Charge at 
his discretion can refuse such permission. The contractor shall have no claim on 
this account whatsoever. If work demand, the contractor shall make 
arrangements to carry out the work on Sundays, Holidays and in two, three shifts 
with the approval of Engineer-in-Charge at no extra cost to JIL.  

 

44.0 WATER AND ELECTRICITY  
 The contractor shall make his own arrangement for Water& Electrical Power for 

construction and other purposes at his own cost and pay requisite electricity and 
water charges. The contractor shall also make standby arrangement for water & 

electricity to ensure un-interrupted supply. 
 
 

45.0 LAND FOR LABOUR HUTS/ SITE OFFICE AND STORAGE 
 ACCOMMODATION 

45.1 The contractor may construct temporary office, storage, accommodation and 
labour huts within the site premises where the space is available at site. In case, 

where surplus land is not available within the site and/or not permitted by JIL, 
the contractor shall arrange the land for temporary office, storage, 
accommodation and labour huts at his own cost and is responsible for taking the 
clearance of local authorities, if required, for setting up/construction of labour 
camp and same is deemed to be included in the rates quoted by the contractor 
for the works. The contractor shall check the availability of land before tendering 
and no claim whatsoever in this regard shall be entertained. The contractor shall 
ensure that the area of labour huts is kept clean and sanitary conditions are 
maintained as laid down by the local authorities controlling the area. The land 
for the above purposes shall be so placed that it does not hinder the progress of 
work or access to the worksite. The vacant possession of the land used, for the 
purpose shall be given back by contractor after completion of the work.  

The security deposit of the contractor shall be released only after contractor 
demolishes all structures including foundations and gives back clear vacant 

possession of this land. 
 

45.2 In the event the contractor has to shift his labour campus at any time  during 
 execution of the work on the instructions of local authorities or as per the 
requirement of the work progress or as may be required by JIL, he shall comply 
with such instructions at his cost and risk and no claim whatsoever shall be 
entertained on this account. 

 

46.0 WATCH, WARD AND LIGHTING OF WORK PLACE 
 The contractor shall at his own cost take all precautions to ensure safety of 

 life and property by providing necessary barriers, OBSTRUCTIONS, lights, 
 watchmen etc. during the progress of work as directed by Engineer-in- charge. 

 
47.0 CEMENT AND CEMENT GODOWN 
 Cement shall be procured by Contractor confirming to BIS: 8112 and / or BIS: 

1489 Specification latest edition or higher Grade as per approved list attached. 
The cement shall be procured directly from the reputed manufacturers/ stockiest 
as per approved list of JIL. Relevant vouchers and test certificates will be 
produced as and when required. The cement shall be stored by the contractor in 
such suitable covered and lockable stores, well protected from climate and 
 atmospheric effects. The cement go-down shall be constructed by the contractor 
as per the drawing in CPWD specifications at his own cost. The cement will 

remain under double lock, one from JIL and other from Contractor. The cement 
in bags shall be stored in go-downs in easy countable position. Cement bags 
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shall be used on first in first out basis. Cement stored for beyond 90 days will be 
required to be tested at contractors cost, before use in works.  

 

48.0 STEEL & STEEL STOCKYARD 

 Steel confirming to BIS specifications (latest edition) shall be procured by the 
contractor directly from reputed manufacturers/producers as per approved list 

of JIL. Relevant vouchers & test certificates will be produced by the contractor. 
Reinforcement steel, structural steel shall be stored and stacked in such 
manner so as to facilitate easy identification, removal etc. The contractor shall 
take proper care to prevent direct contact between the steel and the 
ground/water for which he shall provide necessary arrangement at his own cost 
including ensuring proper drainage of area toprevent water logging as per 
directions of the Engineer-in-Charge. Steel shall also be protected, by applying 
a coat of neat cement slurry over the bars for which no extra payment shall be 
made. Test certificates for each consignment of steel shall be furnished and tests 
to be got carried out from the authorized laboratory as per the directions of 
Engineer-in-Charge, before incorporating the materials in the work. 

 

49.0 BITUMEN WORK  

 The contractor shall collect the total quantity of tar or bitumen required for 

 the work as per standard formula, before the process of painting started 
 and shall hypothecate it to the Engineer-in-Charge. Although the materials 
 are hypothecated to JIL the Contractor undertakes the responsibility for 
 their proper watch, safe custody and protection against all risks. The 
 materials shall not be removed from site of work without the written consent of 
the Engineer-in-charge.  

 

 If any bitumen or tar remains unused on completion of the work on account of 

lesser use of materials in actual execution for reasons other than authorized 
changes of specifications and abandonment of portion of work, a corresponding 
deduction equivalent to the cost of unused materials as determined by the 
Engineer-in-Charge shall be made and the material return to the contractors. 

 

50.0 SCHEDULE OF QUANTITIES / BILL OF QUANTITIES 

 The quantities shown against the various items of work are only 

 approximate  quantities which may vary as per the actual requirement at 
 site. No item which is not covered in the bill of quantities shall be executed 
 by the Contractor without the approval of the JIL. In case any 
 Extra/Substituted item is carried out without specific-approval, the same 
 will not be paid.  

 
 

51.0 INDIAN STANDARDS  
 Wherever any reference is made to any IS MORTH & IRC in any particular 

specifications,  drawings or bill of quantities, it means the Indian 
Standards editions with  up-to-date amendments issued till last date of 
receipt of tender  documents.  

 

52.0 TESTS AND INSPECTION  
52.1 The contractor shall carry out the various mandatory tests as per 

 specifications  and the technical documents that will be furnished to him 
 during  the performance of the work. All the tests on materials, as 
 recommended by CPWD, MORTH and relevant Indian Standard Codes or 
 other standard specifications (including all amendments current at the last 
 date of submission of tender documents) shall be got carried out by the 
 contractor at the field-testing laboratory or any other recognized 
 institution/ laboratory, at the direction of the JIL. All testing charges, 

 expenses etc. shall be borne by the contractor. All the tests, either on the 
 field or outside laboratories concerning the execution of the work and supply of 
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materials shall be got carried out by the contractor or JIL at the cost of the 
Contractor.  

 

53.0 WORKS TO BE OPEN TO INSPECTION  
 All works executed or under the course of execution in pursuance of this 

 contract shall always be open to inspection and supervision of the JIL.  
 

The work during its progress or after its completion may also be 
 inspected, by  Chief Technical Examiner of Government of India (CTE) and/ 
 or an inspecting authority of State Government of State in which work is 
 executed and/or by third party checks by owner/ clients. The compliance 
 of observations/improvements as suggested by the inspecting officers of 
 JIL/CTE/ State authorities/ Owners shall be obligatory on the part of the 
 Contractor at the cost of contractor. 
 

54.0 BORROW AREAS 
 The contractor shall make his own arrangements for borrow pits and borrow 

disposal areas including their approaches and space for movement of man, 
machinery, other equipment as required for carrying out the works. The 
contractor shall be responsible for taking all safety measures, getting approval, 

making payment of royalties, charges etc. and nothing extra shall be paid to the 
contractor on this account and unit rates quoted by the contractor for various 
items of bill of quantities shall deemed to include the same.  

 

55.0 CARE OF WORKS 
 From the commencement to the completion of works and handing over, 

 the contractor shall take full responsibility for care thereof all the works 
 and in  case of any damage/loss to the works or to any part thereof or to 

 any temporary works due to lack of precautions or due to negligence on 
 part of Contractor, the same shall be made good by the Contractor.  

 
56.0 CO-ORDINATION WITH OTHER AGENCIES  
 Work shall be carried out in such a manner that the work of other 

 Agencies operating at the site is not hampered due to any action of the 
 Contractor. Proper Co-ordination with other Agencies will be Contractor’s 
 responsibility. In case of any dispute, the decision of JIL shall be final  and 
binding on the contractor. No claim whatsoever shall be admissible on  this 
account.  

 
57.0 SETTING OUT OF THE WORKS 
 The contractor shall be responsible for the true and proper setting out of 

 the works and for the correctness of the position, levels, dimensions and 

 alignment of all parts of the works. If at any time during the progress of 
 works, shall any error appear or arise in the position, levels, dimensions or 
 alignment of any part of the works, the contractor shall at his own 
 expenses rectify such error to the satisfaction of Engineer-in-charge. The 
 checking of any setting out or of any line or level by the engineers of JIL shall 
not in any way relieve the contractor of his responsibility for the correctness.  

 

58.0 NOTICE BEFORE COVERING UP THE WORK  
 The contractor shall give not less than seven-day notice before covering 

 up or otherwise placing beyond the reach of measurement any work, to 
 the Engineer-in-charge in order that the same may be inspected and 
 measured. If  any work is covered up or placed beyond the reach of 
inspection/measurement without such notice or his consent being 
 obtained the same shall be uncovered at the contractor expenses and he 

 shall have to make it good at his own expenses. 
 

59.0 SITE CLEARANCE  
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59.1 The contractor shall ensure that the working site is kept clean and free of 
 obstructions for easy access to job site and also from safety point of view. 
 Before handing over the work to the JIL the contractor shall remove all 
 temporary structures like the site offices, cement go-down, stores, labour 
 hutments etc., scaffolding rubbish, debris etc. left-over materials tools and 
 plants, equipment etc., clean the site to the entire satisfaction of the 
 Engineer-in-charge. If this is not done the same will be got done by JIL 
 at his risk and cost.  

 

60.0 SET-OFF OF CONTRACTOR’S LIABILITIES  
 JIL shall have the right to deduct or set off the expenses incurred or likely to be 

incurred by it in rectifying the defects and/or any claim under  this agreement 
against the Contractor from any or against any amount  payable to the 

contractor under this agreement including security deposit  and proceeds of 
performance guarantee. 

 
61.0 POSSESSION PRIOR TO COMPLETION  
61.1 JIL shall have the right to take possession of or use any completed or  partially 

completed work or part of the work. Such possession or use shall  not be 
deemed to be any acceptance of any work not completed in  accordance 

with the contract agreement. If such prior possession or use by JIL delays the 
progress of work an equitable adjustment in the time  of completion will be 
 made and the contract agreement shall be deemed  to be modified 
accordingly. The decision of JIL in such case shall be final  binding and 
conclusive.  

 
61.2 When the whole of the works or the items or the groups of items of work 

 have been completed the contractor will give a notice to that effect to the 
 Engineer in writing. The Engineer shall within 7 days of the date of receipt 
 of such notice inspect the works and give instructions in writing to the 
 contractor specifying the balance items of work which are required to be 
 done by the contractor and shall also notify the contractor of any defect in 
 the works affecting completion.  

 
61.3 The contractor shall during the course of execution prepare and keep updated a 

complete set of ‘as built’ drawings to show each and every change from the 
contract drawings, changes recorded shall be countersigned by the Engineer-in-
Charge and the contractor. Four copies of ‘as built’ drawings shall be supplied to 
JIL by the contractor within 30 days of the completion. All costs incurred in this 
respect shall be borne by the contractor. 

 
62.0 EMPLOYMENT OF PERSONNEL 
62.1 The contractor shall employ only Indian Nationals as his representatives, 

 servants and workmen after verifying their antecedents and loyalty. He 
 shall ensure that no personnel of doubtful antecedents and any other 
 nationality in any way is associated with the works.  

 
62.2 In case JIL observed misconduct negligence or incompetence etc. on the 

 part of any representative, agent, servant and workmen or employees etc. 
 Of the contractor, the JIL shall have full power and without giving any  reason 
to the contractor, instruct the contractor to remove such engineer /  staff / 
worker from site and provide suitable replacements. The decision of  the 
Engineer-in-charge shall be final and binding on the contractor. The 
 contractor shall not be allowed any compensation on this account.  

 
63.0 TECHNICAL STAFF FOR WORK 
63.1 The contractor shall employ at his cost the adequate number of technical 

 staff during the execution of this work depending upon the requirement of 
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 work. For this purpose, the numbers to be deployed, their qualification, 
 experience as decided by JIL shall be final and binding on contractor.  The 
contractor shall  not be entitled for any extra payment in this regard. 
 The technical staff should be available at site, whenever required by JIL 
 to take instructions. 

 
63.2 Within 15 days of Letter of Award, the contractor shall submit a site 

 organisational chart and resume including details of experience of the  Project-
in-Charge and other staff proposed to be deputed by him and the 
 technical team shall be deputed by them on the Project after getting approval 
 from Engineer-in-Charge. If desired by the contractor at later date, the 
 Project-in-Charge and other staff whose resume is approved by JIL can 
 be replaced with prior written approval of JIL and replacement shall be 

 with equivalent or superior candidate only. Decision of Engineer-in-Charge 
 shall be final and binding on the contractor.  

 

 
64.0 VALUABLE ARTICLES FOUND AT SITE  
 All gold, silver and other minerals of any description and all precious stones, 

coins, treasure, relics, antiques and all other similar things which shall be found 
in, under or upon the site, shall be the property of the owner/ JIL.   

 
65.0 MATERIALS OBTAINED FROM DISMANTLEMENT TO BE OWNER’S 

 PROPERTY  
 All materials like stone, boulders and other materials obtained during the 

 work of dismantling, excavation etc. will be considered JIL/owner 
 property and such materials shall be disposed-off to the best advantage of 
 JIL/owner according to the instructions in writing issued by the  Engineer-in-
charge. 

 
66.0 LABOUR LAWS  
66.1 LABOUR LAWS TO BE COMPLIED BY THE CONTRACTOR  
 The contractor shall obtain a valid license under the contract labour 

 (Regulation & Abolition) Act 1970 and the contract labour Act (Regulation &
 Abolition) Central Rules 1971 and amended from time to time, and 
 continue to have a valid license until the completion of the work including 
 defect liability period.  

  
The contractor shall also comply with the provisions of the building and 
 other Construction Workers (Regulation of Employment & Conditions of 

 Service) Act, 1996 and the building and other Construction Workers  Welfare 
Cess Act, 1996. 

 
The contractor shall not engage any labour below the age of 18 under any 
circumstances. The provisions under Child Labour (Prohibition and Regulation) 
Amendment Act. 2016 should be strictly adhered to. In case of any non-
compliance to the requirements of Labour laws, the contractor shall be liable for 

all consequences, or any penalty imposed in this regard. 
 
The contractor shall also declare in each running bill that he has not engaged 
any labour below the age of 18 in the project. 

 
 Any failure to fulfil above requirement shall attract the penal provisions of this 

 contract arising out the resultant for non-execution of the work before the 
 commencement of work.  

 
66.2 Payment of wages: 
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(i) The contractor shall pay to labour employed by him either directly or through 
subcontractors, wages not less than fair wages as defined in the JIL 
Contractor’s Labour Regulations or as per the provisions of the Contract 
Labour (Regulation and Abolition) Act, 1970 and the contract Labour 
(Regulation and Abolition) Central Rules, 1971, wherever applicable. 

 
(i) The contractor shall, notwithstanding the provisions of any contract to the 

contrary, cause to be paid fair wage to labour indirectly engaged on the 
work, including any labour engaged by his sub-contractors in connection with 
the said work, as if the labour had been immediately employed by him. 
 

(ii) The contractor shall transfer/ credit the wages/salary of all 
labourers/workers preferably in their bank accounts. He shall be responsible 

for opening of bank accounts of all labourers/workers employed by the 
contractor at work site in this regard. 

 

(iv) In respect of all labour directly or indirectly employed in the works for 
performance of the contractor’s part of this contract, the contractor shall 
comply with or cause to be complied with the JIL contractor’s Labour 
Regulations in regard to payment of wages, wage period, deductions from 

wages recovery of wages not paid and deductions unauthorisedly made, 
maintenance of wage books or wage slips, publication of scale of wages and 
other terms of employment, inspection and submission of periodical returns 
and all other matters of the like nature or as per the provisions of the 
Contract Labour (Regulation and Abolition) Act, 1970, and the Contract 
Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable. 

 

(v) (a) The Engineer-in-Charge concerned shall have the right to deduct from 
the moneys due to the contractor any sum required or estimated to be 
required for making good the loss suffered by a worker or workers by reason 
of non-fulfilment of the conditions of the contract for the benefit of the 
workers, non-payment of wages or of deductions made from his or their 
wages which are not justified by their terms of the contract or non-
observance of the Regulations. 

 

(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor 
is bound to allow to the labours directly or indirectly employed in the works 
one-day rest for 6 days continuous work and pay wages at the same rate as 
for duty. In the event of default, the Engineer-in-Charge shall have the right 
to deduct the sum or sums not paid on account of wages for weekly holidays 
to any labours and pay the same to the persons entitled thereto from any 
money due to the contractor by the Engineer-in-Charge concerned  

 

(vi)  The contractor shall comply with the provisions of the Payment of Wages 
Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, 
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947, 
Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and 
Abolition) Act 1970, or the modifications thereof or any other laws relating 
thereto and the rules made there under from time to time. 

 

(vii) The contractor shall indemnify and keep indemnified JIL against payments 
to be made under and for the observance of the laws aforesaid and the JIL 
Contractor’s Labour Regulations without prejudice to his right to claim 
indemnity from his sub-contractors. 

 

(viii) The laws aforesaid shall be deemed to be a part of this contract and any 
breach thereof shall be deemed to be a breach of this contract. 

  
66.3 LABOUR SAFETY PROVISION  
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 The contractor shall be fully responsible to observe the labour safety 
 provisions:  

  
The contractor shall at his own cost take all precautions to ensure safety of 
 life and property by providing necessary barriers, lights, watchmen etc. 
 During the progress of work as directed by Engineer-in- charge 

 
 In case of all labour directly or indirectly employed in work for the 

 performance  on the contractor’s part of this contract, the contractor shall 
 comply with all rules framed by Govt. from time to time for the protection 
 of health and sanitary arrangements for workers. 

 
 

 
66.4 OBSERVANCE OF LABOUR LAWS  
66.4.1 The contractor shall be fully responsible for observance of all labour laws 

applicable including local laws and other laws applicable in this matter and shall 
indemnify and keep indemnified JIL against effect or non-observance of any 
such laws. The contractor shall be liable to make payment to all its employees, 
workers and sub-contractors and make compliance with labour laws. If JIL or 

the client/ owner is held liable as “Principal Employer” to pay contributions etc. 
under legislation of Government or Court decision in respect of the employees 
of the contractor, then the contractor would reimburse the amount of such 
payments, contribution etc. to JIL and/ or same shall be deducted from the 
payments, security deposit etc. of the contractor. 

 
 

66.5 MINIMUM WAGES ACT 
 The contractor shall comply with all the provisions of the minimum wages 

 Act, 1948, contract labour Act (Regulation & Abolition) 1970, and rules 
 framed there under and other labour laws/local laws affecting contract  labour 
 that may be brought into force from time to time.  

 
66.6 LABOUR RECORDS 

 The contractor shall submit by the 4th & 19th of every month to the 
 Engineer-in-Charge of JIL a true statement, showing in respect of the  second 
half of the preceding month and the first half of the current month, respectively, 
of the following data: 

 
a) The number of the labour employed by him (category-wise).  
 

b) Their working hours.  
 
c) The wages paid to them.  
 
d) The accidents that occurred during the said fortnight showing the 

circumstances under which they happened, and the extent of damage and 
injury caused.  

 
e) The number of female workers who have been allowed Maternity Benefits 

and the amount paid to them.  
 
f) Any other information required by Engineer-in-Charge 

 
  
66.7 In respect of all labour directly or indirectly employed in the works for the 

 performance of the contractor’s part of this contract, the contractor shall 
 comply with or cause to be complied with all the rules framed by 
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 Government from time to time for the protection of health and sanitary 
 arrangements for workers employed by the JIL and its contractors. 

 
66.8 Leave and pay during leave shall be regulated as follows: - 
 

1. Leave: 
 
(i) In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up 
to and including the day of delivery and 4 weeks following that day, 
 
(ii) In the case of miscarriage –upto 3 weeks from the date of miscarriage. 
 
 

2. Pay: 
 
(i) in the case of delivery - leave pay during maternity leave will be at the rate 
of the women’s average daily earnings, calculated on total wages earned on the 
days when full time work was done during a period of three months immediately 
preceding the date on which she gives notice that she expects to be confined or 
at the rate of Rupee one only a day whichever is greater. 
 

(ii) In the case of miscarriage - leave pay at the rate of average daily earning 
calculated on the total wages earned on the days when full time work was done 
during a period of three months immediately preceding the date of such 
miscarriage. 

 

3. Conditions for the grant of Maternity Leave: 
 

 No maternity leave benefit shall be admissible to a woman unless she has 
been employed for a total period of not less than six months immediately 
preceding the date on which she proceeds on leave. 

 

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed 
Form and the same shall be kept at the place of work. 

 

66.9 In the event of the contractor(s) committing a default or breach of any of 
 the provisions of the JIL’s Labour Regulations and Model Rules for the 
 protection of health and sanitary arrangements for the workers as 
 amended from time to time or furnishing any information or submitting or 
 filing any statement under the provisions of the above Regulations and’ 
 Rules which is materially incorrect, he/they shall, without prejudice to any 
 other liability, pay to JIL a sum not exceeding Rs.200/- for every default, breach 

or  furnishing, making, submitting, filing such materially  incorrect statements 
and in the event of the contractor(s) defaulting continuously in this respect, the 
penalty may be enhanced to Rs.200/- per  day for each day of default subject to 
a maximum of 5 per cent of the estimated cost of the work put to tender. The 
decision of the Engineer-in-Charge shall be final and binding on the parties. 

 

 Should it appear to the Engineer-in-Charge that the contractor(s) is/are not 

 properly observing and complying with the provisions of the JIL  Contractor’s 
Labour Regulations and Model Rules and the provisions of the  Contract 
Labour (Regulation and Abolition) Act 1970, and the Contract  Labour (R&A) 
Central Rules 1971, for the protection of health and sanitary  arrangements 
for work-people employed by the contractor(s) (hereinafter  referred as “the 
said Rules”) the Engineer-in-Charge shall have power to  give notice in writing 
to the  contractor(s) requiring that the said Rules be  complied with and the 
amenities prescribed therein  be provided to the  work-people within a 
reasonable time to be specified in the notice. If the  contractor(s) shall fail 
within the period specified in the notice to comply  with and/observe the 
said Rules and to provide the amenities to the work- people as aforesaid, 
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the Engineer-in-Charge shall have the power to provide the amenities 
hereinbefore mentioned at the cost of the contractor(s). The contractor(s) shall 
erect, make and maintain at his/their own expense  and to approved standards 
all necessary huts and sanitary arrangements  required  for his/their  work-
people on the site in connection with the execution of the works, and if the same 
shall not have been erected or constructed, according to approved standards, 
the  Engineer-in-Charge shall have power to give notice in writing to the 
contractor(s) requiring that the said huts and sanitary arrangements be 
remodeled and/or reconstructed according to approved standards, and if the 
contractor(s) shall fail to remodel or reconstruct such huts and sanitary 
arrangements according to approved standards within the period specified in the 
notice, the Engineer-in-Charge shall have the power to remodel or reconstruct 
such huts and sanitary arrangements according to approved  standards at 

the cost of the  contractor(s). 
 

66.10 The contractor(s) shall at his/their own cost provide his/their labour with a 
sufficient number of huts (hereinafter referred to as the camp) of the 
 following specifications on a suitable plot of land to be approved by the 
 Engineer-in-Charge. 

 
(i) (a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) 

and the floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) 
for each member of the worker’s family staying with the labourer. 

 
   (b) The contractor(s) shall in addition construct suitable cooking places having 

a minimum area of 1.80m x 1.50m (6’x5') adjacent to the hut for each 
family. 

 
   (c) The contractor(s) shall also construct temporary latrines and urinals for the 

use of the labourers each, on the scale of not less than four per each one 
hundred of the total strength, separate latrines and urinals being provided 
for women. 

 
   (d) The contractor(s) shall construct sufficient number of bathing and washing 

places, one unit for every 25 persons residing in the camp. These bathing 
and washing places shall be suitably screened. 

 
(ii) (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud 

mortar or other suitable local materials as may be approved by the 
Engineer-in-Charge. In case of sun-dried bricks, the walls should be 
plastered with mud gobri on both sides. The floor may be kutcha but 

plastered with mud gobri and shall be at least 15 cm (6") above the 
surrounding ground. The roofs shall be laid with thatch, or any other 
materials as may be approved by the Engineer-in-Charge and the 
contractor shall ensure that throughout the period of their occupation, 
the roofs remain water-tight. 

 
(b) The contractor(s) shall provide each hut with proper ventilation. 

 
(c) All doors, windows, and ventilators shall be provided with suitable leaves 

for security purposes. 
 
(d) There shall be kept an open space of at least 7.2m (8 yards) between 

the rows of huts which may be reduced to 6m (20 ft.) according to the 
availability of site with the approval of the Engineer-in-Charge. Back to 

back construction will be allowed.  
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(iii)  Water Supply - The contractor(s) shall provide adequate supply of water for 
the use of labourers. The provisions shall not be less than two gallons of 
pure and wholesome water per head per day for drinking purposes and 
three gallons of clean water per head per day for bathing and washing 
purposes. Where piped water supply is available, supply shall be at stand 
posts and where the supply is from wells or river, tanks which may be of 
metal or masonry, shall be provided. The contractor(s) shall also at his/ 
their own cost make arrangements for laying pipe lines for water supply to 
his/ their labour camp from the existing mains wherever available, and 
shall pay all fees and charges thereof. 

 
(iv)  The site selected for the camp shall be high ground, removed from jungle. 
 

(v)   Disposal of Excreta- The contractor(s) shall make necessary arrangements 
for the disposal of excreta from the latrines by trenching or incineration 
which shall be according to the requirements laid down by the Local Health 
Authorities. If trenching or incineration is not allowed, the contractor(s) 
shall make arrangements for the removal of the excreta through the 
Municipal Committee/authority and inform it about the number of labourers 
employed so that arrangements may be made by such 
Committee/authority for the removal of the excreta. All charges on this 
account shall be borne by the contractor and paid direct by him to the 
Municipality/authority. The contractor shall provide one sweeper for every 
eight seats in case of dry system. 

 

(vi) Drainage - The contractor(s) shall provide efficient arrangements for 
drainage away sullage water so as to keep the camp neat and tidy. 

 

(vii) The contractor(s) shall make necessary arrangements for keeping the camp 
area sufficiently lighted to avoid accidents to the workers. 

 

(viii) Sanitation - The contractor(s) shall make arrangements for conservancy 
and sanitation in the labour camps according to the rules of the Local Public 
Health and Medical Authorities. 

 

67.0 LABOUR CESS  
 
 The rates of the contractor shall be inclusive of 1% labour cess and labour cess 

shall be deposited with the Labour Board of the concerned state by contractor.  
 Contractor shall strictly comply all statutory compliances.  
 

 Every contractor, sub-contractor, affiliates, their legal assigns or heirs  as 

 the case may, shall be responsible for registration of every Building worker 
 who has completed eighteen years of age but has not completed sixty  years of 
age and who has been engaged in any Building or Other Construction Work for 
not less than Ninety Days during the preceding twelve months; with the Board / 
Funds as applicable under various sections of  “THE BUILDINGS AND OTHER 
CONSTRUCTION WORKERS (REGULATION OF EMPLOYMENT AND CONDITIONS 
OF SERVICE) ACT, 1996 and THE BUILDING AND OTHER CONSTRUCTION 

WORKERS’ WELFARE CESS ACT, 1996. 
  

The contractor shall also be responsible for maintaining register of 
 beneficiaries  i.e., the workers in such form as may be prescribed by the 
 competent authority  & the same shall be kept open at all reasonable times 
 for inspection of relevant authority and officials of client / JIL. 

 

 The contractor shall be further responsible for maintaining such register &
 records; giving such particulars of Building workers employed by him, the 
 work performed by them, the number of hours of work which shall 
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 constitute a normal working day, the wages paid to them, the receipts  given by 
them and, such other particulars in such form as may be prescribed by the 
authority or JIL. 

 
 In the event of contractor failing to comply with the above clause(s) in part 

 or in full, JIL, without prejudice to any other rights or remedy available 
 under  law or any other clause(s) of contract, shall be at absolute liberty to 
 forfeit any sum or sums that are payable or could become payable on  account 
of execution of contract work and decision of Engineer-in-charge shall be final & 
binding in this regard on the contractor.  

 

68.0 RECOVERY OF COMPENSATION PAID TO WORKMEN 
 In every case in which by virtue of the provisions sub-section (1) of Section 

 12, of the Workmen’s Compensation Act, 1923, JIL is obliged to pay 
 compensation to a workman employed by the contractor, in execution of 
 the works, JIL will recover from the contractor, the amount of the 
 compensation so paid; and, without prejudice to the rights of the JIL  under 
sub-section (2) of Section 12, of the said Act, JIL shall be at liberty to recover 
such amount or any part thereof by deducting it from the security deposit or 
from any sum due to the contractor whether under this contract or otherwise. 

JIL shall not be bound to contest any claim made against it under sub-section 
(1) of Section 12, of the said Act, except on the written request of the contractor 
and upon his giving to JIL full security for all costs for which JIL might become 
liable in consequence of contesting such claim. 

 
69.0 ENSURING PAYMENT AND AMENITIES TO WORKERS IF CONTRACTOR 

FAILS 
 In every case in which by virtue of the provisions of the Contract Labour 

 (Regulation and Abolition) Act, 1970, and of the Contract Labour 
 (Regulation and Abolition) Central Rules, 1971, JIL is obliged to pay  any 
amounts of wages to a workman employed by the contractor in  execution of 
the works, or to incur any expenditure in providing welfare  and health 
amenities required to be provided  under the above said Act or  under the JIL 
Contractor’s Labour Regulations, or under the Rules framed by Government from 

time to time for the protection of health and sanitary arrangements for workers 
employed by JIL’s Contractors, JIL will recover from the contractor, the amount 
of  wages  so  paid  or the amount of expenditure so incurred; and without 
prejudice to any other right or remedy available under this contract, JIL shall be 
at liberty to recover such amount or any part thereof by deducting it from the 
security deposit or from any sum due by JIL to the contractor whether under this 
contract or otherwise JIL shall not be bound to contest any claim made against 
it under sub-section (1) of Section 20, sub-section (4) of Section 21, of the said 

Act, except on the written request of the contractor and upon his giving to the 
JIL full security for all costs for which JIL might become liable in contesting such 
claim. 

 
70.0 CHANGE IN FIRM’S CONSTITUTION TO BE INTIMATED  

Where the contractor is a partnership firm, the prior approval in writing 
 of the Engineer-in-Charge shall be obtained before any change is made in 
 the constitution of the firm. Where the contractor is an individual or a  Hindu 
undivided family business concern such approval as aforesaid shall likewise be 
obtained before the contractor enters into any partnership agreement where 
under the partnership firm would have the right to carry  out the works hereby 
undertaken by the contractor. If prior approval as aforesaid is not obtained, the 
contract shall be deemed to have been assigned in contravention of Clause 64.0 
hereof and the same action may be taken, and the same consequences shall 

ensue as provided in the said Clause 64.0. 
 
71.0 INDEMNITY AGAINST PATENT RIGHTS  
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 The contractor shall fully indemnify the JIL from and against all claims  and 
proceedings for or on account of any infringement of any patent rights, 
 design, trademark or name or other protected rights in respect of any 
 construction plant, machine, work or material used for in connection with 
 the works or temporary works.  

 
72.0 LAW COVERING THE CONTRACT 
 This contract shall be governed by the Indian laws for the time being in 

 force. 
 
73.0 LAWS, BYE-LAWS RELATING TO THE WORK  
 The contractor shall strictly adhere by the provisions, for the time being in 

 force, of law relating to works or any regulations and bylaws made by any 
 local authority or any water & lighting agencies or any undertakings within 
 the limits of the jurisdiction of which the work is proposed to be executed. 
 The contractor shall be bound to give to the authorities concerned such 
 notices and take all approvals as may be provided in the law, regulations or 
 bylaws as aforesaid, and to pay all fees and taxes payable to such 
 authorities in respect thereof. 

 

74.0 CONTRACT AGREEMENT  
 The Contractor shall enter into a Contract Agreement with the JIL within

 30 (Thirty) days from the date of Letter of Award failing which no payment 
 shall be released to the contractor. The cost of stamp papers, stamp duty, 
 registration, if applicable on the contract, shall be borne by the Contractor. 
 In case, the contractor does not sign the agreement as above or start the 
 work within 10 (Ten) days of the issue of letter of Award, his earnest money is 

liable to be forfeited and Letter of award consequently will stand 
 withdrawn.   

 
75.0 MANNER OF EXECUTION OF AGREEMENT  

i. The agreement as per prescribed Performa as enclosed shall be signed at 
the office of the JIL within 30(Thirty) days from the date of issue of Letter of 
Award. The Contractor shall provide for signing of the Contract, appropriate 

Power of Attorney and the requisite documents/ materials. Unless and until 
a formal contract is prepared and executed, the Letter of Award read in 
conjunction with the Tendering Documents will constitute a binding contract. 

 

ii. The agreement will be signed in five originals and the Contractor shall be 
provided with one signed original and the other four originals will be retained 
by the JIL 

 

iii. The Contractor shall provide free of cost to the JIL all the Engineering data, 
drawings and descriptive materials submitted along with the tender, in at 
least three (3) copies to form an integral part of the Agreement within seven 
7 days after issuing of Letter of Award. 

 

iv. Subsequent to signing of the Agreement, the Contractor at his own cost shall 
provide to the JIL with at least five (5) true hard bound copies of Agreement 

within thirty (30) days of its signing. 
 

76.0 JURISDICTION 
The agreement shall be executed at Gautam Budha Nagar on non-judicial stamp 
paper purchased in Gautam Budha Nagar and the courts in Gautam Budha Nagar 
alone will have jurisdiction to deal with matters arising there from, to the 
exclusion of all other courts. 
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INSTRUCTIONS TO CONSULTANT  

 
SECTION-2 

 
13 to 18 

 

 

3. 
 

 

CONDITIONS OF CONTRACT 

 

SECTION-3 

 

19 to 39 

 

 

4. 
 

 

CRITERIA AND EVALUATION 
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SECTION-4 

 

 
40 to 43 

 

 
5. 
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SECTION-5 

 
44 to 45 
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SECTION-6 

 
46 to 77 

 
 

 
 
 

 
 

 
 
 

 
 
 

 
 

 

 

 

APLICATION FOR EXTENSION OF TIME 
 

(To be completed by the Contractor) 
 

P A R T –I 
1. Name of Contractor 
 
2.   Name of the work as given in the Agreement 
 

3.   Agreement No. 
 
4.   Estimated amount put to tender 
 
5.   Date of commencement work as per agreement 
 
6.   Period allowed for completion of work as per agreement  

   
7.   Date of completion stipulated as per agreement  
 
8.   Period for which extension of time  
has been given previously 
   

                 Extension granted 
 

a)   First extension videEngineer-in-         
charge letter No… ……date   Months Days 
 
b)   2nd extension vide Engineer-in-          
charge letter No……… date   Months Days 
 

c)   3rd extension vide Engineer-in-           
charge letter No………. date   Months Days 
 
d)   4th extension vide engineer-in-          
charge letter No………. date   Months Days 
 
      Total extension previously given 
 
9.  Reasons for which extension have been previously given (copies of the previous 

application should be attached) 
 

Period for which extension is applied for: 
 
10. Hindrances on account of which extension is applied for with dates on which 

hindrances occurred, and the period for which these are likely to last.  
 

a) Serial No. 
 
b)  Nature of hindrance 
 
b) Date of Occurrence 
 
c) Period for which it is likely to last 
 
e)   Period for which extension required for this particular hindrance. 
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f)    Over lapping period, if any, with reference to item 
 g)   Net extension applied for 
 
h) Remarks, if any 

 
Total period for which extension is now applied for on account of hindrances  
mentioned  above …………. Month/ days. 

 
12.  Extension of time required for extra work. 
 
13.  Details of extra work and on the amount involved: 
 

       a) Total value of extra work 
 

b) Proportionate period of extension of time based on estimated amount  
put to tender on account of extra work. 

 
14.  Total extension of time required for 11 & 12 
 

       Submitted to the Engineer-in-Charges office. 
 
 
 
 

                 SIGNATURE OF CONTRACTOR  
 

 DATE  
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SECTION-1 

 
2 to 12 

 

 
2. 
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6. 
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SECTION-6 
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APPLICATION FOR EXTENSION OF TIME 
 

(PART – II) 
 

1.   Date of receipt of application from Contractor 
 for the work in the Engineer-in-charge office. 
 
2.    Acknowledgement issued by Engineer-in-charge vide  
 his letter No.          dated 
 
3.    Engineer-in-charge remarks regarding hindrances mentioned by  
 the Contractor. 
 

i) Serial No. 
 
ii) Nature of hindrance 
 
iii) Date of occurrence of hindrance 
 
iv) Period for which hindrance, is likely to last 
 
v)  Extension of time period applied for by the contractor 
 
vi) Over lapping period, if any, giving reference to items  
which over lap 
 
vii) Net period for which extension is recommended. 

 
viii) Remarks as to why the hindrance occurred and  
 justification for extension recommended. 

 
4.    Engineer-in-charge recommendations. 
 
The present progress of the work should be stated and whether the work is likely to be 
completed by the date up to which extension has been applied for.  If extension of time 
is not recommended, what compensation is proposed to be levied under the agreement. 
 
 
  

SIGNATURTE OF ENGINEER-IN-CHARGE 
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PROFORMA FOR EXTENSION OF TIME 
 

P A R T –III 
 
To 
 
NAME 
 
ADDRESS OF THE CONTRACTOR 
 
SUBJECT: 
 
Dear Sir(s) 

 
Reference your letter No ___________    dated _________ , in connection with the 
grant of extension of time for completion of the work….. 
 
The date of completion for the above mentioned work, is ……… as stipulated in the 
agreement, dated ………… 
 
Extension of time for completion of the above mentioned work is granted 
upto_____________, without prejudice to the right of the JIL to recover compensation 
for delay in accordance with the provision made in Clause of the said agreement dated 
the ___/ ___/ ___.  It is also clearly understood that the JIL shall not consider any 
revision in contract price or any other compensation whatsoever due to grant of this 
extension.  
 

Provided that notwithstanding the extension hereby granted, time is and shall still 
continue to be the essence of the said agreement. 
 
 
Yours faithfully, 
 
 
 
FOR Jaypee Infratech LTD. 
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SECTION-6 
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PROFORMA OF BANK GUARANTEE  

IN LIEU OF E M D (TENDER BOND) 
 

(Judicial Stamp paper of appropriate value as per stamp Act-of respective state) 
 

 
Jaypee Infrateh Ltd, 
Sector 128, Noida-201304 
Uttar Pradesh 
 
In consideration of Jaypee Infratech Limited,  having  its Registered Office at  Sector 

128, Noida- 201304, Uttar Pradesh  (hereinafter  called  "JIL"   which expression  shall  

unless  repugnant to the  subject  or  context include  its  successors  and  assigns)  

having  issued   Notice Inviting  Tender No.......... and M/s...............  having its 

Registered  Head  Office  at..........  (hereinafter called  the "TENDERER") is to participate 

in the said tender for............. Whereas JIL, as a special case, has agreed to accept an 

irrevocable and unconditional Tender Bond Guarantee for an amount of Rs....... valid 

upto........ from the tenderer in lieu of Cash Deposit of Rs......... required to be made 

by the tenderer, as a condition  precedent  for participation in the said  tender.   We 

the.........(hereinafter called the "BANK") having its Registered, Office at.........  and 

branch office at......  do hereby unconditionally   and  irrevocably  undertake  to  pay   

to JIL immediately on demand in writing and without  demur/protest  any amount  but 

not exceeding Rs..........  Any such demand made by JIL shall be conclusive and binding 

on us irrespective of any dispute or differences that may be raised by the tenderer. Any 

change in the constitution of the tenderer or the Bank shall not discharge our liability 

under the guarantee. 

 

We, the....... Bank, lastly undertake not to revoke this guarantee during its currency 

without the prior consent of JIL in writing and this guarantee shall remain valid 

upto.......... upon expiry of which, we shall be relieved of our liability under this 

guarantee thereafter. 

 
                                        FOR AND ON BEHALF OF BANK 

PLACE: 
 
DATED: 
 
WITNESS. 
 
1. 
 
2.  
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PROFORMA OF BANK GUARANTEE (PERFORMANCE) 
(Judicial Stamp paper of appropriate value as per stamp Act-of respective state) 

 
 
Jaypee Infrateh Ltd, 
Sector 128, Noida-201304 
Uttar Pradesh 
 
 
 
Whereas the Jaypee Infratech Limited,  having  its Registered Office at  Sector 128, 
Noida- 201304, Uttar Pradesh (hereinafter called  "JIL" which expression shall include 
its successors and assigns) having awarded a work order/contract  / supply order No.            

dated               (hereinafter called the contract) to M/s. ................. 
................................... (hereinafter called the contractor / supplier) at a total price 
of Rs...............    subject to the terms  and   conditions contained in the contract. 
 
WHEREAS, the terms and conditions of the contract require the contractor to furnish a 
bank guarantee for Rs............... (Rupees...................)  being ............% of the total  
value  of  the  contract  for  proper  execution  and  due fulfillment  of  the  terms  and  
conditions  contained  in   the contract. 
 
We, the      Bank, (hereinafter called the "Bank") do hereby unconditionally and 
irrevocably undertake to pay to  JIL immediately  on demand in writing  and without  
protest/or  demur all  moneys  payable  by  the  contractor/supplier  to  JIL   in 
connection  with the execution/supply of and performance  of  the works/equipment,   
inclusive  of  any  loss,  damages,   charges, expenses  and costs caused to or suffered 

by or which  would   be caused  to  or suffered by JIL by reason of any  breach  by  the 
contractor/supplier of any of the terms and conditions  contained in the contract as 
specified in the notice of demand made by JIL to  the bank.  Any such demand made by 
JIL on the bank shall be conclusive evidence of the amount due and payable by the bank 
under this guarantee.  However, the Bank's liability under this guarantee, shall be 
limited to Rs..............in the aggregate which shall be valid up to ……………… and the 
bank hereby agrees to the following terms and conditions: - 
 
(i) This guarantee shall be a continuing guarantee and irrevocable for all claims of JIL 

as specified above and shall be valid during the period specified for the performance 
of the contract. 

 
(ii) We, the said  bank further agree with JIL that  JIL  shall have  the  fullest  liberty  

without  our  consent  and   without affecting in any manner our obligations and 

liabilities hereunder to  vary any of the terms and conditions of the said contract  or 
to extend time for performance of contract by the contractor from time  to time or 
to postpone for any time or from time  to  time any   of   the   powers  exercisable  
by   JIL    against   the contractor/supplier under the contract and forbear or enforce 
any  of   the  terms  and  conditions relating to the said contract  and  we shall  not 
be relieved from our liability by reason of  any  such variations  or extension being 
granted to the contractor  or  for any  forbearance,  act or omission on the part of 

JIL  or  any indulgence  by  JIL to the contractor or by any such  matter  or thing  
whatsoever, which under the law relating to  the  sureties would, but for this 
provision, have effect  of so relieving us. 

 
(iii) This guarantee/undertaking shall be in addition to  any other  guarantee  or security 

whatsoever JIL may now or  at  any time  have in relation to the performance of 
the  works/equipment and  the  company  shall have full re-course to  or  enforce  

this security in performance to any other security or guarantee  which the JIL may 
have or obtained  and there shall be no  forbearance on the part of the company in 
enforcing or requiring  enforcement of  any other security which shall have the  
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effect of  releasing the Bank from its full liability.  It shall not be necessary for JIL 
to proceed against the said contractor/supplier before proceeding against the Bank. 

 
(iv) This guarantee/ undertaking shall not be determined or affected by the liquidation 

or winding up, dissolution or change of constitution or insolvency of the supplier/ 
contractor, but  shall  in all respects and for all purposes be  binding  and operative  
until payment of all moneys payable to JIL  in  terms thereof are paid by the Bank. 

 
(v) The Bank hereby waives all rights at any time inconsistent with the  terms  of this 

Guarantee and the  obligations  of  the bank in terms hereof, shall not be otherwise 
effected or suspended by  reasons of any dispute or disputes having been raised by 
the supplier/contractor   (whether   or  not   pending   before   any Arbitrator, 
Tribunal or Court) or any denial of liability by  the supplier/contractor stopping or 

preventing or purporting to  stop or prevent any payment by the Bank to JIL in 
terms hereof. 

 
We, the said Bank, lastly undertake not to revoke this guarantee during its currency 
except with the previous consent of JIL in writing upon expiry of which, we shall be 
relieved from all liabilities under this guarantee thereafter. 

 

Signed this ................... day of ..................... at………. 
 

 
   For and on behalf of Bank 

 
 
WITNESS. 

 
1._______________ 
 
2._______________ 
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PROFORMA OF BANK GUARANTEE 

(FOR MOBILIZATION ADVANCE) 
 

(Judicial Stamp paper of appropriate value as per stamp Act-of respective state) 
 

 
Jaypee Infrateh Ltd, 
Sector 128, Noida-201304 
Uttar Pradesh 
 

 
1.0 In consideration of the Jaypee Infratech Limited,  having  its Registered Office at  

Sector 128, Noida- 201304, Uttar Pradesh  (hereinafter called "JIL" which 
expression shall unless repugnant to the subject or context include his successor 
and assigns)  having agreed    under   the   terms   and   conditions   of    Contract 
No.......dated...... made  between..... and JIL in connection with...... (hereinafter 
called  "the said contract")  to make at  the request of the Contractor a Mobilization 
Advance  of Rs........  for utilizing it for the purpose of the Contract  on his  
furnishing  a guarantee acceptable to  JIL,  we the........  Bank Ltd., (hereinafter 

referred to the  "the  said  Bank")  and  having our registered office at.........  do 
hereby guarantee  the  due  recovery by JIL  of  the  said advance as provided 
according to the terms and conditions of  the Contract.  We......... do hereby 
undertake to pay the amount due and payable under this Guarantee without any 
demur, merely on a demand from JIL stating that the amount claimed is due to 
JIL under the said Agreement.  Any such demand made on the.........shall be  
conclusive as regards  the  amount due  and payable by the........under this  
guarantee  and......... agree that  the  liability  of  the  ..............to  pay   JIL  the  

amount  so  demanded  shall  be  absolute   and unconditional notwithstanding 
any dispute or disputes raised by the Contractor and notwithstanding any legal 
proceeding  pending in  any  court  or  Tribunal  relating  thereto.  However, our 
liability under this Guarantee shall be restricted to an amount not exceeding 
Rs....... which shall be valid up to ……………… 

 
2.0 We …….  Bank further agree that JIL shall  be the sole judge of and as to whether 

the amount claimed has fallen due to JIL under the said  agreement or whether 
the said Contractor  has  not  utilized the said advance or any part thereof for the 
purpose of the Contract and the extent of loss  or  damage  caused  to or suffered 
by JIL on account of  the  said advance together with interest not being recovered 
in full  and  the  decision of JIL  that  the  amount has fallen due from contractor 
or the said  Contractor  has  not utilized the said advance or  any  part thereto for 
the purpose of the contract and as to the amount  or  amounts of loss or damage 

caused to or suffered  by  JIL shall be final and binding on us. 
 
3.0    We, the said Bank, further agree that the Guarantee herein contained shall remain 

in full force and effect  till  the  said advance  has  been  fully  recovered  and  its   
claims satisfied or discharged and till JIL certify that  the  said  advance  has been 
fully recovered from  the  said Contractor, and accordingly discharges this  
Guarantee subject,  however, that JIL shall  have  no  claims under this Guarantee 
after the said advance has been fully recovered,  unless  a notice of the   claims  
under  this  Guarantee has been served on the Bank before the expiry of the said 
Bank Guarantee in which case the  same  shall  be  enforceable  against  the Bank. 

 
4.0   JIL shall have the fullest liberty without affecting in any way the liability of the 

Bank under this Guarantee or indemnity from time to time to vary any of the terms 
and conditions of the said Contract or the advance or to extend time of 

performance by the said Contractor or to postpone for any time and from  time to 
time of the powers exercisable by it  against  the  said Contractor and either to 
enforce  or  forbear from  enforcing any of terms and  conditions  governing  the 
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said  Contract   or  the  advance  or   securities available  to JIL and the  said Bank  
shall not  be  released  from  its  liability under   these  presents by any exercise 
by JIL  of  the liberty  with reference to the matters aforesaid  or  by reasons  of 
time being given to the said Contractor  or  any other forbearance, act or omission 
on the part  of JIL  or any indulgence by JIL to the said Contractor  or of any other 
matter or thing  whatsoever  which  under the law relating  to  sureties would  but  
for this provision have the  effect  of  so releasing the bank from its such liability. 

 
5.0    It shall not be necessary  for  JIL  to  proceed   against  the  Contractor  before   

proceeding against  the  Bank and the Guarantee  herein  contained shall  be 
enforceable against the Bank  notwithstanding any security which JIL may have 
obtained or obtain  from the Contractor or shall at the  time  when proceedings  
are  taken against the Bank  hereunder  be outstanding or unrealized. 

 
6.0 We, the said Bank, lastly undertake not to revoke this Guarantee during its 

currency except with the previous consent of JIL in writing and agree that any 
change in the constitution of the said  Contractor or the said Bank shall not  
discharge our liability hereunder. 

 
          Dated this ......day of......... 

 
 

         For and on behalf of Bank 
 
          (NAME AND DESIGNATION) 
 
 

 Dated: 
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PROFORMA OF BANK GUARANTEE 

(IN LIEU OF SECURITY DEPOSIT) 
 

(Judicial Stamp paper of appropriate value as per stamp Act-of respective state) 
 

Jaypee Infrateh Ltd, 
Sector 128, Noida-201304 
Uttar Pradesh 
 
 

 In consideration of the Jaypee Infratech Limited,  having  its Registered Office at  Sector 
128, Noida- 201304, Uttar Pradesh  (hereinafter called  "JIL") which expression shall 
include its successors and assigns having awarded to 
M/s.........................................(hereinafter called "the Supplier/Contractor") which 
expression shall wherever the subject or context so permits includes its successors and 
assigns) a Contract in terms inter-alia of JIL's letter NO......................dated..........and 
the Contract/Purchase   Conditions  of  JIL  and  upon   the condition of the 
Supplier/Contractor furnishing Security for  the performance  of the Supplier's 
obligations and /or  discharge  of the  contractor's/supplier's liability under and/or in  

connection with    the    said    supply   contract   upto    a    sum of Rs............... 
(Rupees.......................... only) We,.................... ((hereinafter called "The Bank") 
which expression  shall  include its  successors  and  assigns)  hereby  undertake  and  
guarantee payment to   JIL forthwith on the same day on demand in  writing  and 
without protest or demur of any and all moneys payable by the supplier/contractor  to  
JIL under,  in  respect  or  in connection  with the said contract inclusive of all  the  
losses, damages, costs, charges and expenses and other moneys payable in respect of 
the above as specified in any notice of demand made by JIL to the Bank with reference 

to this guarantee upto and aggregate limit of Rs…......(Rupees.....................only) and   
the   bank  hereby agree with JIL that: 
 
1.  This Guarantee shall be continuing guarantee and shall ……… remain valid and 

irrevocable for all claims of JIL and liabilities of Supplier/Contractor arising upto and 
until midnight of............ 

 
2.  This Guarantee shall be in addition to any other  Guarantee or Security whatsoever 

that JIL now or at any  time have in relation to the Supplier's  obligations/liabilities 
under  and/or in connection with the said  supply/contract, and JIL shall have full 
authority to take  recourse or  to  enforce this Security in preference to any other 
Guarantee  or  Security  which JIL may have or obtain and no  forbearance on the 
part of  JIL  in enforcing  or requiring enforcement of any  other  Security shall  have  
the  effect of releasing  the  Bank  from  its liability hereunder. 

 
3. JIL shall be at liberty without reference to the Bank and without affecting the full 

liability of the Bank hereunder to take any other security in respect of the 
Supplier's/Contractor's obligations and/ or liabilities under or in connection with the 
said supply/contract or to grant time and / or indulgence to the supplier / contractor 
or to increase or otherwise vary the prices  or the  total contract value or to release 
or to forbear  from enforcement  of  all or any of the conditions under the said 
supply / contract and / or the remedies  of  JIL  under  any other security/securities 
now or hereafter  held by  JIL and no such dealings, increase(s) or  other 
indulgence(s) or arrangement(s)  with  the  supplier / contractor  or  releasing or 
forbearance  whatsoever  shall have  the  effect  of  releasing the  Bank  from  its  
full liability to JIL hereunder or prejudicing rights of  JIL against the Bank. 

 
4. This Guarantee shall not be determined or affected by the liquidation or winding up, 

dissolution or change of constitution or insolvency of the supplier / contractor but 
shall in all respects and for all purposes be binding and operative until payment of 
all moneys payable to JIL in terms thereof. 
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5.    The Bank hereby waives all rights at any  time  inconsistent  with  the  terms of  

this  Guarantee  and  the obligations  of  the  Bank in terms  hereof  shall  not  be 
otherwise affected or suspended by reason of any dispute or disputes  having been 
raised by the  supplier / contractor (whether  or not pending before any Arbitrator, 
Tribunal  or Court) or   any denial or   liability by  the   supplier/ contractor  stopping/ 
preventing or purporting  to stop  or prevent any payment by the Bank to JIL  in 
terms thereof. 

 
6. The amount stated in any notice of demand addressed  by JIL  to the Guarantor as 

liable to be paid  to  JIL  by  the  supplier/contractor  or  as  suffered  or incurred  
by  JIL  on account  of  any  losses  or damages, costs, charges and / or expenses 
shall as  between the  Bank  and JIL be conclusive of the  amount  so liable to be 

paid to JIL or suffered or incurred by JIL as the case may be and payable by the  
Guarantor  to  JIL in terms hereof subject to a maximum of Rs ...........(Rupees 
....................only), 

 
7.    Unless demand or claim under this Guarantee is made on the Guarantor in writing 

within three months from the date of expiry of the Guarantee i.e. upto .........  the 
Guarantor shall be discharged from all liabilities under this Guarantee there under. 

 
Notwithstanding anything contained herein before our liability under this guarantee is 
restricted to Rs. ................ (Rupees............................only).   This guarantee will 
expire on...... Any claim under this Guarantee must be received by us within three 
months from the date of expiry. 

 
 

        For and on behalf of the Bank 
 
Place 
 
Date 
 
WITNESS: 

 
1.      2. 
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PROFORMA OF BANK GUARANTEE  
(FOR MOBILIZATION ADVANCE WITH INTEREST BEARING)  

 
(Judicial Stamp per Stamp Act - paper of appropriate value as respective state) 

 
Jaypee Infrateh Ltd, 

Sector 128, Noida-201304 
Uttar Pradesh  

 

1. In consideration of the Jaypee Infratech Limited,  having  its Registered Office at  
Sector 128, Noida- 201304, Uttar Pradesh  (hereinafter called “JIL” which 
expression shall unless repugnant to the subject: or context Include his successor 
and assigns) having agreed under the terms and conditions of Contract No. dated 
made between (name of the contractor) and JIL in connection with (name of work) 
(hereinafter called “the said contract”) to make at the request of the Contractor a 
Mobilization Advance of Rs. _______ carrying interest @ … % p.a. for utilizing it for 
the purpose of the Contract on his furnishing a guarantee acceptable to JIL, we the 
Bank (hereinafter referred to the “the said Bank”) and having our registered office 
at do hereby guarantee the due recovery by JIL of the said advance along with 

interest as provided according to the terms and conditions of the contract. We ... 
do hereby undertake to pay the amount due and payable under this Guarantee 
without any demur, merely, on a demand from JIL stating that the amount claimed 
is due to JIL under the said Agreement. Any such demand made on the said bank 
shall be conclusive as regards the amount due and payable by the said contractor 
under this guarantee and agree that the liability of the said bank to pay JIL the 
amount so demanded shall be absolute and unconditional notwithstanding any 

dispute or disputes raised by the Contractor and notwithstanding any legal 
proceeding pending in any court or Tribunal relating thereto. However, our liability 
under this Guarantee shall be restricted to an amount not exceeding Rs … inclusive 
of interest @ …….% p.a.  

 
2. We the said bank further agree that JIL shall be the sole judge of and as to whether 

the amount claimed has fallen due to JIL under the said agreement or whether the 

said Contractor has not utilized the said advance or any part thereof for the purpose 
of the Contract and the extent of loss or damage caused to or suffered by JIL on 
account of the said advance together with interest not being recovered in full and 
the decision of JIL that the amount has fallen due from' contractor or the said 
Contractor has not utilized the said advance or any part thereto for the purpose of 
the contract and as to the amount or amounts of loss or damage caused to or 
suffered by JIL shall be final and binding on us.  

 

3. We, the said Bank, further agree that the Guarantee herein contained shall remain 
in full force and effect till  the said  advance  has  been  fully  recovered  and  its  
claims  satisfied  or  discharged  and  till  JIL  certify Contractor, and accordingly 
discharges this Guarantee subject, however, that JIL shall have no claims under 
this Guarantee unless a notice of the claims under this Guarantee has been served 
on the Bank before the expiry of the said Bank Guarantee in which case the same 
shall be enforceable against the Bank. 

 
4. JIL shall have the fullest liberty without affecting in any way the liability of the Bank 

under this Guarantee or indemnity from time to time to vary any of the terms and 
conditions of the said Contract or the advance or to extend time of performance by 
the said Contractor or to postpone for any time and from time to time of the powers 
exercisable by it against the said Contractor and either to enforce or forbear from 
enforcing any of terms and conditions governing the said Contract or the advance 

or securities available to JIL and the said Bank shall not be released from its liability 
under these presents by any exercise by JIL of the liberty with reference to the 
matters aforesaid or by reasons of time being given to the said Contractor or any 
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other forbearance, act or omission on the part of JIL or any indulgence by JIL to the 
said Contractor or of any other matter or thing whatsoever which under the law 
relating to sureties would but for this provision have the effect of so releasing the 
bank from its such liability.  

 
5. It shall not be necessary for JIL to proceed against the Contractor before proceeding 

against the Bank and Guarantee herein contained shall be enforceable against the 
Bank notwithstanding any security which JIL may have obtained or obtain from the 
Contractor or shall at the time when proceedings are taken against the Bank 
hereunder be outstanding or unrealized.  

 
6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency 

except with the previous consent of JIL in writing and agree that any change in the 

constitution of the said Contractor or the said Bank shall not discharge our liability 
hereunder.  

 
 

 

Dated this…............… day of……............... 

 

Place: 

 

Date: 

 

Witness: 

 

1. 
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PROFORMA OF  
INDENTURE FOR SECURED ADVANCE OR CREDIT 

THIS INDENTURE made this day of ______________ Between _____________ 
(hereinafter called the contractor) which expression shall where the Context as admits 
or implies be deemed to include his executor/administrators and assign of the one part 

and Jaypee Infratech Limited,  having  its Registered Office at  Sector 128, Noida- 
201304, Uttar Pradesh  (hereinafter called the Engineer) which expression shall where 
the context so admits or implies be deemed to include its successors and assign of the 
other part. 
 
Whereas by an agreement dated (hereinafter called the said agreement). The 
Contractor has agreed to construct.............................. 

 
And whereas the Contractor has applied to the Engineer that he may be or be given 
credited for materials brought by him to the site of the work subject to the said 
agreement for use in construction of the work. 
 
NOW THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 
consideration of the sum of Rs._____________ (Rupees ___________ only) paid to the 

contractor by the Engineer. The receipt where the Contractor hereby acknowledges and 
of such advance or credited (if any) as may be made to him as aforesaid the Contractor 
hereby covenants and agrees with The Engineer and declares as follows: 
 
1. That all sums given as advance or credit by The Engineer to the Contractor as 

aforesaid shall be employed by the Constructor in or toward the execution of the 
said works and for no other purpose whatsoever.  

 
2. That the material for which the advance or credit is given are offered to and 

accepted by The Engineer as security and are absolutely the Contractor's own 
property and free from encumbrances of any kind the Contractor will not make 
any application for or receives further advance or credit on the security or material 
which are not absolutely his own property and free from encumbrances of any 
kind and the Contractor shall indemnify The Engineer against any claims to any 
material in respect of which advance or credit has been made to him as aforesaid.  

 
3. That the said material and all other material on the security of which any further 

advance or advances or credit may be given as aforesaid (hereinafter called the 
said materials) shall be used by the Contractor s solely in the execution of the said 
works in accordance with the direction of the Engineer and in terms of said 
agreement.  

 

4. That the Contractor shall make at his own cost all necessary and adequate 
arrangement for the proper safe custody and protection against all risks of the 
said material and that until used in the construction as aforesaid the material shall 
remain at the site of the said works in Contractor's custody and on his 
responsibility and shall at all times be open to inspection by The Engineer. In the 
events of the materials or any part thereof being stolen, destroyed or damaged or 
becoming deteriorated in greater degree than in due to reasonable use and wear 

thereof the Contractor will replace the same with other materials of like quality of 
repair and make good the same as required by The Engineer.  

5. That said material shall not on any account be removed from the site of work 
expect with the written permission of The Engineer.  

6. That the advance shall be repayable in full when or before Contractor receives 
payment from The Engineer of the price payable to him for the said work under 
the term and provisions of the said agreement. Provided that if any intermediate 

payments are made to the Contractor on account of work done then on the 
occasion of each payment The Engineer will be at liberty to make a recovery from 
the Contractor's bill from such payments by deducting there from the value of the 
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said materials than actually used in the contraction and in respect of which 
recovery has not been made previously. The value of this purpose being 
determined in respect of each description of materials at the rates at which the 
amounts of the advance as made under these presents was calculated.  

 
7. That if the Contractor shall at any time make at any default in the performance of 

observance in respect of any of the terms and provisions of the said agreement or 
of that provisions the total amount of the advance or advances that may still be 
owing to The Engineer, shall immediately on the happening of such default be 
repayable by the Contractor to The Engineer together with interest thereon at 
12% p.a. from the date of respective dated to such advance or advances to the 
date of payment and with all costs. Damages and expenses incurred by The 
Engineer in or for recovery hereof or the Contractor hereby covenants and agrees 

with The Engineer to repay and pay the same respective to him accordingly.  
 
8. That the Contractor hereby charges all the said materials with the repayment to 

The Engineer of all sums advances or credit as aforesaid and all costs. Charges, 
damages and expenses payable under these presents PROVIDED ALWAYS it is 
hereby agreed and declared that notwithstanding anything in the said agreement 
and without prejudice to the powers contained therein if and wherever the 

covenant for payment and repayment herein before contained shall be become 
enforceable and the money owing shall not be paid in accordance therewith. The 
Engineer may at any time thereafter adopt all or any of the following courses he 
may deem best:  
a. Seize the utilize the said material or any part thereof in the completion of the 

said works in accordance with the provision in that behalf contained in the said 
agreement debating the Contractor with the actual cost of effecting such 

completion and the amount due in respect of advance or credit under these 
presents and crediting the Contractor with value of work done as if he has 
carried it out in accordance with the said agreement and the rates thereby 
provided if the balance is against the Contractor is to pay the same to the 
engineer on demand.  

b. Remove and sell by public action the seized materials or any part thereof and 
out of the money arising from the sale repay the engineer under these presents 

and pay over the surplus (if any) to the Contractor.  
c. Deduct all or any part of the moneys owing from any sums due to the contractor 

under said agreement.  
 

9. Expect in the event of such default on the part of contractor as aforesaid, interest 
or the said advance shall not be payable.  

 

10. That in the event of conflict between the provisions of these presents and the said 
agreements, the provision of these presents shall prevail and in the event of any 

dispute or difference arising over the construction or effect of these presents, the 
settlement of which has not been hereinbefore expressly provided for the same 
shall so far as is lawful be subject to jurisdiction of Delhi courts only. 

 

IN WITNESS whereof the said the engineer and the contractor hereunto set their 
respective hands and seals the day year first above written. 
 
Signed Sealed and delivered by 
 
 
 
Contractor    The Engineers 
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AGREEMENT FORM 

 
This agreement made this day of (Month) (Year), between the Jaypee Infratech 
Limited, a company incorporated under the Companies Act, 1956 having its Registered 
Office at Jaypee Infratech Limited,  having  its Registered Office at  Sector 128, Noida- 

201304, Uttar Pradesh (hereinafter referred to as the “JIL” which expression shall 
include its administrators, successors, executors and assigns) of the one part and M/s 
(NAMEOF CONTRACTOR) (hereinafter referred to as the ‘Contractor’ which 
expression shall unless the context requires otherwise include its administrators, 
successors, executors and permitted assigns) of the other part. 
 
WHEREAS, JIL, has desirous of construction of (NAME OF WORK) (hereinafter referred 

to as the “PROJECT”) had invited tenders as per Tender documents vide NIT No. _____. 
 
AND WHEREAS (NAME OF CONTRACTOR) had participated in the above referred 
tender vide their tender dated _____ and JIL has accepted their aforesaid tender and 
award the contract for (NAME OF PROJECT) on the terms and conditions contained in 
its Letter of Intent No. ________ and the documents referred to therein, which have 
been unequivocally accepted by (NAME OF CONTRACTOR) vide their acceptance 

letter dated _______ resulting into a contract. 
 
NOW THEREFORE THIS DEED WITNESSETH AS UNDER: 
 
ARTICLE 1.0 – AWARD OF CONTRACT 
 
1.1 SCOPE OF WORK  
 
JIL has awarded the contract to (NAME OF CONTRACTOR) for the work of (NAME 
OF WORK) on the terms and conditions in its letter of intent No. __________ dated 
_______ and the documents referred to therein. The award has taken effect from 
(DATE) i.e. the date of issue of aforesaid letter of intent. The terms and expressions 
used in this agreement shall have the same meanings as are assigned to them in the 
“Contract Documents” referred to in the succeeding Article.  

 
ARTICLE 2.0 – CONTRACT DOCUMENTS 
 
2.1 The contract shall be performed strictly as per the terms and conditions stipulated 

herein and in the following documents attached herewith (hereinafter referred to 
as “Contract Documents”).  

 
a) JIL Notice Inviting Tender vide No. ________ date ______and JIL’s tender 

documents consisting of:  
 

i) General Conditions of Contract (GCC) alongwith amendments/errata to 
GCC (if any) issued (Volume-I). 

 
ii) Special Conditions of Contract including Appendices & Annexures, 

Volume-II.  
 
iii) Bill of Quantities alongwith amendments/corrigendum of schedule 

items, if any (Volume-II).  
iv) ________________________________________________  
 
v) ______________________________________________   

 
b) (NAME OF CONTRACTOR) letter proposal dated ________ and their 

subsequent communication:  
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i) Letter of Acceptance of Tender Conditions dated ______________  
 

ii) _____________________________________________________  
 

iii) _____________________________________________________  
 

2.2 JIL’s detailed Letter of Intent No. _________ dated ____ including Bill of 
Quantities. Agreed time schedule, Contractor’s Organisation Chart and list of Plant 
and Equipment submitted by Contractor.  

 
2.3 All the aforesaid contract documents referred to in Para 2.1 and 2.2 above shall 

form an integral part of this Agreement, in so far as the same or any part thereof 
column, to the tender documents and what has been specifically agreed to by JIL 
in its Letter of Intent. Any matter inconsistent therewith, contrary or repugnant 

thereto or deviations taken by the Contractor in its “TENDER” but not agreed to 
specifically by JIL in its Letter of Intent, shall be deemed to have been withdrawn 
by the Contractor without any cost implication to JIL. For the sake of brevity, this 
Agreement alongwith its aforesaid contract documents and Letter of Intent shall 
be referred to as the “Contract”.  

 
ARTICLE 3.0 – CONDITIONS & CONVENANTS 

 
3.1 The scope of Contract, Consideration, terms of payments, advance, security 

deposits, taxes wherever applicable, insurance, agreed time schedule, 
compensation for delay and all other terms and conditions contained in JIL’s Letter 
of Intent No. __________ dated _____ are to be read in conjunction with other 
aforesaid contract documents. The contract shall be duly performed by the 
contractor strictly and faithfully in accordance with the terms of this contract.  

 
3.2 The scope of work shall also include all such items which are not specifically 

mentioned in the Contract Documents, but which are reasonably implied for the 
satisfactory completion of the entire scope of work envisaged under this contract 
unless otherwise specifically excluded from the scope of work in the Letter of 
Intent.  

 

3.3 Contractor shall adhere to all requirements stipulated in the Contract documents.  
 
3.4 Time is the essence of the Contract, and it shall be strictly adhered to. The 

progress of work shall conform to agreed works schedule/contract documents and 
Letter of Intent.  

 
3.5 This agreement constitutes full and complete understanding between the parties 

and terms of the presents. It shall supersede all prior correspondence to the 
extent of inconsistency or repugnancy to the terms and conditions contained in 
Agreement. Any modification of the Agreement shall be affected only by a written 
instrument signed by the authorized representative of both the parties. 

 
3.6 The total contract price for the entire scope of this contract as detailed in Letter 

of Intent is Rs. ____________________________________________ (Rupees 

_____________________________ only), which shall be governed by the 
stipulations of the contract documents.  

 
 
 
 
ARTICLE 4.0 – NO WAIVER OF RIGHTS 
 
4.1 Neither the inspection by JIL or the Engineer-in-Charge or any of their officials, 

employees or agents nor order by JIL or the Engineer-in-Charge for payment of 
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money or any payment for or acceptance of, the whole or any part of the work by 
JIL or the Engineer-in-Charge nor any extension of time nor any possession taken 
by the Engineer-in-Charge shall operate as waiver of any provisions of the 
contract, or of any power herein reserved to JIL, or any right to damage herein 
provided, nor shall any waiver of any breach in the contract be held to be a waiver 
or any other or subsequent breach.  

 
ARTICLE 5.0 – GOVERNING LAW AND JURISDICTION 
 
5.1 The Laws applicable to this contract shall be the laws in force in India and 

jurisdiction of Delhi Court (s) only.  
 
5.2 Notice of Default  

 
Notice of default given by either party to the other party under the Agreement 
shall be in writing and shall be deemed to have been duly and properly served 
upon the parties hereto, if delivered against acknowledgment due or by FAX or 
by registered mail duly addressed to the signatories at the address mentioned 
herein above.  

 

IN WITNESS WHEREOF, the parties through their duly authorized representatives 
have executed these presents (execution whereof has been approved by the 
Competent Authorities of both the parties) on the day, month and year first above 
mentioned at New Delhi. 

 
 For and on behalf of:    For and on behalf of: 
 

 (NAME OF CONTRACTOR)    M/s JAYPEE INFRATECH LIMITED 
 
 WITNESS:    WITNESS: 
 
 1.  1. 
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Undertaking by the Contractor to have complied with the provisions of 

Contract Labour (Regulation & Abolition) Act & Rules, EPF and ESI 

Obligations. 
(To be submitted alongwith each RA/Final Bill)  

 

(Clause 73.4.2, Section-3) 
I ------------------------------------------------ S/o Sh.------------------------------
--------------------------authorised representative of M/s---------------------------
-----------------------------------------------, do hereby declare and undertake as 
under: 

2. That in the capacity of independent Contractor for M/s Jaypee Infratech Ltd. at 

---------------------------------------------------------------------------------------

---------------------------------- I and the sub-contractor engaged by me for the 

above said work, if any, have complied with the provisions of Contract Labour 

(Regulation & Abolition) Act, 1970 by holding a valid license under the Act and 

Rules thereto. I have paid the wages for the month of ------------------------

-------------  

 
These wages are not less than the minimum rates applicable to all the employees 
and no other dues are payable to any employee. 
 

3. That I and the sub-contractor engaged by me for the above said work, if any, 

have covered all the eligible employees under Employees Provident Funds and 

Miscellaneous Provisions Act, 1952 and the Employees State Insurance Act, 

1948 and deposited the Contributions for the months up to ------------------

-------and as such no amount towards EPF/ESI contributions, whatsoever is 

payable, is pending. 

 
4. I, further declare and undertake that in case any liability pertaining to my 

employees or towards employees of the sub-contractor engaged by me for the 

above said work, if any, arises in future, I shall be fully responsible for all 

consequences. In case any liability is discharged by Jaypee Infratech Ltd. due 

to my/ my sub-contractor’s lapse, I undertake to reimburse the same or Jaypee 

Infratech Ltd. is authorised to deduct the same from my dues at this Project or 

at any other Project. 

 
 

             Authorised Signatory 

        (Name & Seal of Company) 
Date:____________ 
 
 Witness: 

1. _________________ 

 
2. _________________ 

 

 

 

 
 


