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SECTION -I   
NOTICE INVITING TENDER 

 
 
 
Tender Ref No. JIL/ WT/7A                                                                                      Date: 27/07/2024  
  
By   Jaypee Infratech Limited  
  
 
1. Jaypee Infratech Limited (hereinafter “JIL”) has undergone a corporate insolvency 

resolution process, and the Hon’ble NCLT, Delhi vide its order dated March 7, 2023, 
approved the Resolution Plan. Pursuant thereto an Implementation and Monitoring 
Committee (hereinafter, “IMC”) was constituted (now dissolved) and decided to float the 
tenders for stalled projects, as per the directions by the Hon’ble National Company Law 
Tribunal vide its order dated 07.03.2023 and in terms of the approved Resolution Plan. 
After passing the aforesaid plan approval order dated 07.03.2023, various appeals have 
been filed against the said plan approval order before the National Company Law 
Appellate Tribunal and all such appeals have been now disposed off / dismissed. 
Pursuant to the judgment dated 24.05.2024, passed by National Company Law Appellate 
Tribunal, the order dated 07.03.2023 has been confirmed and ratified by the National 
Company Law Appellate Tribunal with a observation that there is no impediment in 
implementing the Resolution Plan 

   
2. Accordingly, JIL (under its new management /  board ) is hereby floating and inviting 

sealed bids for tenders through M/s Currie & Brown (India) Pvt. Ltd. ( who has been 
appointed as Procurement assistance consultant) from contractors of repute, who are well 
established, having adequate qualifications, and sufficient experience in carrying out 
similar works of comparable magnitude as specified in the Request for Proposal 
(hereinafter “RFP” or the “Bidding Documents”) in prescribed tender form under a two 
bid system (a) Part – I, Technical Bid with Commercial Terms without Price-Bid 
(hereinafter “Technical Bid”) and (b) Part – II, Price Bid (hereinafter “Price Bid”) as per 
the following details: 

 
Fact sheet & Bidding Schedule:

 

i)  Name of Project and 
works 

: Electrical Works for Multistoried Group 
Housing Project, " KASA ISLES”, for 

Towers KSI-6, 7, 8 & 10 (2B+G+27) and 
KSI-9 (2B+G+29) of Cluster B-44 at Jaypee 

Wish-Town, Sector-129, Noida (UP) 
ii)  Cost of Bidding 

Documents 
 

: The Bidding Documents as uploaded can 
be viewed and downloaded free of cost 
by anyone including intending Bidders at 
JIL’s website: 
(http://jaypeeinfratech.com/tender.html ) 

http://jaypeeinfratech.com/tender.html
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iii)   Completion Period : 14 Months including mobilization period 
from the date of issue of Letter of Intent. 
 

iv)  Earnest Money Deposit  : Rs. 6,50,000/- (Indian Rupees Six lakh Fifty 
thousand only) (in the form of Demand 
Draft / Bank Guarantee as per the format 
given in Annexure 2 of ITB) in favour of 
“Jaypee Infratech Limited”. 
Bank Details of JAYPEE INFRATECH Ltd.  
for preparation of Bank Guarantee:  
Name of Beneficiary: Jaypee Infratech Ltd. 
Bank: IDBI Bank,  
Trade Finance Department, 8th Floor, Plate B, 
Block 2, NBCC Office Complex, Delhi, Delhi 
State, Pin-110023 
Current A/C No.: 011103000012166 
IFSC: IBKL0000127 
 

v)  EMD validity : 3 (six) + 1 (one) month from bid 
submission date 
 

vi)  Address for 
submission of 
Technical bid 
documents 

: Technical bids shall be submitted in a 
sealed envelope at Currie & Brown 
(India) Pvt. Ltd., Contracts Division, at 
office of Jaypee Infratech Limited, J Block, 
Sector-128, Noida, 201304, UP. The bids 
shall be submitted along with the 
mandatory documents including a) 
Demand Draft/Pay Order or Banker’s 
Cheque / Bank Guarantee of any 
Nationalized or all Commercial 
Scheduled Bank against EMD & 
b) All other documents shall be as per 
Notice Inviting tender. 
 

vii)  Address for 
submission of Price 
bid  

: Price bid shall be submitted separately 
in a sealed envelope at Currie & Brown 
(India) Pvt. Ltd., Contracts Division, at 
office of Jaypee Infratech Limited, J Block, 
Sector-128, Noida, 201304, UP 
 

viii)  Date and time of Pre-
bid meeting.  
 

: 31.07.2024 at 3.00 PM 
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ix)  Last date and time for 
submission of bid 
documents 
 

: On or before 14.08.2024 up to 3.00 PM.  
 

x)  Date and time of 
opening of technical 
bid  
 

: 16.08.2024 at 11.30 AM. 
 

xi)  Bid validity 
 

: 3 (three) months from bid submission 
date 

xii)  Date and time of 
opening of Price bid  

: Shall be intimated later after Evaluation 
of Technical bids. 
 

xiii)  Contact Person :  Mr. Shailendra Gupta GM-Contracts – JIL 

Mob: 9958991538. 
Mr. Vishvendar Singh (9717037171) 
Contact no: 120-4609484; Ext. 3484;  

xiv)  NOTE : While submitting bids, bidders must 
mention subject (technical / price), name 
of the bidder, name and ref no of tender 
being submitted.  

 
The Technical Bid and Price Bid shall be collectively referred to as a “Bid”.  
 

3. Bidding Documents: 
JIL has adopted a two-step process (hereinafter the "Bidding Process"). The following 
documents will form part of the Bidding Documents, comprising the RFP and the 
Contract Documents: 
 
Volume I - RFP Documents 

 
Section I: Notice Inviting Tender (hereinafter “NIT”)  
Section II: Instructions to Bidders with Schedules (hereinafter “ITB”) 
Section III: Format of Letter of Intent, Indemnity Bond 
 
Volume II – Contract  
   
Section I: Format of Contract Agreement  
Section II; General Conditions of Contract (hereinafter the “GCC”) along with all 
Schedules and formats of the Performance Bank Guarantee etc.   
Section III: Special Conditions of Contract (hereinafter the “SCC”) 
Section IV: Technical Specifications 
 
Volume-III 

 
Bill of Quantities, hereinafter the “BOQ” and List of Approved Makes (for price 
bid) 
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Bids are required to be submitted in two parts. 1st part shall be “Technical Bid” which 
will consist of Vol-I & Vol-II; and 2nd part shall be “Price Bid” which will consist of 
Vol-III.  Price bids will be opened only for technically pre-qualified bidders.  
 
The contents of these RFP / Bidding Documents are of CONFIDENTIAL nature and 
contain PRIVILEGED information. The Bidders must undertake to return all the 
Bidding Documents in their entirety whilst submitting the Bid; or in the event they 
decide not to quote for the Project. The Bidders must also undertake that they will not 
distribute, disclose or circulate the information contained in these documents to 
anyone unless required for the specific purpose of obtaining offers, in which case the 
Bidder shall ensure that identical conditions regarding confidentiality are complied 
with by each of their sub-contractors.  

 
4. The KASA Project (the “Project”), a part of Jaypee Wish Town, for which this RFP is 

being issued and was launched by Jaypee Infratech Limited. However, due to various 
reasons the construction of the project was stalled and in 2017 the corporate insolvency 
resolution process (“CIRP”) of JIL was initiated.  Pursuant to the order dated 
07.03.2023 by the NCLT, a Resolution Plan submitted by a consortium of Suraksha 
Realty Limited and Lakshdeep Investments and Finance Private Limited (together, 
“Suraksha”) for JIL was approved and the IMC was constituted (now dissolved), to 
inter alia, manage the affairs of the company and overseeing the implementation of the 
Resolution Plan. That it is pertinent to mentioned, after passing of the plan approval 
order dated 07.03.2023, various appeals have been filed against the said plan approval 
order before the National Company Law Appellate Tribunal and all such appeals have 
been now disposed off / dismissed. Pursuant to the judgment dated 24.05.2024, passed 
by National Company Law Appellate Tribunal, the order dated 07.03.2023 has been 
confirmed and ratified by the National Company Law Appellate Tribunal with an 
observation that there is no impediment in implementing the Resolution Plan. 
Pursuant to this, JIL decided to float tenders for the stalled projects including the 
project in question i.e. KASA inter alia, in the interest of home buyers and with an 
objective to complete the construction of the said stalled Project. 

 
5. Nothing contrary or in violation of the terms of the Resolution Plan shall be contained 

in the NIT and the scope of work in the NIT. Any terms found to be contrary to the 
provisions of the Resolution Plan will be considered invalid; however, their validity 
shall not affect the validity of other terms.  JIL in its sole discretion will decide the 
extent of impact on the Tender from any such contrary terms. 

 
 

6. Prior to submitting a Bid, each Bidder is required to visit and inspect the Site to fully 
acquaint itself with inter alia the condition of the Site, access to the Site, assess the scope 
of works and working conditions on the Site, including space for stacking of materials, 
conditions affecting accommodation and movement of labour and other information 
required for satisfactory execution of the Contract.  No claims whatsoever on account 
of site conditions shall be entertained by JIL and/ and/or its board members or its 
Authorized Representative/ employees, under any circumstances. None of JIL and/ 
and/or its board members or its Authorized Representative/ employees shall be liable 
to reimburse any costs, claims or expenses incurred by any Bidder for the Site visit.  
 

7. Eligible Bidder: 
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7.1. The invitation to Bids is open to all Bidders eligible to participate as per qualifying 
criteria. 
 

7.2. All Bidders shall provide in their bid, Forms of Bid and Qualification information. 
 

7.3. The Bidder should have not abandoned or left work incomplete in the last 3 years. 
During course of tendering or at any stage before or after awarding of the work, if it is 
found that the Bidder have abandoned or left work incomplete in last 3 Years, the 
bidder shall deem to be automatically disqualified from Bidding Process and any 
communication/ documents executed between the parties shall become ineffective or 
invalid/void. In case the Bidder is found to have abandoned or left work incomplete 
in the last 3 years the EMD shall be forfeited. 
 

8. Eligibility Criteria:  
 
The interested Bidders should meet the following qualifying criteria to participate in 
this RFP:  

 
A. Corporate Requirements  

 
(i) Legal Entity Registered in India with competent authority under the 

Companies Act       1956 / 2013 or /LLP registered under LLP Act 2008. 
OR 
Individual / Proprietorship firm / Partnership firm / Associates of 
Persons (AOP) / LLP, who met the work experience / Financial Criteria 
as below. 

(ii) The entity should have been in existence for no less than 3 years from 
the date of the Bid. 
 

 
B. Work Experience:  

 
1. Experience of having successfully completed similar works during the last 7 

years ending previous day of last date of submission of tenders as under:  
 

a) One completed similar work of value equal or more than 
Rs.7,79,00,000/- 
Or  

b) Two completed similar works of value equal or more than                          
Rs. 5,84,00,000/-  
Or  

c) Three completed similar works of value equal or more than                                   
Rs.3,90,00,000/- 

 
AND 
 

2. One of the buildings proposed by bidder for qualification should at least have 
completed a similar work in buildings having equal to or more than 50% of the 
number of stories or 12 stories, whichever is lower of the tallest building as 
mentioned in the name of work (refer Fact sheet, clause no 2(i) of NIT). 
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Definition of Similar work: “Similar works” shall mean “Commercial/ 
Institutional/ Multi-Storeyed residential buildings”. 
 
Note:  

a) The values of the completed work shall be exclusive of Service 
Tax/GST. The Bidder shall produce documentary evidence against the 
Taxes & Duties applicable against the concerned job(s). In case the value 
of job submitted by the bidder does not have clarity regarding 
inclusion/ exclusion of Service tax/GST, the amount appearing in the 
Completion Certificate, the bidder shall provide statutory auditors 
certificates clearly stating the service tax/GST in the computation to 
arrive at the completed work value in conjunction with the completion 
certificate. In case where such certification is not provided or the 
completion certificate does not have clarity, the value of completed 
work shall be considered inclusive of applicable Service Tax/ GST 
@18% tax and shall be evaluated accordingly. 
b) Value of Executed works shall be brought to current costing 
level by enhancing the actual value of work at simple rate of 7% per 
annum, calculated from the date of completion to the last date of 
submission of bid. 
c) Experience in a similar nature of work should be supported by 
a copy of a work order and certificates issued by the client’s 
organization for successful completion of work. If the work experience 
is in the Private sector the completion certificate shall be supported 
with copies of Letter of Award and copies of Corresponding TDS 
Certificates.  
d) Joint venture / consortia of firms / companies shall not be 
allowed, and the bidders should meet the above criteria themselves.  
e) Participation of Holding company & Subsidiary company 

 
“In case of a bidder is a ‘Company” incorporated in India who is a wholly 
owned ‘Subsidiary Company’ of Holding Company’, either the Turnover and 
Experience of the Holding Company or the Turnover and Experience of such 
bidder shall be considered for the purpose of Pre-Qualification criteria, for such 
bidder subject to the following: 

 
a) The arrangement permitting the Bidder to quote and rely upon the 

Turnover and Experience of the Holding Company in the Bidder’s 
quotation through a binding agreement needs to be recorded and 
submitted along with the bid.  

 
b) The Bidder as well as ‘Holding Company’ shall submit an irrevocable 

undertaking stating therein that both of them i.e., the Bidder as well as 
its ‘Holding Company’ shall be jointly and severally liable for due 
performance of the Contract and the acts done / not done by them 
(either individually or collectively) in pursuance thereof.  

               
The terms ‘company’, ‘holding company’ and ‘subsidiary company’ shall have 
the same meaning as prescribe in the Indian Company’s act, 1956. 
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C. Financial Strength:  
 

i) The Average annual financial turnover during the 3 best out of last 5 
years ending 31st March of the previous financial year shall be at least                                     
Rs. 3,41,00,000/- excluding GST. The requisite Turn Over shall be duly 
certified by a Chartered Accountant with his seal, signatures, and 
registration number.  

 
In the case of Companies/Firms less than 5 years old, the Average 
annual financial turnover shall be worked out for the available period 
only.  

 
ii) The Net Worth of the company /firm on the last day of the preceding 

Financial Year should be positive.  
 

iii) The Bidder should at least have earned a profit in minimum one year 
in the available last three consecutive balance sheets.  

 
The bidders are required to submit the page of summarized Balance 
Sheet (Audited) and page of summarized Profit & Loss Account 
(Audited) for last three years. 

 
D. The bidder shall submit the Affidavit that they have never abandoned or left 

work incomplete in the last 3 years. During tendering if it is found that the 
undertaking in the affidavit is untrue, the bidder will automatically be 
disqualified from the Bidding Process. Further the Bidder shall submit the 
separate affidavit/undertaking and declaration that no pending criminal 
investigation whether at ED/SFIO/EOW/CBI /or any other authority 
including Courts are currently pending or sub-judice in relation to its past 
awarded works by any company/entity/corporation.  

 
E. The Bidder Company further declares that it is a company / entity having 

sound financial health and no proceedings are pending / continuing or 
commenced under the aegis of Insolvency and Bankruptcy Code, 2016 and 
none of its bank accounts were declared NPA by any financial institution. 
Further, no winding up notice has been served upon it by any creditors and no 
resolution of voluntarily winding up has ever been passed by its Board.   

 
F. Should have valid labor license and be registered with ESIC and EPF and all 

other statutory required approvals/permits/ licenses/ permissions as 
applicable in law during the relevant time/or during the entirety of the 
contract term.  

 
Copies of License and registrations required to be submitted.  

 
The Eligibility Criteria as narrated above is not exhaustive, JIL/ and its members 
shall have the right to modify and amend the said Eligibility Criteria in the best 
interests of the project and home-buyers. Furthermore, the Eligibility Criteria have 
to be maintained by the bidder during the entire term of the contract failing to do 
so, JIL//its Board/Management shall have the sole right and discretion to terminate 
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the contract without giving any reasons whatsoever and no obligations shall survive 
on JIL//its Board/Management/Its Members/Employees.   

 
9. Genuineness of Credentials: 

 
The Bidder must submit an affidavit on a non-judicial stamp paper valuing the 
required amount as appropriate, duly sworn before a Magistrate/Notary Public to the 
effect that all the supporting documents were genuine and correct. If at any point it is 
found that the documents were not genuine in that event the Bid will be rejected or 
the Contract will be terminated, and in furtherance of which the Earnest Money 
Deposited by the Bidder will be forfeited and the Bidder will be debarred from 
participating in any further tender of JIL. 

 
10. Rejection of Bids: 

 
10.1. Unsealed tenders/technical bid and Price bid will be summarily rejected. Incomplete 

Bids, Bids not submitted in a proper manner, Bids received without the Earnest Money 
Deposit and/ or Bids where the documents submitted contain deviations from the 
criteria set out in this ITB, will not be considered and will be summarily rejected by 
JIL.  
 

10.2. The entire bidding process documents will be processed/verified through the 
consultants appointed by JIL. The Consultants shall conduct scrutiny of all documents 
submitted by the bidders and give their further recommendation for rejection or 
selection of the bids for the next step. On receiving the said recommendations, JIL shall 
take necessary actions.  

 
11. Canvassing and cartelization in connection with this RFP is strictly prohibited and any 

Bid submitted by a Bidder who resorts to canvassing and cartelization, will be liable 
to immediate rejection.  

 
12. Each Bidder shall submit “Earnest Money Deposit” (“EMD”) of INR 6,50,000/- 

(Rupees Six Lakh Fifty thousand only) in the form of a Demand Draft / Bank 
Guarantee along with the Bid in favour of Jaypee Infratech Limited, payable at Noida, 
which will be adjusted towards retention money for successful bidder; (refer clause no 
C.4 of ITB for details). 

 
13. Acceptance of a Bid will rest solely with JIL, who does not bind itself to accept the 

lowest Bids or any other Bid and reserves the right and authority to reject any or all 
the Bids received without assigning any reason thereof. In the event JIL is not satisfied 
with any of the Bids, or cancels the RFP for any reason, the Earnest Money Deposit of 
each Bidder shall be returned to such Bidder within one week from the cancellation. 
No Bidder shall have any cause of action or claim against JIL and/or its Board  and/or 
its members or its Authorized Representative/ employees for rejection of a Bid or 
cancellation of the tender process. It is clarified that Earnest Money will not bear any 
interest and shall be returned to all unsuccessful Bidders unless otherwise stipulated 
herein or in the ITB.  The Earnest Money will stand forfeited in the event the successful 
Bidder fails to execute the LOI and / or the Contract when called upon to do so. 
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JIL and/or its Board  and its members or its Authorised Representative/ employees 
reserve the right to accept or reject any or all Bids which they may receive, without 
assigning any reasons.   

 
14. JIL reserves the right to award the work to a single party or to split the work 

amongst two or more parties as deemed necessary without assigning any reason 
thereof. Such a step shall not constitute a breach of contract and the contractor is bound 
to accept the portion of work as offered by JIL after split, at the quoted/ negotiated 
rates. No claim of the contractor whatsoever shall be entertained by JIL on this account. 
 

15. If it is found that the Bid is not submitted in proper manner or contains too many 
corrections or absurd rates of amounts, JIL may, at its discretion, take suitable action 
including but limited to rejection of its Bid of the said Bidder. 
 

16. Validity of Bids: 
 

16.1. Bids shall remain valid for a period of 3 (three) months from the last date of receipt of 
bids. 
 

16.2. During the above-mentioned period no plea by the bidder for any sort of modification 
of the bid shall be permitted, for any reason, including for reasons based upon or 
arising out of any alleged misunderstanding of misconceptions or mistake.  
 

17. While JIL has taken due care in the preparation of the information contained herein, 
neither JIL, the IMC or its Board members, or any of their affiliates or agencies nor any 
of their respective officers, employees, agents or advisors give any warranty or make 
any representations, express or implied as to the completeness or accuracy of the 
information contained herein or any information which may be provided in 
connection with it.  

 
 

18. None of JIL and/or its Board Members and/or its members or its Authorized 
Representative/ employees will be responsible or liable if sufficient and adequate due 
diligence is not performed by the Bidder. 
 

19. JIL reserves the right not to proceed with all or part of the Project and the works, or to 
make any changes to the works, to alter the timelines set out herein or make any 
changes to the process or procedure set out herein. It also reserves the right to decline 
to discuss the Project with any bidder. No claims made by any bidder against any or 
all of JIL and/or its Board and/or its members or its Authorized Representative/ 
employees pursuant to actions taken by JIL, shall be entertained.  
 

20. This Notice Inviting Tender shall form part of the RFP. 
 

21. The successful Bidder will be required to provide satisfactory evidence of a valid and 
concurrent license issued in its favor under the Contract Labor (Regulation and 
Abolition) Act, 1970, prior to commencement of the works. Failure to do so may result 
in the rejection of the bid and forfeiture of the bid security. 
 

22. On acceptance of the Letter of Intent, the name of the accredited representatives of 
the successful Bidder who would be responsible for taking instructions from the 
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Engineer-in-charge shall be communicated to the Engineer-in-charge within 7 days 
after the date of written order to commence work. 
 

23. Bidders shall have no recourse to either JIL and/or its Board and/or its members or 
its Authorized Representative/ employees under this NIT, these Bidding Documents 
or the Bid Process. JIL and/or its Board and/or its members or its Authorized 
Representative/ employees shall in no event be responsible or liable for any costs, 
damages or claims by any Bidder regardless of the conduct or outcome of the Bidding 
Process. 
 

24. Execution of work by contract labor is prohibited vide Notification issued by Govt of 
India under Section 10(1) of the Contract Labor (Regulation and Abolition) Act,1970 
bearing S.O. No. 2063 dated 21.06.1988. The contractor shall execute the work by using 
machines as specified with his regular employees/workmen only. 

 
 
25.  List of Documents to be submitted in hard copy as part of the technical bid 

submission:  
 

(a) Power of Attorney of the person authorized for signing/submitting the tender. 
(Annexure-1, ITB) 

(b) Demand Draft / Bank Guarantee of any Nationalized or all Commercial 
Scheduled Bank against Earnest Money Deposit. (Annexure 2, ITB) 

(c) Bid Proposal (Annexure-3, ITB along with its Appendices A, B, C, D, E, F, G 
and H) 

(d) Copies of EPF registration/ PAN Card. 
(e) All pages of the entire Tender Documents including Corrigendum (if any) duly 

signed by the authorized person. 
(f) All pages of Pre-bid clarifications, if any. 
 
 
 
 
NOTE:  
1. All the documents should be in readable and legible form failing which the 

Bids are liable for rejection.  
2. The document submitted in hard copy should be indexed and duly page 

numbered. 
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BIDDER’S SIGNATURE  
 
Disclaimer -  
 
The whole process of Tendering does not constitute and will not be deemed to constitute an 
offer from or on behalf of; or any commitment on the part of JIL and/or its Board and/or its 
members or its Authorised Representative/ employees.   
 
JIL reserves the right to withdraw/suspend/ modify the Bidding Process or any part thereof, 
to accept or reject any/all offer(s) at any stage of the process or to vary any terms without 
assigning any reasons and without any liability to itself, and/or its Board and/or its members 
or its Authorised Representative/ employees. JIL also reserve to itself the rights to re-
tendering after issuing this NIT/ITB, or any stage during the entire tender process before 
executing the formal Contract documents or award of work with any bidder. 
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SECTION - II  
INSTRUCTIONS TO BIDDERS 

 
A. Introduction 

 
1. The Company  
 
1.1. Jaypee Infratech Limited (hereinafter “JIL”) was incorporated under the Companies 

Act, 1956 having CIN L45203UP2007PLC033119 and having its registered office at 
Sector-128, Noida, Uttar Pradesh-201304. 

 
1.2. JIL has undertaken and is developing Jaypee Wish Town.   comprising of many 

Projects and Towers at Noida.  
 

2. Project Background 
 
The KASA Project (the “Project”), a part of Jaypee Wish Town, for which this RFP is 
being issued and was launched by Jaypee Infratech Limited. However due to various 
reasons the construction of the project was stalled and in 2017 the corporate insolvency 
resolution process (“CIRP”) of JIL was initiated.  Pursuant to the order dated 
07.03.2023 by the NCLT, a Resolution Plan submitted by a consortium of Suraksha 
Realty Limited and Lakshdeep Investments and Finance Private Limited (together, 
“Suraksha”) for JIL was approved and the IMC (now dissolved) was constituted, to 
inter alia, manage the affairs of the company and overseeing the implementation of the 
Resolution Plan. After passing the aforesaid plan approval order dated 07.03.2023, 
various appeals have been filed against the said plan approval order before the 
National Company Law Appellate Tribunal and all such appeals have been now 
disposed off / dismissed. Pursuant to the judgment dated 24.05.2024, passed by 
National Company Law Appellate Tribunal, the order dated 07.03.2023 has been 
confirmed and ratified by the National Company Law Appellate Tribunal with a 
observation that there is no impediment in implementing the Resolution Plan. 
Pursuant to the judgment dated 24.05.2024,  JIL now decided to float tenders for the 
stalled projects including the project in question i.e. KASA inter alia, in the interest of 
home buyers and with an objective to complete the construction of the said stalled 
Project. 
 

3. General 
3.1 These Instructions to Bidders (“ITB”) are being published by JIL, for the “Electrical    

Works for Multistoried Group Housing Project, " KASA ISLES”, for Towers KSI-6, 7, 8 & 
10 (2B+G+27) and KSI-9 (2B+G+29) of Cluster B-44 at Jaypee Wish-Town, Sector-129, Noida 

(UP) 
 

3.2 The ITB provides the information necessary for Bidders to prepare responsive bids, 
in accordance with the requirements of JIL. Information on submission of Bids, on 
bid opening, evaluation and on award of contract are set out in this ITB. 

 
3.3 Any terms found to be contrary to the provisions of the Resolution Plan will be 

considered invalid; however, their validity shall not affect the validity of other 
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terms.  JIL in its sole discretion will decide the extent of impact on the Tender from 
any such contrary terms.  

 
3.4 Factsheet & Bidding Schedule shall be as per Clause no- 2 of NIT. 
 
3.5 Eligible Bidders 

 
3.5.1 Bids are only to be submitted by a sole Bidder as per the eligibility norms outlined in 

the Eligibility Criteria set out at Clause 8 of the NIT. 
 
3.6 Cost of Bidding 

 
3.6.1 The Bidder shall be responsible for all costs incurred in connection with participation 

in the Bidding Process, including, but not limited to, costs incurred in the conduct of 
informative and other diligence activities, participation in 
meetings/discussions/presentations, preparation and submission of a bid, in 
providing any additional information required by JIL to facilitate the evaluation 
process, in post bid discussions, presentations, and   all such activities related to the 
bid process. 

 
3.6.2 JIL and/or its Board  and/or its members or its Authorized Representative/ 

employees shall in no event be responsible or liable for those costs, regardless of the 
conduct or outcome of the Bidding Process. 

 
B. The Bidding Documents 
 
1. Content of Bidding Documents 

 
1.1. The Bidding Documents shall be as per Clause no 3 of NIT: 
 
1.2. Bidders are expected to examine all instructions, forms, terms, specifications and other 

information in the Bidding Documents carefully before submitting their proposals in 
response to the NIT. Submission of a bid in response to this notice shall be deemed to 
have been made after careful study and examination of this document with a full 
understanding of its terms, conditions, and implications. 

 
1.3. Failure to furnish all information required by the RFP or submission of a Bid not 

substantially responsive to the RFP in every respect will be at the Bidder’s risk and 
may result in rejection of its Bid. 

 
1.4. The scope of work for this Project will include, but not be limited to the following 

works, as more fully set out in the BOQ: 
 
a. Civil Structural & Finishing works for Multi-storied Residential Building 

consisting of, but not limited to, items for Cement Concrete (CC), Reinforced 
Cement Concrete (RCC), Brick Works, Wood Works, Steel Works, Plastering, 
Painting, Flooring works etc        

  
1.5. The scope of work as described above is only indicative but not exhaustive. In addition 

to the above the Contractor shall be responsible for executing all the items required to 
complete the Project in all respects. 
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2. Clarification of Bidding Documents 

 
2.1. The Bidder shall be deemed to have carefully examined the RFP. If a bidder 

has any doubts/clarifications as to the meaning of any portion of the 
Conditions or the specifications, it shall, no later than 7 (seven) days prior to 
the deadline for submission of bids prescribed, set forth the particulars thereof 
and submit to JIL in writing in the form of pre-bid queries so that the doubts 
may be removed, or clarifications are provided. All pre-bid queries shall be 
addressed to Mr. Shailendra Gupta GM- Contracts at tendering@jilindia.in. 
and same shall be responded 3 days prior to submission date of bid. 

 
2.2. Further, the mere request for clarification from Bidders shall not be a ground 

for seeking extension in the deadline for submission of Bids.  
 
2.3. Any request(s) for clarifications after the indicated date and time for pre-bid 

clarifications, shall not be entertained by JIL. Further, JIL shall reserve the right 
to not issue clarifications. 

 
2.4. The queries of only those Bidders would be considered who send their 

queries to the e- mail address provided in Clause B.2.1 hereinabove, and in 
accordance with the provisions of this Clause B.2. 

 
2.5. The pre-bid queries must be submitted in excel sheet format, along with the 

name and details of the organization submitting the queries as below. 
 

Sr. 
No 

Name of the 
Bidder 

Ref. 
clause  

No. 

Document 
Reference 
(s)  Section 

Page    No. 
of RFP 
Doc. 

Content of 
RFP  

requiring 
clarification 

Queries/ 
Clarification 

Sought 

       

       

Note: JIL will not be responsible for ensuring that the Bidders’ queries are 
received by  it. 

 
3. Responses to Pre-Bid Queries and Issue of Corrigendum 
 

3.1. JIL will endeavor to provide a timely response to any request for clarification 
or modification of the Bidding Documents that it receives no later than 7 
(seven) days prior to the original deadline for submission of bids prescribed. 
JIL shall not be obliged to respond to any request for clarification received later 
than the above period. The clarification, along with JIL’s response (including 
an explanation of the query but not identification of its source) will be 
communicated to all the Bidders by uploading corrigendum to JIL website 
http://jaypeeinfratech.com/tender.html.  

 
3.2. The Bidder shall have to conduct/exercise its own due diligence before 

participating in the bid process. JIL makes no representation or warranty as to 
the completeness or accuracy of any response made in good faith, nor does JIL 
undertake to answer all the queries that have been posed by the Bidders. 

mailto:tendering@jilindia.in
http://jaypeeinfratech.com/tender.html
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3.3. At any time prior to the last date for receipt of Bids, JIL may, for any reason, 

whether at its initiative or in response to a clarification requested by a 
prospective Bidder, modify the RFP by a corrigendum and the same shall be 
binding on all the bidders. 

 
3.4. Any such corrigendum shall be deemed to be incorporated into these Bidding 

Documents. 
 

3.5. To provide Bidders reasonable time for taking the corrigendum into account, 
JIL may, at its sole discretion, have the right to extend the last date for the 
receipt of Bids. 

 
4. Pre-Bid Meeting 
 

4.1. The Bidder’s authorized representative(s) is/are invited to attend a pre-bid 
meeting, which, if convened, will take place at the venue, time and date 
stipulated in the Factsheet. The purpose of the meeting will be to clarify any 
issues regarding the Bidding Documents in general and the Technical 
Specifications in particular.  

 
4.2. The Bidder shall submit any question in writing, to reach JIL not later than one 

week before the meeting. It may not be practicable at the meeting to answer 
questions received late, but questions and responses will be transmitted as 
indicated hereafter. Minutes of the meeting, including the text of the questions 
raised (without identifying name of the bidders) and the responses given, 
together with any responses prepared after the meeting, will be transmitted 
without delay to all the Bidders.  

 
4.3. Any modification of the Bidding Documents listed in Clause no 3 of NIT, which 

may become necessary as a result of the pre-bid meeting shall be made by JIL 
exclusively through the issue of an Addendum pursuant to Clause 3 of this ITB 
and not through the minutes of the pre-bid meeting. Non-attendance at the 
pre-bid meeting will not be a cause for disqualification of a Bidder. Such 
addendum issued by JIL shall be binding on all the bidders. 

 
5. Amendment of Bidding Documents 

 
5.1. At any time prior to the deadline for submission of Bids, JIL may, for any 

reason, modify the Bidding Documents by intimation to the Bidders and such 
amendment shall be binding on all the Bidders.  

 
5.2. In order to afford reasonable time to the Bidders to take the amendment into 

account in preparing their Bid, JIL may at its discretion, but without being 
bound to, extend the deadline for the submission of Bids, and intimate the 
Bidders accordingly. 

 
5.3. JIL further reserves the right to change the scope and other terms and 

conditions before the opening of Technical Bids. In such event, JIL shall release 
a corrigendum/clarification and ask the Bidders to resubmit their Bids. 
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C. Preparation of Bids 

 
1. Language of Bid 
 
1.1. The Bid should be in the English language only. If any supporting documents 

submitted are in any language other than English, such document shall be translated 
into English and duly attested by the bidder. For purposes of interpretation of 
documents, the English translation shall govern. 

 
2. Bid Prices 
 
2.1. Unless otherwise specified in the Technical Specifications, bidders shall quote for the 

entire work / BOQ etc.,   such that the total bid price covers all the Bidder’s obligations 
mentioned in or to be reasonably inferred from the Bidding Documents in respect of 
the Works. This includes all requirements under the Bidder’s responsibilities for the 
acquisition of all permits, approvals and licenses, etc. and such other items and 
services as may be specified in the Bidding Documents, all in accordance with the 
requirements of the Contract. Items against which no price is entered by the Bidder 
will not be paid for by JIL when executed and shall be deemed to be covered by the 
prices for other items.  

 
2.2. Bidders shall give a breakdown of the prices in the manner and detail called for in the 

Price Schedules. 
  

2.3. It shall be the responsibility of the Bidders to pay all statutory taxes, duties and levies 
to the concerned authorities, which would otherwise have been lawfully payable. The 
Bidders shall submit an indemnity bond to keep JIL harmless from any such liabilities 
in this regard. 

 
2.4. The Bidder shall include in the Price Bid, all taxes (save and except for GST), levies, 

octroi, Labour Cess, surcharge/other cess etc. applicable to itself, and JIL will not bear 
any liability whatsoever on this account. JIL shall, however, deduct such tax at source 
as per Applicable Law and issue requisite certificates to the Bidder. 

 
2.5. The Bidder shall include insurance charges in its Price Bid as per the insurance 

requirement mentioned in the GCC and insurance requirements contained in the 
Bidding Documents. 
 

3. Bid Currency 
 

3.1. Prices shall be quoted in Indian Rupees Only. 
 

4. Earnest Money Deposit (EMD) 
 

4.1. Each Bidder shall deposit earnest money (“EMD”) of INR 6,50,000/- (Rupees Six Lakh 
Fifty Thousand only) in the form of a Demand Draft/Bank Guarantee submitted in the 
prescribed format along with the Bid in favor of Jaypee Infratech Limited, payable at 
Noida. 
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4.2. EMD, which is required to protect JIL against the risk of Bidders’ conduct which would 
warrant the EMD forfeiture of requisite amount, shall be paid in accordance with the 
Factsheet. The EMD shall be paid by way of a Demand Draft or a Bank Guarantee from 
a nationalized / scheduled bank, submitted along with the Bid. 

 
4.3. There shall be no exemption granted to any Bidder for submitting the EMD. Bids that 

are not accompanied by an EMD or where the EMD has any error (whether relating to 
the amount, validity period or otherwise), such EMD shall be summarily rejected. 

 
4.4. The EMD of all unsuccessful bidders will be refunded by JIL after completion of the 

Bidding Process and award of the contract to the successful bidder.  
 

4.5. The EMD of the successful bidder will be adjusted against the retention money of the 
successful bidder. The EMD amount is interest-free and shall be refundable without 
any accrued interest payable on it by JIL. 

 
4.6. In the event that Jaypee Infratech Limited is not satisfied with any of the bids, or 

cancels the Bidding Process for any reason, whatsoever, the Earnest Money Deposit of 
all bidders shall be returned to such bidder within a week from the cancellation. 

 
4.7. The EMD may be forfeited at the option of JIL, if: 

 
4.7.1. a Bidder withdraws its bid during the period of bid validity and extended bid 

validity period; or 
4.7.2. a successful bidder fails to sign the subsequent contract in accordance with this 

RFP within the stipulated time mentioned in the Letter of Intent (“LoI”) issued; 
or 

4.7.3. a Bidder is found to have indulged in any suppression of facts, furnishing of a 
fraudulent statement, misconduct, or other dishonest or other ethically 
improper activity, to this RFP and the Bidding Process; or 

4.7.4. a Bid contains conditional offers or partial offers. 
 

4.8. No interest shall be payable by JIL on the above EMD. 
 
5. Single Bid 

 
5.1. If a Bidder, submits or participates in more than one Bid for this said Tender, such 

Bidder shall be disqualified. 
 
6. Code of Integrity 
 
6.1. No official of JIL or a bidder shall act in contravention of the code of integrity. Each 

relevant person is prohibited from: 
 

6.1.1. Making an offer, solicitation or acceptance of a bribe, reward or gift or any 
material benefit, either directly or indirectly, in exchange for an unfair 
advantage in the Bidding Process or to otherwise influence the Bidding 
Process. 

6.1.2. Any omission, or misrepresentation that may mislead or attempt to mislead so 
that financial or other benefits may be obtained, or an obligation avoided. 
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6.1.3. Any collusion bid rigging or anticompetitive behavior that may impair the 
transparency, fairness and progress of the Bidding Process. 

6.1.4. Improper use of information provided by the procuring entity to the bidder 
with an intent to gain an unfair advantage in the Bidding Process or for 
personal gain. 

6.1.5. Any financial or business transactions between the bidder and any official of 
JIL related to the Bidding Documents or execution process of the contract. 

6.1.6. Which can affect the decision of JIL directly or indirectly. 
6.1.7. Any coercion or any threat to impair or harm, directly or indirectly, any party 

or its property to influence the Bidding Process. 
6.1.8. Obstruction of any investigation or auditing of the Bidding Process. 
6.1.9. Making false declarations or providing false information for participation in 

the Bidding Process or to secure a contract. 
6.1.10. Canvassing and Cartelization in connection with these Bidding Documents. 

 
6.2. If there is any conflict of interest, such conflict shall be disclosed forthwith to JIL. 

 
7. Compliance with Laws 

 
7.1. Each Bidder shall ensure that the Bid is in compliance with all Applicable Laws, 

including the Contract Labor (Regulation and Abolition) Act, 1970 and the 
Apprentices Act, 1961, and the rules and order issued there from time to time. The 
successful bidder will be required to provide satisfactory evidence of a valid and 
concurrent license issued in its favor under the Contract Labor (Regulation and 
Abolition) Act, 1970, prior to commencement of the Works. Failure to do so may result 
in the rejection of the Bid and forfeiture of the Earnest Money Deposit.  

 
7.2. Execution of work by contract labor is prohibited vide Notification issued by Govt of 

India under Section 10(1) of the Contract Labor (Regulation and Abolition) Act,1970 
bearing S.O. No. 2063 dated 21.06.1988. The contractor shall execute the work by using 
machines as specified with his regular employees/workmen only. 

 
7.3.  If a Bid is not in compliance with Applicable Laws, JIL may, at its sole discretion, reject 

the Bid outright and the Bidder will forfeit the EMD.  
 

7.4. The Bidder at all times during the term of the contract shall observe, duly compliant 
with all the applicable laws and regulations, related compliances including those 
related to child labor, migratory laborers POSH and immune / indemnify JIL/its 
/Management/Board/Employees/Consultant from all punitive actions, civil 
liabilities and criminal actions/prosecution etc.   

 
8. Local Conditions 
 
8.1. It shall be incumbent upon each Bidder to fully acquaint himself with the local 

conditions and other relevant factors, which would have any effect on the performance 
of the contract and/or the cost. All decisions taken by the bidders is solely based on 
their own due diligence without being influenced by the representations made by JIL.  

 
8.2. The Bidders are expected to obtain for themselves on their responsibility all 

information that may be necessary for preparing the Bid and entering into the 
Contract. Obtaining such information shall be at the Bidder's own cost. 
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8.3. Failure to obtain the information necessary for preparing the bid and/or failure to 

perform activities that may be necessary for the providing services before entering the 
contract shall in no way relieve the successful bidders from performing any work in 
accordance with the Bidding Documents. 

 
8.4. It shall be imperative for each Bidder to fully inform themselves of all legal conditions 

and factors which may have any effect on the execution of the contract as described in 
the Bidding Documents. JIL shall not entertain any request for clarification from the 
Bidders regarding such conditions. 

 
8.5. It is the responsibility of the Bidders that such factors have properly been investigated 

and considered while submitting the bid proposals and that no claim whatsoever 
including those for financial adjustment to the contract awarded under the Bidding 
Documents shall be entertained by JIL and that neither any change in the schedule of 
the contract nor any financial adjustments arising thereof shall be permitted by JIL on 
account of the failure of the Bidders to appraise themselves of local laws and site 
conditions. 

 
8.6. Prior to submitting its Bid, each Bidder is required to visit and inspect the Site to fully 

acquaint itself with inter alia the condition of the Site, access to the Site, assess the 
Scope of Works and working conditions on the Site, including space for stacking of 
materials, conditions affecting accommodation and movement of labor and other 
information required for satisfactory execution of the Contract.  

 

8.7. This RFP does not, however, give unconditional or unrestricted right to access 
the Site. The Site visit must be in compliance with the applicable laws and the 
rights of JIL over the site. In the event, the bidder undertakes site visit, then 
such bidder shall be liable towards any loss or damage caused to the site 
and/or JIL and/or its Board and/or its members or its Authorized 
Representative/ employees on account of any act or omission by the bidder or 
its employees, authorized representatives, agents, advisors etc. The site visit 
shall be conducted with prior notice to JIL through the following e-mail address 
tendering@jilindia.in. The email should clearly bear the following subject line 
“Site Visit for Wish Town Project”. 
 

8.8. No claims whatsoever from the Bidder, on account of anything in the Bidding 
Documents, and in particular, this Clause C.8, shall be entertained by any of JIL 
and/or its Board  and/or its members or its Authorized Representative/ 
employees, under any circumstances. None of JIL and/or its Board and/or its 
members or its Authorized Representative/ employees shall be liable to 
reimburse any costs, claims or expenses incurred by any Bidder for the Site 
visit. 

 
 
9. Bid Validity Period 
 
9.1. The Bid shall remain valid 3 (three) months from the Bid submission date. A bid that 

is valid for a shorter period shall be rejected by JIL as being non-responsive. 
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9.2. In exceptional circumstances, at its discretion, JIL may solicit the Bidder’s consent for 

an extension of the validity period. The request and the response shall be made in 
writing. If a Bidder accepts to prolong the period of validity, the EMD shall also be 
suitably extended. A Bidder may refuse the request without forfeiting its EMD. A 
Bidder granting the request will not be required or permitted to modify its bid. 

 
D. Submission of Bid 

 
1. Bid Submission 

 
1.1. Bidders shall submit their Bids as per the procedure specified herein. The Bid proposal 

shall be submitted in accordance with the format contained in Annexure 3 of this ITB. 
The Bid must be accompanied with all statutory authorizations / compliances given 
by the board to participate in the tendering process (for the specific project) including 
the board resolutions/power of attorney authorizing the representative to participate, 
sign and execute all the necessary documents on behalf of the Bidder/and Bidder 
Company. 

 
1.2. Each of the above documents must be uploaded in the format specified for this 

purpose. One complete set of these documents, as listed herein, including the 
Instructions to Bidders, the General Conditions of Contract, Special Conditions of 
Contract, and the Specifications, the Bill of Quantities fully priced, and all tender 
drawings (if any), duly signed and stamped. The bidder must ensure that the bid is 
signed by the Authorized Signatory of the bidder. All the pages of the Bid document 
must be sequentially numbered and must contain the list of contents with page 
numbers. Any deficiency in the documentation may result in the rejection of the Bid.  

 
1.3. JIL may, at its discretion, extend this deadline for submission of bids by amending the 

Bidding Documents for the reasons specified therein at any time prior to opening of 
bids by JIL, in which case all rights and obligations of JIL and bidders will thereafter 
be subject to the deadline as extended.  

 
1.4. The Bidder shall ensure that the Bid has been duly submitted within the submission 

timelines. JIL shall in no case be responsible if the Bid is not submitted within the 
specified timelines. If a Bid is received after the prescribed time period for submission, 
the Bid shall be rejected by JIL. 

 
1.5. JIL shall not be responsible for any sort of delay or difficulty faced during the 

submission of Bids online by the Bidders due to any issues, including local issues. If a 
Bidder fails to submit the Bid in accordance with the timeline prescribed in the Bidding 
Documents, and the Bid is rejected by JIL; none of JIL and/or its Board and/or its 
members or its Authorized Representative/ employees, will in any way be liable to 
the rejected Bidder for any costs, interest or other amounts.  

 
1.6. The bidder shall ensure that any change in the management during the entire term of 

the contract/work order shall be subject to the written approval of JIL and all the terms 
and conditions of the entire contract shall be binding on the new management.  

 
2. Compliant Bids / Completeness of Response 
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2.1. Submission of the bid shall be deemed to have been done after careful study and 
examination of the Bidding Documents by the Bidder, with a full understanding of its 
implications. 

 
2.2. Failure to comply with the requirements of this paragraph may render the bid non- 

compliant and the Bid may be rejected. Bidders must: 
 

2.2.1. Include all documentation in their Bid, specified in the RFP.  
2.2.2. Follow the format specified in the RFP while developing the Bid and respond 

to each element in   the order; and 
2.2.3. Comply with all requirements as set out within this RFP. 

 
3. Schedule of the Bidding Process 

 
3.1. Bids, in their complete form in all respects as specified in the Bidding Documents and 

the corrigendum issued, if any, must be submitted online before the last date and time 
of submission, to JIL as specified in this section. 

 
3.2. The schedule of the Bidding Process shall be as set out in the RFP. 

 
4. Description of the Bidding Process 
 
4.1. JIL has adopted a two-step process (referred to as the "Bidding Process") for selecting 

a Bidder for the award of the Project. The Bidding Process shall comprise two steps: 
 

4.1.1. The first relating to the Technical Bid in which Bidders would be required to 
furnish requisite Earnest Money Deposit of INR 6,50,000/- (Rupees Six Lakh 
Fifty Thousand only) (in the form of Demand Draft or Bank Guarantee in the 
prescribed format) pursuant to Clause C.4 of ITB and confirmation of 
compliance to the provisions of the Bidding Documents; and  

4.1.2. The second relates to the Price Bid.  
 

4.2. As part of the Bidding Process, the Bidders are being called upon to submit their Bids 
separately, by physical delivery in accordance with the terms specified in the Bidding 
Documents. 

 
5. Technical Bid 

 
5.1. Bidder is required to prepare a Technical Bid in accordance with the prescribed format 

for submission of Technical Bid. The bidder should enclose all necessary and relevant 
documents for the technical evaluation, along with the Technical Bid. The bidder 
should submit all the supporting documents as per prescribed formats for submission 
of the Technical Bid of this RFP & NIT. 

 
6. Price Bid 

 
6.1. All Price Bids must be drafted and submitted separately from the Technical Bids. No 

Bidder should quote its commercial offer anywhere directly or indirectly in the 
Technical Bid. In the event that a Bidder gives an indication of its commercial offer in 
the Technical Bid, the Price Bid of such Bidder shall not be opened, and the entire Bid 
shall stand rejected. 
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7. Eligible Bidder: 

 
7.1. The invitation to Bids is open to all Bidders eligible to participate if they meet the 

Eligibility Criteria set out in this Clause 8 of NIT. 
 
7.2. All Bidders shall provide in their bid, Forms of Bid and Qualification information. 
 
7.3. The Bidder should have not abandoned or left work incomplete in the last 3 Years. 

During course of Bidding Process or at any stage before or after awarding of the work, 
if it is found that the Bidder has abandoned or left work incomplete in last 3 Years, the 
bidder shall deem to be automatically disqualified from the Bidding Process and any 
communication/ documents executed between the parties shall become ineffective or 
invalid/void. In case the Bidder is found to have abandoned or left work incomplete 
in the last 3 years the EMD shall be forfeited.  

 
8. Eligibility Criteria:  
 
8.1. The interested bidders should meet the Criteria set out in this Clause no 8 of NIT to 

participate in the Bidding Process:  
 

9. Genuineness of Credentials: 
 
i. The Bidder must submit an affidavit as per Clause 9 of NIT 

 
10. Bids submitted after the designated time of submission. 
 

i. Bids submitted after the due date shall not be accepted and shall be 
automatically rejected. JIL shall not in any way be responsible for any delay in 
the submission of a bid. JIL shall not be responsible for any delay or non-
receipt/ non-delivery of the documents. No further correspondence on the 
subject shall be entertained. 

 
ii. Bids submitted in any manner other than as prescribed in the RFP shall not be 

considered. No correspondence shall be entertained on this matter. 
 
iii. JIL reserves the right to modify and amend any of the above-stipulated 

conditions/criteria depending upon Project priorities. 
 

11. Clarification on Bids 
 

i. During the bid evaluation, JIL may at its discretion, ask the bidder for a 
clarification of its bid. The request for clarification and the response shall be in 
writing, and no change in the price or substance of the bid shall be sought, 
offered or permitted. JIL is entitled to ask for clarifications as many times as 
necessary at no cost to JIL. In case of erroneous/non submission of documents, 
required to be submitted by the Bidder as per the provisions of the Bidding 
Documents, JIL may give the Bidder not more than 7 (seven) working days’ 
notice to rectify/furnish such documents, failing which the bid shall be 
rejected. 
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12. Deviations 
 

i. Bids shall be submitted strictly in accordance with the requirements and terms 
& conditions of the RFP and the corrigendum, issued if any. The Bidder shall 
submit a No Deviation Certificate as per the format provided at Annexure 6 to 
this ITB. Bids containing deviation(s) are liable for rejection. 

 
13. Modification and Withdrawal of Bids 

 
i. No bid may be altered or modified after submission to JIL. Unsolicited 

correspondence in this regard from Bidders shall not be considered. 
 
ii.  No bid may be withdrawn after submission to JIL. Withdrawal of a bid after 

submission will result in the Bidder’s forfeiture of its EMD. 
 
iii. If any Bidder withdraws its Bid after submission or makes any modifications 

to the Bid, JIL shall without prejudice to any other right or remedy, at its sole 
discretion, be at liberty to encash the EMD, immediately. 

 
14. Bidder Authorization 

 
i. The signatory on the Bid may be either the Principal Officer or a duly 

authorized representative of the Bidder.  The Bid should be accompanied by a 
Power of Attorney authorizing the signatory of the Bid. The Bid must be 
accompanied with all statutory authorizations / compliances given by the 
board to participate in the tendering process (for the specific project) including 
the board resolutions/power of attorney authorizing the representative to 
participate, sign and execute all the necessary documents on behalf of the 
Bidder/and Bidder Company. 

 
ii. All certificates and documents (including any clarifications sought and any 

subsequent correspondence), shall be furnished and signed by the Power of 
Attorney holder. The format of the requisite Power of Attorney is attached as 
Annexure 1 of this ITB. 

 
E. Opening of Bids and Evaluation 

1. Bid Opening 
 

1.1. Documents submitted by the Bidder shall be closely scrutinized and the 
Bidders shall provide all the original documents whenever requested. 

 
1.2. Bids shall be opened either in the presence of Bidders or their duly authorized 

representatives. The Bidder representatives who are present shall sign a 
register evidencing their attendance. Two representatives per bidder shall be 
permitted to be present at the time of opening the Bids. 
 

1.3. The representatives of the Bidders should be advised to carry the below 
documents for attending the opening of the bid. 
 

1.3.1. the identity card of the authorized signatory of the bidder; and 
1.3.2. Copy of receipt or confirmation of EMD payment. 
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1.4. The venue, date and time for opening the Pre-qualification & Technical bid 

are mentioned in the Fact sheet & Bidding Schedule (refer clause no 2 of NIT). 
 

1.5. The Bidders’ representatives who are present shall sign a register evidencing 
their attendance. In the event of the specified date of Bid opening being 
declared a holiday for JIL, the bids shall be opened at the same time and 
location on the next working day. In addition to that, if the representative of 
the Bidder remains absent, JIL shall continue the process and open the bids 
of all Bidders. 
 

1.6. Total transparency shall be observed and ensured while opening the Bids. 
 

1.7. JIL always reserves the right to postpone or cancel a scheduled Bid opening. 
 

2. Preliminary Examination of Technical Bids 
 

2.1. The Technical Bid of the bidder shall be opened to verify its contents as per 
requirements. JIL will examine the bids to determine whether they are 
complete, whether the documents have been properly signed, and whether 
the bids are generally in order.  

 
2.2. Bids shall be treated as non-responsive if they are found to have been: 

2.2.1. Submitted in a manner not conforming with the manner specified in the 
Bidding Documents; or 

2.2.2. Submitted without appropriate EMD as prescribed herein; or 
2.2.3. Received without the appropriate power of attorney; or 
2.2.4. Containing subjective/incomplete information; or 
2.2.5. Submitted without the documents requested as per NIT & ITB; or 
2.2.6. Non-compliant with any of the clauses stipulated in the Bidding 

Documents; or 
2.2.7. Having less than the prescribed validity period. 

 
2.3. The EMD of all non-responsive bids shall be returned to the bidders. 

 
2.4. JIL may waive any minor informality, nonconformity or irregularity in a bid 

that does not constitute a material deviation and that does not prejudice or 
affect the relative ranking of any Bidder as a result of the technical evaluation, 
pursuant to Clause E.2 of ITB. 

 
 
 

3. Evaluation of Technical Bids 
 

 
3.1. JIL through its Consultant will carry out a detailed evaluation of the bids of 

the responsive bidders in order to determine whether the requisite sureties 
have been furnished and Bidder has confirmed compliance to the provisions 
of the Bidding Documents. 

3.2. The entire bidding process documents will be processed/verified through the 
consultants appointed by JIL. The Consultants shall conduct scrutiny of all 
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documents submitted by the bidders and give their further recommendation 
for rejection or selection of the bids for the next step. On receiving the said 
recommendations, JIL shall take necessary actions. 
 

3.3. If the Technical Bid is not in conformity with and does not meet the 
requirements of the Bidding Documents, a note shall be recorded accordingly 
by JIL, and the bidder’s Price Bid shall not be considered for further action 
and the same shall not be opened. 

3.4. The decision of JIL shall be final in this regard. 
3.5. The Price Bids shall not be opened until the completion of the evaluation of 

all the Technical Bids that have been received by JIL. Upon completion of 
evaluation of the Technical Bids, the Price Bids of only those Bidders whose 
Technical Bids have met the technical criteria specified in the RFP, i.e. 
technically qualified Bidders, shall be opened. 

 
4. Evaluation of Price Bids 
 

4.1. JIL through its Consultant, will examine the Price Bids to determine whether 
they are complete, whether any computational errors have been made, 
whether the documents have been properly signed, and whether the bids are 
generally in order.  

4.2. The prices of all such item(s) against which the Bidder has not quoted 
rates/amount (i.e., items left blank or against which ‘-‘ is indicated) in the 
Price Schedules will be deemed to have been included in other item(s).  

 
4.3. The entire bidding process documents will be processed/verified through the 

consultants appointed by JIL. The Consultants shall conduct scrutiny of all 
documents submitted by the bidders and give their further recommendation 
for rejection or selection of the bids for the next step. On receiving the said 
recommendations, JIL shall take necessary actions. 
 

 
5. Rates 
 

5.1. The Bid should contain not only the rates but also the value of each item of 
work entered in the prescribed column of the schedule of quantities and all 
the items should be totaled up in order to show the aggregate value of the 
entire work. When the rates quoted by the bidder and the amount is not 
worked out correctly, the rate quoted by the bidder will be taken as correct 
and not the amount.  
 

5.2. Rates quoted shall cover the provision of waterproof store of 1600 cement bag 
storage capacity with suitable lock and key arrangement. 
 

5.3. Rates quoted shall cover the provision of site laboratory for routine test, for 
this purpose successful bidder shall provide compression testing machine, 
sieve sets, weighing machine with suitable weight, measuring jar, slump cone 
etc. and all other necessary apparatus permanently, as required by Engineer-
in-Charge. 
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5.4. Rates quoted shall include that successful bidder shall remove all stores, 
working yards, labor hutments after completion of work/instructed by JIL 
from time to time or before final payment. The successful bidder will also 
clean all rubbish, debris, leveling filling if any so as to leave site in clean and 
tidy conditions for other works/contractors as directed by Engineer-in-
charge. 
 

5.5. Rates quoted shall include provision of all scaffolding, Concrete Pumps 
including piping, Tower Crane, hoists, tackles and other planks, shuttering 
materials and all other equipment generally required for proper execution of 
the work. 
 

5.6. In addition: 
 

5.6.1. GST shall be paid over and above the accepted quoted rates. 
5.6.2. Rates shall be inclusive of Labor cess @ 1% of the Contract Price. 
5.6.3. All other taxes, levies, octroi, if any, in respect of this Tender shall be 

payable by the successful bidder and JIL will not entertain any claim 
whatsoever in this respect. In the event of non-payment/defaulting in 
payment of any octroi, royalty, Labour cess, or any other levy/tax 
including labour wages and provident fund dues etc. by the successful 
Bidder, JIL   reserves the right to withhold the dues / payment and make 
payments to the Local /State /Central Govt. Authorities or to labourers, 
as may be applicable, and same shall be adjusted from the amounts due 
to successful bidder. 

 
5.7. The rates for all items of work shall, unless clearly specified otherwise, 

include the cost of all labour, materials, machines, equipments and other 
inputs involved in the execution of the items. 
 

5.8. JIL reserves the right to order any item or group of work or split the work 
between 2 or more bidders, if necessary. Such a step shall not constitute a 
breach of contract. 
 

5.9. The subtotal, total price or the total bid price to be identified in Bid Form for 
this purpose, irrespective of the discrepancy between the amount for the 
same indicated in words or figures shall be rectified in line with the procedure 
explained above. If the Bidder does not accept the correction of errors as per 
this clause, its Bid will be rejected and the amount of the EMD will be 
forfeited. The Bidder should ensure that the prices furnished in various Price 
Schedules are consistent with each other. In case of any inconsistency in the 
prices furnished in the specified price schedules to be identified in Bid Form 
for this purpose, JIL shall be entitled to consider the highest price for the 
purpose of evaluation and for the purpose of award of the Contract use the 
lowest of the prices in these schedules. 
 

6. Confidentiality and Contacting JIL  
 

6.1. After the opening of the Technical Bid and/ or the Price Bid, information 
relating to the examination, clarification, and evaluation of Bids and 
recommendations concerning awards shall not be disclosed to Bidders or 
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other persons not officially concerned with this process until the issue of the 
Letter of Intent. From the time of submission of the Bid until such time as the 
Letter of Intent has been issued to the successful bidder, any Bidder who 
wishes to contact JIL on any matter related to its Bid, shall do so in writing.  

 
6.2. Any effort by a Bidder to influence JIL in its evaluation process, Bid 

comparison, award or other decisions, may result in rejection of the Bidder’s 
Bid. JIL shall be the sole judge in this regard. 

 
 

F. Award of Contract  
 

1. Award Criteria 
 

1.1. Subject to Clause E and prior to the expiration of the period of Bid validity, 
JIL will notify the successful Bidder in writing, that its Bid has been accepted 
and will issue the Letter of Intent to the successful Bidder whose bid has been 
determined to be substantially responsive and to be the lowest evaluated bid, 
further provided that the Bidder is determined to have the requisite capacity 
and capability to perform the contract satisfactorily. The format of the Letter 
of Intent is as set out at Section 3 of this RFP. 

 
 

 
1.2. The successful Bidder shall furnish unconditional acceptance of the terms and 

conditions of LOI along with relevant authorization within the timeline 
prescribed in the LOI. JIL reserves the right to reject the Bid and forfeit the 
EMD upon failure of the successful Bidder to furnish the unconditional 
acceptance of the terms and conditions of LoI within the timeline prescribed 
in the LOI.  
 

2. Letter of Intent 
 

2.1. Prior to the expiration of the period of Bid validity, JIL will notify the 
successful Bidder in writing, that its Bid has been accepted. The notification 
of award and issue of the Letter of Intent will constitute the formation of the 

contract. Further in case the resolution plan under challenge is not 
approved or rejected for any reason whatsoever, the whole tendering 
process shall be stand null and void and no action/ claims shall lie 
against JIL and/or its Board and/or its members or its Authorized 
Representative/ employees. 

 
3. Signing the Contract Agreement  
 

3.1. At the same time as JIL notifies the successful Bidder that its Bid has been 
accepted, JIL in consultation with the Bidder shall execute all the contract 
agreements including GCC/SCC.  

3.2. The Contract Agreement shall be executed within fifteen (15) days of the 
signing of the Letter of Intent and the successful Bidder and JIL shall sign and 
date the Contract Agreement immediately thereafter. 
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3.3. On acceptance of the Letter of Intent, the name of the accredited 
representatives of the successful Bidder who would be responsible for taking 
instructions from the Engineer-in-charge shall be communicated to the 
Engineer-in-charge within 7 days after the date of written order to commence 
work. 

 
4. Performance Security 

 
4.1. Within Fifteen (15) days of signing the Contract Agreement, the successful 

Bidder shall furnish the performance Bank Guarantee for 3% (Three percent) 
of the Contract Price in the form provided in Schedule-6 of GCC (Vol-II).  
 

4.2. Failure of the successful Bidder to comply with the requirements of Clause 
F.3 and F.4 shall constitute sufficient grounds for the termination of the Letter 
of Intent and forfeiture of the EMD, in which event JIL may make the award 
to the next lowest evaluated Bidder or call for new bids.  
 

5.  JIL’s Right to Accept any Bid and to Reject any or all Bids.  
 

5.1. JIL reserves the right to accept or reject any Bid, and to annul the tender 
process and reject all Bids at any time prior to issue of the Letter of Intent, 
without thereby incurring any liability to the affected Bidder or Bidders or 
any obligation to inform the affected Bidder or Bidders of the grounds for 
JIL's action.  

 
 

6. Fraud and Corruption 
 

6.1. The Bidders, suppliers and contractors and their subcontractors under the 
contracts are required to observe the highest standard of ethics during the 
procurement and execution of such contracts.  

6.2. The following definitions shall apply for determination of fraud and 
corruption under this Clause: 
i.  “Corrupt practice” is the offering, giving, receiving or soliciting, 
directly or indirectly, of anything of value to influence improperly the actions 
of another party;  
 
ii. “Fraudulent practice” is any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads or attempts to 
mislead, a party to obtain a financial or other benefit or to avoid an obligation;  
 
iii. “Collusive practice” is an arrangement between two or more parties 
designed to achieve an improper purpose, including to influence improperly 
the actions of another party.  
 
iv. “Coercive practice” is impairing or harming, or threatening to impair 
or harm, directly or indirectly, any party or the property of the party to 
influence improperly the actions of a party.  
 
v. “Obstructive practice” is  
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a. deliberately destroying, falsifying, altering or concealing of 
evidence material to the investigation or making false statements to 
investigators in order to materially impede JIL’s investigation into 
allegations of a corrupt, fraudulent, coercive or collusive practice; 
and/or threatening, harassing or intimidating any party to prevent it 
from disclosing its knowledge of matters relevant to the investigation 
or from pursuing the investigation; or  
b. acts intended to materially impede the exercise of JIL’s 
inspection and audit rights.  

 
6.3. JIL at any point of time during the bidding process or later during the contract 

period: 
6.3.1. will reject a Bid if it determines that the successful Bidder has, directly 

or through an agent, engaged in corrupt, fraudulent, collusive, coercive 
or obstructive practices in competing for the contract in question.  

6.3.2. will suspend a firm or individual, including declaring ineligible, either 
indefinitely or for a stated period of time, to be awarded a contract if it 
at any time determines that the firm has, directly or through an agent, 
engaged in corrupt, fraudulent, collusive, coercive or obstructive 
practices in competing for, or in executing, a contract; and  

6.3.3. will have the right to require that the provision be included in the 
Bidding Documents and in contracts, requiring Bidders, suppliers, and 
contractors and their sub-contractors to permit JIL to inspect their 
accounts and records and other documents relating to bid submission 
and contract performance and to have them audited by auditors 
appointed by JIL. 
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ANNEXURE 1  
 POWER OF ATTORNEY 

IRREVOCABLE POWER OF ATTORNEY 

 
Know all men by these presents, We, [Name of the Bidder] having its registered office at [Address], 
do hereby irrevocably constitute, nominate, appoint and authorize [Name], son/daughter of 
[Name],  and presently residing at [Address], who is presently employed with us and holding the 
position of [Designation], as our true and lawful attorney (“Attorney”) to do in our name and on 
our behalf, all such acts, deeds and things as are necessary or required in connection with or 
incidental to submission of our bid in response to the RFP dated [●] bearing tender ref. no. [●]  
issued by Jaypee Infratech Limited including but not limited to signing and submission of all 
applications, undertaking, affidavits, bids and other documents and writings, participate in 
Bidders’ and other conferences and providing information / responses to the Jaypee Infratech 
Limited in all matters in connection with or relating to or arising out of the bid submission as 
part of the Bid Process. 
We hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and things 
done or caused to be done by our said Attorney pursuant to and in exercise of the powers 
conferred by this Power of Attorney and that all acts, deeds and things done by our aforesaid 
Attorney in exercise of the powers hereby conferred shall always be binding on us and shall 
always be deemed to have been done by us. This Power of Attorney is irrevocable. 
All the capitalized terms used herein but not defined shall have the meaning ascribed to such 
terms under the RFP. 
 
In witness whereof we, [Name of the Bidder], the above-named principal has executed this power 
of attorney on this [month] [day], 2024. 
 
For Name of the Bidder 
______________________________ 
Name: [•] 
Designation: [•],  
Office Address: [•] 
 
 
 
Common Seal of Bidder 
 
Specimen Signature of the Attorney 
Accepted 
______________________________ 
Name:  
Designation:  
 
 
Witnesses: 
1. Name: [●] 

Designation: [●] 
 
 
2. Name: [●] 

Designation: [●] 
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Signature and stamp of Notary  
______________________________ 
 
 
Notes: 
1. The mode of execution of the power of attorney should be in accordance with the procedure, if any, 
laid down by the applicable law and the charter documents of the executant(s) and the same should be under 
common seal of the executant affixed in accordance with the applicable procedure. Further, the person whose 
signatures are to be provided on the power of attorney shall be duly authorized by the executant(s) in this 
regard. 
 
2. To be executed on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place 
of execution.  
 
3. Also, wherever required, the executant(s) should submit for verification the extract of the charter 
documents and documents such as a board resolution / power of attorney, in favour of the person executing 
this power of attorney for delegation of power hereunder on behalf of the executant(s). 
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ANNEXURE 2 - PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY 

DEPOSIT 
 
Ref:       Bank Guarantee No. ___________________ 
      Date: _______________________________ 
 
To: 
 Jaypee Infratech Limited,  
 Contract Division, J Block,  
 Sector-128, Noida, UP 
 201304 
 
THIS deed of Guarantee ("Bank Guarantee") is made this [●] day of [●] by [Bank Name], having 
its branch office at [Address], and  registered office at [●] (hereinafter referred to as the 
"Guarantor or Bank" which expression shall unless repugnant to the context or meaning 
thereof include its legal representatives, executors, administrators, successors-in-interest and 
permitted assigns) through its authorized signatory/representative, [●], duly authorized vide 
bank resolution/circular dated [●]  
 

IN FAVOUR OF 
 
M/s. Jaypee Infratech Limited, a company registered under the Companies Act, 1956, having 
its registered office at Sector-128, Noida – 201304, Uttar Pradesh (hereinafter referred to as the 
“Company” which expression shall unless repugnant to the context or meaning thereof 
include its successors in interest and assigns). 
 
WHEREAS [●], a company registered under the Companies Act, 1956, having its registered 
office at [●] [Insert registered office address] (hereinafter called the “Bidder”) has submitted a 
technical bid and a price bid (hereinafter referred to collectively as, the “Bid”) in response to 
the Request for Proposal issued by the Company under Tender No. [●] (hereinafter referred 
to as the “RFP”). 
AND WHEREAS as per the provisions of the RFP dated [●] bearing tender ref. no. [●] and 
other required documents issued by Jaypee Infratech Limited, the Bidder has agreed to 
provide an unequivocally, irrevocably, and unconditionally bank guarantee as security 
against the Bidder’s commitment to Tender process for INR 6,50,000/- (Rupees Six Lakh Fifty 
Thousand only) towards an Earnest Money Deposit Bank Guarantee valid till the execution 
of the Contract Agreement. 
AND WHEREAS the Bank at the request of the Bidder has agreed to give this unequivocally, 
irrevocably and unconditionally Bank Guarantee. 
 
NOW THEREFORE this deed of Bank Guarantee covenants as follows: 
 
1. In consideration of the aforesaid premises and in consideration of the faithful performance by 

the Bidder of the terms and conditions of the RFP which has to be guaranteed by a bank, we, 
the Guarantor, hereby guarantee that the Bidder will duly comply and faithfully perform all its 
obligations and responsibilities under the said RFP failing which we, the Guarantor, do hereby 
unequivocally, unconditionally and irrevocably undertake to pay to the Company forthwith 
on first demand from the Bank including from any officer authorised by it in this behalf not 
later than 48 (forty eight) hours from receipt of such demand, and without protest or demur 
or proof or satisfaction and without reference to the Bidder such amount or amounts as the 
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Guarantor may be called upon to pay not exceeding in the aggregate a sum of INR [●] (Indian 
Rupees[●] only). 

2. We, [Insert name of bank] do hereby agree, guarantee and undertake that it shall 
forthwith, immediately upon receipt of written intimation/demand/letter/claim from the 
Company addressed to the Bank, pay to the Company without any deduction, demur, 
protest, delay or reference to the Bidder, the aforesaid sum of Rs. [●]/- [Indian Rupees 
only].  Any such demand made on the Guarantor Bank, shall be conclusive as regards the 
amount due and payable by the Guarantor Bank under this Bank Guarantee. However, 
our liability under this Bank Guarantee shall be restricted to an amount not exceeding Rs. 
[●]/-[Indian Rupees only]. 

3. We undertake to pay to Jaypee Infratech Limited any money so demanded 
notwithstanding any dispute or disputes raised by the Bidder and without requiring the 
Company to invoke any legal remedy to compel the Guarantor to pay the same even if 
Bidder considers such demand of the Company, unjustified whether in any suit or 
proceeding pending before any Court or Tribunal or otherwise; our liability under this 
present being absolute and unequivocal. Notwithstanding anything to the contrary, the 
Company's decision as to whether the Bidder has made any default or defaults will be 
binding on us and we shall not be entitled to ask the Company to establish his claims 
under this Bank Guarantee but we, the Guarantor, will pay the sum on demand without 
any objection. 

4. The Bank agrees that the Company shall be the sole judge of as to whether the said Bidder 
has committed any breach or breaches of any of the terms and conditions of the said RFP 
and the same shall be final, absolute and unequivocal  and further agrees that the liability 
of the Bank to the Company under this Bank Guarantee shall remain in full force and effect 
notwithstanding the existence of any difference or dispute between the Bidder and the 
Company, the Bidder and the Bank and/or the Bank and the Company or otherwise 
howsoever affecting these presents or the liability of the Bidder to the Company, and 
notwithstanding  the existence of any instructions or purported instructions by the Bidder 
or any other person to the Bank not to pay or for any cause withhold or defer payment to 
the Company under these presents.  Notwithstanding the existence of such difference, 
dispute or instruction, the Bank shall be and remain liable to make payment to the 
Company in terms hereof. 

 
5. The Guarantor Bank shall make payment hereunder on first demand without any restriction 

or conditions and notwithstanding any objection by the Bidder__________ [Insert name of the 
Bidder] and / or any other person. The Guarantor Bank shall not require Jaypee Infratech 
Limited to justify the invocation of this Bank Guarantee, nor shall the Guarantor Bank have 
any recourse against the payee in respect of any payment made hereunder. The Bank further 
undertakes and agrees that it shall make payment to you of the aforesaid amount of Rs. [●]/-
[Indian Rupees only] immediately upon demand being made, as aforesaid, without in any 
manner referring to, or seeking consent of or instructions from the Bidder and without in any 
manner, explicitly or by conduct, issuing notice of our intent to honour our commitment under 
this Bank Guarantee or on the issue of any instructions to the contrary issued by the Bidder.  

6. The payment so made by us under this Bank Guarantee shall be a valid discharge of our 
liability for payment thereunder and the Bidder shall have no claim against us for making 
such payment. 

7. We, the Guarantor Bank further agree that the Bank Guarantee herein contained shall remain in 
full force and effect for a period of 3 (three) months from the date hereof. Jaypee Infratech 
Limited shall be entitled to invoke this Bank Guarantee up to 30 days from the last date of the 
validity of this Bank Guarantee by issuance of a written demand to invoke this Bank Guarantee. 



VOL-I (NIT, ITB & Formats) Tender ref. no- JIL/WT/7A 
 

Page no-34 

8. We, the Guarantor Bank, further agree that Jaypee Infratech Limited and/or its authorised 
representatives shall have the fullest liberty without our consent to vary any of the terms and 
conditions of the RFP and other Tender Document or to extend time of performance by the said 
Bidder from time to time. We shall not be relieved from our liability by any reason of any such 
variation or extension being granted to the said Bidder or by any such matter or thing 
whatsoever which under the law relating to sureties would but for this provision have effect of 
so relieving us. 

9. This Bank Guarantee shall be valid and binding on the Guarantor Bank and shall in no event be 
terminable by notice or any change in the constitution of the Guarantor Bank or that of the 
Bidder or by any other reasons whatsoever and our liability hereunder shall not be impaired or 
discharged by any extension of time or variations or alternations made, given, or agreed with or 
without our knowledge or consent, by or between the parties. This Bank Guarantee shall not be 
affected in any manner by reason of merger, amalgamation, restructuring, liquidation, winding 
up, dissolution or any other change in the constitution of the Guarantor Bank. 

10. We, the Guarantor, also agree that we shall not during the currency of this Bank Guarantee herein 
given or during the period of its extension revoke the same even by giving notices to the 
Company. 

11. The Bank further agree that for the purpose of this Bank Guarantee any notice issued to us by the 
Company and the amount claimed in such notice as being payable by the Contractor to the 
Company shall be deemed to be correct and shall not be disputed or questioned by us but shall 
be paid in the manner herein before stated forthwith and without delay.   

12. This Bank Guarantee shall not be determined affected or discharged by the liquidation or 
winding up, dissolution or due to the change in the constitution or insolvency of the Bank or the 
Bidder but shall in all respects and for all purposes be binding and operative until payment of all 
moneys payable to the Company in terms hereof. 

13. The Bank further agrees that the Company, at its option, shall be entitled to enforce this Bank 
Guarantee against the Bank, without in the first instance proceeding against the Bidder or 
making any demand upon the Bidder to pay and notwithstanding any security or other 
Guarantee that the Company may be possessed of in relation to the Bidder’s obligation and 
liabilities, either in relation to RFP or otherwise and our liability to make unconditional payment 
on demand by the Company shall not be affected or diluted and shall remain valid, enforceable 
and unaltered. 

 
14. In order to give full effect to the Bank Guarantee herein contained the Company shall be entitled 

to act as if we were your Principal debtors in respect of all your claims against Bidder hereby 
Guaranteed by us as aforesaid and we hereby expressively waive all our rights of suretyship 
and other rights if any which are in any way inconsistent with the above or any other provision 
of the Bank Guarantee. 

15. Any notice signed by the representative of the Company by way of request, demand or 
otherwise hereunder may be sent to by telex, fax or by post to the Bank addressed as aforesaid 
and, if sent by post, it shall be deemed to have been given at the time when it would be delivered 
in due course of post and in proving such notice it shall be sufficient to prove that the envelope 
containing the notice was posted and a certificate signed by an authorized officer of the 
Company that the envelope was so posted shall be conclusive. 

16. The Bidder shall bear the stamp duty in respect of this instrument. 
17. This Bank Guarantee shall be interpreted in accordance with the laws of India the  Courts in 

[●] shall have the exclusive jurisdiction. 
18. The Guarantor Bank represents that this Bank Guarantee has been established in such form and 

with such content that it is fully enforceable in accordance with its terms as against the Guarantor 
Bank in the manner provided herein. 
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19. This Bank Guarantee shall be a primary obligation of the Guarantor Bank and accordingly 
Jaypee Infratech Limited shall not be obliged before enforcing this Bank Guarantee to take any 
action in any court/tribunal or arbitral proceedings against the Bidder, to make any claim 
against or any demand on the Bidder or to give any notice to the Bidder or to exercise, levy or 
enforce any distress, diligence or other process against the Bidder. 

20. Jaypee Infratech Limited shall have the right to invoke this Bank Guarantee or any part thereof 
on or before the _________(3 months plus 30 days claim validity period).  

21. The Company shall have a right to invoke this Bank Guarantee, as many times as it deems 
fit, either in part or in full, as it may deem fit. 

22. The Bank shall not be relieved from its liability by reason of any such act or omission on 
the part of the Company or any indulgence by the Company to the Bidder or other thing 
whatsoever which under the law relating to sureties would, but for this provision, have 
the effect of relieving us of our obligations under this Bank Guarantee, including the 
following: 
a) any defense based on any legal disability or other defense of the Bidder, by reason 

of the cessation or limitation of the liability of the from any cause other than full 
payment of all sums payable under the Bank Guarantee. 

b) any defense based on any statute or rule of law that provides that the obligation of 
a surety must be neither larger in amount nor in any other respect more 
burdensome than that of a principal. 

c) the benefit of any statute of limitations affecting the liability of the Bank or the 
enforcement of the Bank Guarantee. 

NOTWITHSTANDING anything contained herein: 
1. This Bank Guarantee shall be valid till 3 months from the date of submission of the 

Bid; and 
2. We are liable to pay the guaranteed amount or any part thereof under this Bank 

Guarantee only and only if written claim or demand is served upon us by the 
authorized representative Jaypee Infratech Limited on or before the [•] [3 months’ from 
the date of validity plus 30 days claim validity period] 

3. This Bank Guarantee shall be extended from time to time for such period, as may be 
desired by Jaypee Infratech Limited. 

All claims under this Bank Guarantee shall be payable at ________________  
This Bank Guarantee will be returned to us as soon as the purpose for which it is issued is 
fulfilled. 
In witness whereof the Guarantor Bank, through its authorized officer, has set its hand and stamp 
on this………………day of …………….at 
 ...........................  
 
Witness: 
1.  ……………………………….. 
Signature Name and Address. Name: 
2. ………………………….    Designation with Bank  

 
Stamp Name and Address 
Attorney as per power of attorney No ……………….. 

For: 
………………………… [Insert name of the Bank]  
 
Banker’s Stamp and Full Address: 
 
Dated this ……………… day of …………………. 2024. 
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ANNEXURE 3 - BID PROPOSAL 
[On the Letterhead of the Bidder] 

To, 
   Jaypee Infratech Limited,  
   Contract Division, J Block,  
   Sector-128, Noida, UP 
  201304 

 
Subject: Bid Proposal in response to the Tender Number [●] dated [●] issued by Jaypee 
Infratech Limited. 
Dear Sir, 

1. We, the undersigned Bidder having read, examined have fully understood and are 
satisfied with the information provided in detail in the Bidding Documents. We hereby 
unconditionally and irrevocably accept the tender conditions and Bidding Documents in 
its entirety for the Works.   
 

2. I/We hereby enclose herewith our Bid with duly signed and/or certified 
forms/documents/authorizations listed below for your consideration.  I/We have 
viewed and read the terms and conditions of the Bidding Documents carefully. I/We have 
submitted the following documents:   

 
a) NIT, ITB (Sections I, II and III of VOL-I)  
b) GCC, SCC and Technical Specifications (Sections I, II, III and IV of VOL-II) 
c) Price Bid, duly quoted rates for all items as per Bill of Quantities (VOL-III), in a 

separate sealed envelope. 
d) Demand Draft/Bank Guarantee issued by any nationalised or Commercial 

Scheduled Bank against Earnest Money Deposit in the format prescribed at 
Annexure 2 of ITB. 

e) Power of Attorney of the person authorised for signing/submitting the bid. 
(Annexure 1 of ITB) 

f) This Bid Proposal (Annexure 3 of ITB along with other supporting documents 
Appendix- A to Appendix-G) 
i. Details of Experience for similar works (Appendix-A) 

ii. Work Experience Certificates (Appendix-B) 
iii. TDS details for Private Sector Projects - (Appendix-C) 
iv. Financial Details- (Appendix-D) 
v. General Information – (Appendix-E) 

vi. Registration Details of the contractor in the GST Act (Appendix-F) 
vii. Details of Ongoing Litigation (Appendix-G) 

viii. Affidavit duly notarized by Notary Public on Non-Judicial Stamp Paper of 
Rs. 100 for correctness of Documents /Information (Appendix-H) 

ix. Copies of EPF registration/PAN Card 
 

g) Undertaking (Annexure 4 of the ITB) 
h) Confidential Undertaking (Annexure 5 of the ITB) 
i) No Deviation Certificate (Annexure 6 of the ITB) 
j) All pages of Bidding Documents including addendum/Corrigendum, if any- 

Duly signed by authorized person 
k) All pages of Pre-Bid clarifications, if any. 
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3. We have submitted all the requisite documents as per the prescribed formats set out in 
the Bidding Documents without any deviations, conditions and without any assumptions 
or notes. 

 
4. We further represent and confirm as follows: 

 
a) Acceptance 

We hereby unconditionally and irrevocably agree and accept the terms of the RFP and that 
the decision made by Jaypee Infratech Limited in respect of any matter with respect to, or 
arising out of, the Bidding Documents and the Bid Process shall be binding on us. We 
hereby expressly waive any and all claims against any and all of JIL and/or its Board  
and/or its members or its Authorised Representative/ employees (as defined in the 
Bidding Documents), in respect of the Bid Process and its cancellation.  

b) Litigation/Proceedings 
[We confirm that there are no litigation/disputes/proceedings pending or threatened 
by or against us, which materially affects our ability to fulfil our obligations under the 
RFP.] OR [ We confirm that we have listed out all the litigation/disputes/proceedings 
pending or threatened by or against us in the format provided at Appendix G. There are 
no other litigation/disputes/proceedings pending or threatened against us.]  

        We confirm and declare that no pending criminal investigation whether at 
ED/SFIO/EOW/CBI /or any other authority including Courts are currently pending or 
sub-judice in relation to its past awarded works by any company/entity/corporation.  

 
We further declare that we are solvent and financially sound to complete the project 
and no proceedings are pending / continuing or commenced under the aegis of 
Insolvency and Bankruptcy Code, 2016 and none of our bank accounts were declared 
NPA by any financial institution. Further, no winding up notice has been served 
upon us by any creditors and no resolution of voluntarily winding up has ever been 
passed by its Board. 

c) Familiarity with Applicable Laws 
We confirm that we have studied the provisions of relevant laws and regulations to 
enable us to submit our Bid along with required documents and execute the other 
required documents in the event of our selection as the Successful Bidder. We have 
obtained the necessary corporate and regulatory approvals required to participate in the 
Bid Process and submit the Bid. 
We further confirm that we are eligible as per Applicable Law to submit this Bid and 
that our Bid is not in contravention of the provisions of the Applicable Laws for the time 
being in force. 

We further always confirm that during the term of the contract, we shall observe, duly 
compliant with all the applicable laws and regulations, related compliances including 
those related to child labour, POSH and immune / indemnify JIL/its Board 
/Management/Board/Employees/Consultant from all punitive actions, civil liabilities 
and criminal actions/prosecution etc.   

 
d) Contact person 

The details of the contact person for the purposes of this Bid are provided 
below: 
Name: [●] 
Designation: [●] 
Company Address: [●] 
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Phone Nos.: [●]  
Fax Nos.: [●] 
E-mail address: [●] 

5. We are enclosing herewith the Bid containing duly signed 
forms/documents/authorizations, with [●] original copy as mandated in the Bidding 
Documents, for your consideration. 
 

6. We confirm that the Bid submitted by us is consistent with all the requirements of 
submission as stated in the Bidding Documents and Applicable Laws. 
 

7. The information submitted by us is complete, strictly as per the requirements stipulated in 
the Bidding Documents and is true and correct to the best of our knowledge and 
understanding. We acknowledge that we shall be solely responsible for any errors or 
omissions in our Bid. 

 
8. We confirm that all the terms and conditions of our Bid are valid for acceptance till the 

successful implementation of the Bid. We further confirm that in the event that we are 
declared a Successful Bidder, then our Bid shall continue to remain valid and binding for 3 
(three) months from the Bid proposal. 

 
9. I/We hereby agree and undertake that If I/we fail to commence the work within 10 days of 

the date of issue of Letter of Intent and/or I/we fail to sign the agreement as per relevant 
Clause of Contract, I/we agree that JIL shall, without prejudice to any other right or remedy, 
be at liberty to cancel the Letter of Intent and to forfeit the said Earnest Money Deposit as 
specified above. 
 

10. We confirm and declare that we are eligible as per all Applicable Laws, including conditions 
mentioned in the Bidding Documents, without the requirement to obtain any additional 
approvals, and have provided all the relevant Eligibility Criteria to evidence the same. 

 
11. We and our representatives will comply with all the terms and conditions of the Bidding 

Documents and will execute the prescribed Undertaking in the format provided at Annexure 
5 to this ITB; as well as the Confidentiality Undertaking in the format provided at Annexure 
6 to this ITB.   
 

12. Should this Bid be accepted, I/We agree to abide by and fulfil all terms and conditions 
referred to above and as contained in Bidding Documents elsewhere and in default thereof, 
to forfeit and pay JIL, or its successors or its authorized nominees such sums of money as are 
stipulated in the NIT and Bidding Documents. 
 

13. Capitalized terms shall have the meaning given to them in the Bidding Documents. 
Thanking you, 
Yours faithfully, 
Name and Address of Authorised Signatory:  
 
(Not below the designation of a director)  
Company rubber stamp/seal 
__________________________________ 
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Appendix-A - DETAILS OF SIMILAR WORK 
 

 
Tender for: ……………………. 
 

MANDATORY INFORMATION DOCUMENTS: 
 

DETAILS OF SIMILAR WORK  
 

(Details to be filled online also) 
 

 
1. We hereby Certify that the Completion Certificates of above works are enclosed with the 

Bidding Documents. 
 

2. Details mentioned in the above Form are as per Completion Certificates and have not been 
presumed. 

 
3. If any detail is not mentioned in the Work Completion Certificate, documentary proof of 

the details like drawings, LOA, BOQ, completion certificate/occupation certificate, copy 
of final bill, etc. is to be submitted and uploaded on Tender Website along with the 
Completion Certificate. 

Signature of Bidder with Seal 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

S. 
No 

Name of 
work 
and its 
location 

Name 
of 
Client 

Date and 
No. of 
Completion 
Certificate 

Date of 
Start 
 

Date of 
Completion 
 

Cost of 
Work on 
completion 

Value of 
TDS in 
case of 
Private 
Work 

1.  
 

      

2.  
 

      

3.  
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Appendix-B  - WORK EXPERIENCE CERTIFICATE 

Name of the Client with Address, email & phone no. 
 
Dispatch No..................      Date: ..................... 

WORK EXPERIENCE CERTIFICATE  
Name of Contractor____________________ 
 

1 Name of work / project & Location  

2 Name and Address of the Clients  

3 Agreement Amount  

4 Cost of work on completion  

5 Date of start  

6 Stipulated date of completion  

7 Actual date of completion  

8 Amount of compensation levied for 
delayed completion if any 

 

9 Type of Work  

13 Performance report Outstanding Very Good Good Poor 

(a) Quality of work     

(b) Resourcefulness     

(c) Financial soundness     

(d) Technical proficiency     

(e) General behaviour     

 
Date                                                                                                                                      Name & 

Designation 
 

Signature with Seal of issuing Authority 
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Appendix-C - TDS DETAILS FOR PRIVATE SECTOR PROJECTS 

(Details to be filled online also) 
 

S. 
No. 

Name 
of  
Work 

Name 
of 
Clients 

Project 
Cost  
in 
Lakh 
(Rs) 

No. And 
Date of 
Completion 
Certificate 

Cost of  
the work 
on 
completion 
in Lakh 
(Rs) 

Payments  
Received  
as per 
TDS  
In Lakh 
(Rs) 

TDS  
Corresponding 
to the 
Payments  
 

Year wise 
TDS as per 
Form-
26AS/Form 
16A 
relating to 
the work 

1.        
 

 

2.        
 

 

3.        
 

 

 
 
Note:  

i) Value of Work done will be considered commensurate with value of TDS Certificates. 
ii) In case of multiple contracts undertaken from a client, details of TDS/Form- 26AS for 

each work mentioned above need to be segregated and given separately. 
iii) This form needs to be supported with Form-26AS taken in HTML format or Form -16A. 

 
 

Signature of Bidder with Seal 
 
 
Signature of Chartered Accountant  
With Stamp and Membership Number 
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Appendix-D - FINANCIAL DETAILS 
 

(Details to be filled online also) 
 
Tender For: …………………………………………………… 

MANDATORY INFORMATION DOCUMENTS: 

 
Note:  
1. Summarised page of Audited Profit & Loss Account of previous three Financial Years duly 
certified by the chartered account, is to be submitted. 
2. Summarized page of Audited Balance Sheet of last Financial Year (ending on last day of the 
preceding Financial Year) duly certified by the chartered account, is to be submitted. 
3. This Form is to be submitted in original. 
 
 
Signature of Chartered  
Accountant with Seal 

Seal and Signature  
of bidder 

 
 
 
 
 
 
 
 
 
 
 
 

S.N
o. 

Description 1stFY 
Rs.  
(In 
Lacs) 

2ndFY 
Rs.  
(In Lacs) 
 

3rd FY (& 
last) FY 
Rs. (In 
Lacs) 

4th FY 
(& last) 
FY 
Rs. (In 
Lacs) 

5th FY 
(& last) 
FY 
Rs. (In 
Lacs) 

    a b c d E 

i.) Profit/Loss      

ii.) Gross Annual Turnover of 
Previous 5 financial years ending 
as on last day of the preceding 
Financial Year. 

     

iii.) Average Annual Turnover 
during the 3 best out of last 5 
financial years (Rs. In Lacs)   = 
(sum of best three)/3 

 

iv.) Net Worth (paid up capital + 
reserves) as on last day of the 
preceding Financial Year. 
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Appendix-E - GENERAL INFORMATION 
 

1. Name of Applicant/Company  

2. Address for correspondence  

3. Official e-mail for communication  

4. Contact Person:  
Telephone Nos.  
Fax Nos. 
Mobile 

 

5. Type of Organization: 
a) An individual 
b) A proprietary firm 

c) A firm in partnership 

(Attach copy of Partnership) 
d) A Limited Company 

(Attach copy of Article of Association) 
e) Any other (mention the type) 

 

6. Place and Year of Incorporation  

7. Name of Directors/Partners in the 
organization   

 
 

8. Name(s) and Designation of the persons , 
who is authorized to deal with JIL  
(Attach copy of power of Attorney) 

 

9. Bank Details : Name of Bank, Address of 
Bank Branch, Account No., RTGS, IFS Code 

 

 
 

Signature of Bidder with Seal 
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Appendix-F – GST REGISTRATION 
 
 

GST Registration Details of Contractor/Vendor 

Name  

Address (As per registration with GST)  

City  

Postal Code  

Region/State (Complete State Name)  

Permanent Account Number  

GSTIN ID/Provisional ID No.:   
(copy of Acknowledgement required) 

 

Type of Business (As per registration with GST)  

Service Accounting Code/HSN Code:  

Contact Person  

Phone Number and Mobile Number  

Email ID  

Compliance Rating (if updated by GSTN)  
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APPENDIX G - DETAILS OF ONGOING LITIGATION / INVESTIGATION BY ANY 
CENTRAL AND STATE AGENCIES 

 
 

A. CLAIMS INITIATED BY THE BIDDER 
 

S.No. Case 
Name/FIR/CC 

Forum Relief 
Claimed 

Description of 
litigation/claim 

Date of 
last 

hearing 

Date of 
next 

hearing 

       

       

       

       

       

       

 
B.  CLAIMS INITIATED AGAINST THE BIDDER  
 

S.No. Case 
Name/FIR/CC/ECIR. 

Forum Relief 
Claimed 

Description of 
litigation/claim 

Date of 
last 

hearing 

Date of 
next 

hearing 

       

       

       

       

       

       
 
* All order sheets to be provided separately.   
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APPENDIX -H - AFFIDAVIT 
 

AFFIDAVIT 
 
(To be submitted by bidder on non-judicial stamp paper of Rs.100/ (Rupees Hundred only) 

duly attested by Notary Public) 
 
I, ___________, aged ____________, resident of ______________, working as __________, ______, 
an authorized signatory on behalf of __________ Limited (“Bidder”) hereby solemnly affirm 
and declare as under: 
 
1.   That I am the Authorized signatory of M/s ………………………………………. Having its 

Head Office/Regd. Office at ……………………………………………………………….... I am 
conversant with the facts and circumstances surrounding the subject of this affidavit and 
have been authorized to depose to the same pursuant to the power of attorney dated [●] 
issued pursuant to the board resolution passed at the meeting of the board of directors of 
the Bidder held on [●]. I am filing this affidavit to place on record verification of facts and 
documents in connection with the Bidding Process for Wishtown Noida Project.  

 
2. That the information/documents/Experience certificates submitted by 

M/s…………………………. along with the Bid for …………………… (Name of work)………… 
To JIL are genuine and true and nothing has been concealed. 
 

3. I shall have no objection in case JIL verifies them from issuing authority(ies). I shall also have 
no objection in providing the original copy of the document(s), in case JIL demands so for 
verification.  

 
4. That _______ (Name of the bidder) shall fully comply with the DIPP’s PPP-MII order no P-

45021/2/2017/E II dated 15.06.17 or any further revision at any later date during the entire 
tenancy of the contract. 

 
Note: In case of procurement for a value in excess of Rs 10 crore, above undertaking shall be 
provided from a statutory auditor or cost auditor of the company(in the case of companies) 
or from a practicing-chartered accountant (in case of  Bidder other than companies)  
 

5. I hereby confirm that in case, any document, information & / or certificate submitted by me 
found to be incorrect / false / fabricated, JIL at its discretion may disqualify / reject / 
terminate the bid/contract and also forfeit the EMD / All dues. 

 
6. I shall have no objection in case JIL verifies any or all Bank Guarantee(s) under any of the 

clause(s) of Contract including those issued towards EMD and Performance Guarantee from 
the Zonal / Branch office of  issuing Bank and I/We shall have no right or claim on my 
submitted EMD before JIL receives said verification.  

 
7. That the Bank Guarantee issued against the EMD issued by (name and address of the Bank) 

is genuine and if found at any stage to be incorrect / false / fabricated, JIL shall reject my bid, 
cancel pre-qualification and debar me from participating in any future bid for three years. 

 
8. I hereby confirm that our firm /company is not blacklisted/ barred /banned from bidding by 

JIL. If this information is found incorrect, JIL at its discretion may disqualify / reject / 
terminate the bid/contract. 
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9. The person who has signed the Bidding Documents is our authorized representative. The 

Company is responsible for all of his acts and omissions in the Bid. 
 

10. That nothing has been concealed in the information submitted as mentioned above. 
 

Solemnly affirmed and verified on this [●] day of [●], 2024 at [●]. 
 

 
 
____________________ 
(Signature)  
Name: [●] 
Designation: [●] 
Office Address: [●] 
 

VERIFICATION 
 
I, ....................................., the Authorised signatory of M/s....................................... do hereby 
solemnly declare that what is stated above in paragraphs 1 to 10 are on the basis of the books and 
records of the Bidder and confirm that the contents of the above Affidavit are true and correct, 
no part of it is false and nothing has been concealed there from....................  
 
 
Verified at [●] day of [●], 2024 at [●]. 
 
 
Deponent 
 
______________ 
(Signature) 
Name: [●] 
Designation: [●] 
Office Address: [●] 
 
________________________________ 
 
Signature and Stamp of Notary 
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ANNEXURE 4 - UNDERTAKING BY BIDDERS 
[On a non-judicial stamp paper of appropriate value] 

To, 
Jaypee Infratech Limited,  
Contract Division, J Block,  
Sector-128, Noida, 201304- UP. 
Dear Sir, 
Subject: Bidder’s undertaking in relation to the biding process for project namely The KASA 
(“Project”) in accordance with the terms of the Applicable Law) and the terms and conditions 
of the Bid Document dated [●]. 
 

1. I / We, [name of the chairman/managing director/director/authorized person of bidder], son of [●], 
aged about [●] years, currently residing at [Address to be inserted] and having Aadhaar / 
Passport number [●], on behalf of [name of the bidder] having registered office at [●] 
(“Bidder”), pursuant to board resolution / authorisation letter / power of attorney dated 
[●] (enclosed herewith), refer to the RFP dated [●] bearing tender ref. no. [●], as amended 
from time to time (“RFP"/“Tender Document”), inviting binding offers for submission of 
Bids.  

2. I/We, hereby state and confirm that I/ We have read and understood the terms of the Bidding 
Documents and undertake that I/ We provide our unconditional acceptance of the terms and 
conditions of the Bidding Documents as amended from time to time in accordance with the 
procedure set out under the RFP.  

3. I/We hereby undertake and confirm that I/we shall provide the relevant information and 
records to inter alia enable an assessment of the Bidder in terms of the Bidding Documents and 
any other applicable law and shall intimate the Jaypee Infratech Limited forthwith in the event 
I/we become ineligible at any time during the Bid Process. 

4. I/ We acknowledge and agree that the Jaypee Infratech Limited reserve the right to issue 
clarifications, amendments and modification to the Tender Document or to waive or relax any 
term or condition or its application in any particular case, in each case as they may deem fit in 
their sole discretion. Jaypee Infratech Limited reserve the right to reject any and all applications 
in their sole discretion without assigning any reasons. 

5. I/ We acknowledge and confirm that Jaypee Infratech Limited reserve the right to conduct due 
diligence on us and/or request for additional information/documents/clarifications from us, 
including for the purposes of determining our eligibility, at any stage of the Bid Process, and  
we shall promptly comply with such requirements. We understand that failure to satisfy the 
queries of Jaypee Infratech Limited may lead to rejection of our Bid.  

6. I/We hereby state and confirm that we have provided all relevant information / documents in 
the prescribed format and as mentioned in the Tender Document, and that every information 
and records provided by us is/are true and correct and discovery of any false information or 
record at any time will render us ineligible to submit the Bid and may attract consequences 
under the Tender Document. We, however, understand that Jaypee Infratech Limited reserves 
the right to disqualify us without assigning any reason whatsoever and without any liability. 

7. I/ We hereby authorise Jaypee Infratech Limited to disclose any and all information submitted 
or to be submitted by us, to such persons and advisors that they may deem appropriate, for the 
purposes of assessing, analysing, verifying and evaluating us, and subsequently our Bid. 

8. I/We confirm that this undertaking has been duly signed by an authorized representative and 
a copy of the authorization is annexed to this undertaking. 

9. I/We undertake that I/we shall maintain confidentiality of the information and shall not use 
such information to cause an undue gain or undue loss to itself or any other person. 



VOL-I (NIT, ITB & Formats) Tender ref. no- JIL/WT/7A 
 

Page no-49 

10. I/ We further acknowledge and agree with the terms as are set out in the Tender Document as 
uploaded on the website of Jaypee Infratech Limited may be updated or modified from time to 
time. 

11. This undertaking forms an integral part of the Tender Document, and any breach hereof would 
be considered as a breach of the Tender Document. 

12. I / We further declare/re-confirm that for all purposes in respect of and in relation to the 
Tender Document I will not challenge the tendering process, even in case I was not selected as 
a successful bidder due to any reasons whatsoever. I/We further undertake to abide by the 
decisions made by JIL and/or its Board  and/or its members/Consultant or its Authorised 
Representative/ employees and they shall be final and binding upon me. Further I / We left 
with no cause to litigate such decisions at any forum.  

13. This Undertaking shall be governed by and construed in accordance with the laws of India. 
Any action, suit or proceeding relating to this Undertaking shall be submitted to the exclusive 
jurisdiction of the courts of Gautam Budh Nagar, Uttar Pradesh [].  

 
We agree that we will comply with all the terms and conditions aforesaid of this Undertaking. 

On behalf of [Insert Name] 
Name: 
Title: 
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ANNEXURE 5 - CONFIDENTIALITY UNDERTAKING 
 

[To be printed on the stamp paper of appropriate amount as per the stamp act applicable to the 
state of execution] 

This confidentiality undertaking has been signed on this [●] day of [●], 2024 by  [Insert name of 
the Bidder], having its office at _[●] acting through Mr./Ms. [●], the authorized signatory / 
authorized representative (“Recipient”, which expression shall, unless repugnant to the context, 
include its successors in business, administrators in business, administrators, insolvency 
professional, liquidator and assigns or legal representatives) in favour of Jaypee Infratech 
Limited, a company having its registered office at J Block, Sector-128, Noida, UP.  
 
THEREFORE, the Recipient hereby unconditionally and irrevocably declares and undertakes as 
follows: 

 
1. The Recipient undertakes and declares that it will not divulge any part or whole of any 

information relating to the Bid Process, including without limitation, any information 
contained in the Bidding Documents, in each case, through oral or written 
communication or through any mode, and same shall constitute “Confidential 
Information”. Additionally, any information or documents generated or derived by the 
Recipient that contains, reflects or is derived from any Confidential Information shall also 
be deemed as “Confidential Information”. 
 

2. The Recipient further unconditionally and irrevocably undertakes and declares that: 
 
a) the Confidential Information shall be kept confidential by the Recipient and shall be 

used solely in accordance with the terms of the Bidding Documents;  
b) the Recipient shall not use the Confidential Information to cause any undue gain or 

undue loss to itself, Jaypee Infratech Limited and/or its Board and/or its members or 
its Authorized Representative/ employees or any other person;  

c) the Recipient shall comply with the requirements under Tender Document, and other 
provisions of law for the time being in force relating to confidentiality and insider 
trading; 

d) the Recipient shall protect any intellectual property of Jaypee Infratech Limited which 
it may have access to;   

e) the Recipient shall ensure that all Confidential Information is kept safe and secured 
at all times and is protected from unauthorized access, use, dissemination, copying, 
theft or leakage;  

f) the Recipient shall take all necessary steps to safeguard the privacy and 
confidentiality of the Confidential Information and shall use its best endeavors to 
secure that no person acting on its behalf divulges or discloses or uses any part of the 
Confidential Information in breach of this confidentiality undertaking;   

g) the Recipient shall be responsible for any breach of obligations under this 
confidentiality undertaking (including any breach of confidentiality obligations by 
any employee or advisor of the Recipient) and shall indemnify Jaypee Infratech 
Limited against any loss, damages and costs incurred by Jaypee Infratech Limited due 
to such breach; and 
 

3. The Recipient agrees, acknowledges, and undertakes that the Confidential Information 
may only be disclosed to and shared with any employees or advisors of the Recipient, in 
accordance with applicable laws in relation to confidentiality and insider trading, Tender 
Document and the terms of this confidentiality undertaking, on a strict need-to-know 
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basis and only to the extent necessary, provided that the Recipient shall bind such 
employees or advisors by way of an undertakings/ agreements, to terms at least as 
restrictive as those stated in this confidentiality undertaking. 

 
4. Notwithstanding anything to the contrary contained herein, it is clarified that the 

obligation to maintain confidentiality of Confidential Information shall not apply to: 
a) information which, at the time of disclosure to the Recipient was already in the public 

domain without violation of any provisions of applicable laws;  
b) information which, after disclosure to the Recipient becomes publicly available 

without any breach of this confidentiality undertaking or violation of applicable laws;  
c) information which was, lawfully and without any breach of this confidentiality 

undertaking, in the possession of the Recipient prior to its disclosure, as evidenced by 
the records of the Recipient; 

d) information that is mandatorily required to be disclosed by the Recipient (and to the 
extent required to be disclosed) pursuant to the requirements of applicable laws, or 
order of a judicial, regulatory or administrative authority or the guidelines of the 
regulatory/administrative authority or the stock exchange. 

 
5. The Recipient agrees that no representation, warranty or inducement, whether express or 

implied, is being made as to the accuracy, completeness, authenticity or adequacy of the 
information (including but not limited to the Confidential Information) provided or to be 
provided to the Recipient. The Recipient further agrees that, Jaypee Infratech Limited 
shall not be liable to the Recipient for any damage arising in any way out of the use of the 
Confidential Information and the Recipient shall not have any claim against the  Jaypee 
Infratech Limited in relation to any information provided to the Recipient. 
 

6. Nothing in this confidentiality undertaking shall have the effect of limiting or restricting 
any liability of the Recipient arising as a result of its fraud or willful default.  
 

7. Damages may not be an adequate remedy for a breach of this confidentiality 
undertaking and Jaypee Infratech Limited shall be entitled to the remedies of 
injunction, specific performance, other equitable relief for a threatened or actual 
breach of this confidentiality undertaking. The remedies herein provided shall be 
cumulative and not exclusive of any remedies provided by law available to Jaypee 
Infratech Limited. 
 

8. The Recipient hereby represents and warrants that it has the requisite power and 
authority to execute, deliver and perform its obligations under this confidentiality 
undertaking. 

 
9. This confidentiality undertaking and any dispute, claim or obligation arising out of or in 

connection with it shall be governed by and construed in accordance with Indian laws 
and the courts and tribunals at Gautam Buddh Nagar, UP, shall have exclusive 
jurisdiction over matters arising out of or relating to this confidentiality undertaking;  
 
 

10. This confidentiality undertaking shall become binding on the Recipient from the date 
hereinabove written.  
 

11. The confidentiality undertaking shall be in addition to any other undertakings provided 
by the Recipient to Jaypee Infratech Limited. 
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Signed on behalf of 
 
_________________________________ 
[Insert name] 
by Mr/Ms____________________ 
 
(Name and Designation) 
Authorised Signatory 
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ANNEXURE 6 - NO DEVIATION CERTIFICATE 
(To be provided by the bidder on its letterhead) 

To, 
   Jaypee Infratech Limited,  
   Contract Division, J Block,  
   Sector-128, Noida, UP 
  201304 

Reference: Request for Proposal dated [ ] bearing tender ref. no. [●] issued by Jaypee Infratech 
Limited 
Subject: No Deviation Certificate 
Dear Sir, 

We [name] having our registered office at [registered address] do hereby certify and confirm 
that: 

We have read and understood all the requirements including the Terms and Conditions 
of the RFP. 

We certify that our offer is exactly in line with the RFP (including amendments) No. [●] 
dated [●]. 

We accept and undertake to comply with all the requirements including terms and 
conditions specified in the RFP under reference, unconditionally. 

We certify that our Bid contains no deviation either Technical (including but not limited 
to Scope of Work, Specifications, etc) or Financial in either direct or indirect form. We hereby 
provide full and unconditional compliance to all clauses, sub-clauses, annexures and subsequent 
Corrigenda including but not limited to General Conditions of the Contract, Special Conditions 
of the Contract and Technical Specifications stated in the TFP. 

We undertake to supply any additional component that may be required to fulfil the 
requirements and compliance with the RFP, in totality, and such additional components shall 
have no incremental impact on any commercial terms, time, Price & Cost to JIL. 

This No Deviation Undertaking supersedes all 
deviations/observations/remarks/comments, if any, in our Bid, without any prejudice to JIL. 

If any deviation is later observed in our Bid, the same shall stand withdrawn at no 
additional implication and impact. 
(Authorized Signatory) 
Signature: 
Name: 
Designation: 
Seal & Date: 
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SECTION - III 

LETTER OF INTENT 
 

                          Reference No.: [●] 
Date: [●] 
 
To, 
Name: [●] 
 
(as the “Successful Bidder”, “You”, “Your”) 
Address: [●] 
Kind Attention: [●] 
Sub: Declaration of the Successful Bidder  
 
Ref: 

1. Request for Proposal dated [●] bearing tender ref. no. [●] issued by Jaypee Infratech 
Limited  

 
Dear Sir, 
 
This is with reference to the bid submitted by [●] (“Successful Bidder”) for inter alia construction 

works for the “Electrical Works for Multistoried Group Housing Project, " KASA ISLES”, for 

Towers KSI-6, 7,8 & 10 (2B+G+27) and KSI-9 (2B+G+29) of Cluster B-44 at Jaypee Wish-Town, 

Sector-129, Noida (UP). 

 in terms of the Tender Document.  

 
We would like to inform you that the Bid submitted by You on [●] has been accepted and you 
have been selected as the Successful Bidder.   Please see herein below the key acceptance terms:  
1. You must unconditionally accept this Letter of Intent forthwith, and in any event within [●] 

days from the date of this Letter of Intent and record such acceptance by providing Jaypee 
Infratech Limited with 1 (one) copy of the Letter of Intent with an endorsement stating that 
“Accepted Unconditionally”, under the signature of your authorized representative. 
 

2. Along with the acceptance of this Letter of Intent, you shall provide us with all relevant 
information/ documents required by Jaypee Infratech Limited. 

 
3. You shall execute the Contract comprising the Contract Agreement, General Conditions of 

Contract and Special Conditions of Contract, in the form and manner required by Jaypee 
Infratech Limited and shall obtain requisite statutory and regulatory and other corporate 
approvals within 30 (thirty) days from the date of acceptance of this Letter of Intent or such 
timelines as may be prescribed by Jaypee Infratech Limited. 

4. You shall pay the entire payment as payable in terms of the Bidding Documents 
simultaneously with the execution of the Contract Agreement, and in any case within 30 
(thirty) days of acceptance of this Letter of Intent or within such timelines as may be 
prescribed by Jaypee Infratech Limited. 

 
5. All supporting documents submitted together with or in connection with the Bid shall be 

signed (including initials on each page), dated and adequately stamped (if the nature of the 
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document requires it to be stamped under Indian law) by the representative/authorized 
signatory of the Successful Bidder. Strict adherence to forms, documents, or authorizations 
wherever specified in the Letter of Intent, is required. Wherever information has been sought 
in specified forms/documents / authorizations, the Successful Bidder shall not be permitted 
to submit any brochures, pamphlets or separate documentation. 
 

6. Except with the prior written approval of Jaypee Infratech Limited, the Bid submitted by a 
Successful Bidder shall be final and binding, i.e. no changes shall be permitted to be made to 
the Bid submitted by the successful Bidder without the prior written approval of Jaypee 
Infratech Limited.  

7. In case of any contravention or breach of the terms of this Letter of Intent and/or the Bid for 
any reason whatsoever, Jaypee Infratech Limited shall be entitled to exercise such remedies 
as it may deem fit under Applicable Law including but not limited to revoking this Letter of 
Intent, forfeiting all paid amounts, including the EMD, and reinitiating the bid process, at its 
sole discretion.  

8. The interest-free earnest money deposit of INR 6,50,000/- (Rupees Six Lakh fifty Thousand 
only) (“Earnest Money Deposit”) that has been deposited by you shall stand adjusted against 
the retention money payable under the Contract. Notwithstanding anything contained herein 
Jaypee Infratech Limited shall at its sole discretion, have a right to forfeit the Earnest Money 
Deposit, at any time, without making any reference to the Successful Bidder, and irrespective 
of any ongoing dispute or litigation, in case of any of the following conditions: 

i. Any of the terms or conditions of the RFP, Bid Documents are breached or defaulted, in 
any manner, by the Successful Bidder; or 

 
ii. Any wrongful / false disclosure or misrepresentation is made by Successful Bidder in 

any of the documents or undertakings submitted to Jaypee Infratech Limited; or 
 

iii. Any information provided by Successful Bidder is incomplete, inaccurate or incorrect; or 
 

iv. Non-receipt of any of the approvals as may be required within the timelines specified in 
the Bid Document and/or RFP; or 

 
v. In case Successful Bidder for any reason whatsoever seeks to withdraw the Bid. 

 
9. In case of any such forfeiture of the Earnest Money Deposit by Jaypee Infratech Limited the 

same shall not be adjusted against the amounts due and payable to Jaypee Infratech Limited 
by: (a) Successful Bidder in terms of the Bid; or (b) other amounts payable in relation thereto, 
in any manner, and Jaypee Infratech Limited shall be free to appropriate the same in a manner 
as may be decided by Jaypee Infratech Limited in its absolute discretion.  

10. Any such forfeiture will not in any manner reduce the amounts payable or the 
actions/obligations of Successful Bidder under the Bid Document in the event the Bid is 
accepted by Jaypee Infratech Limited and upon such forfeiture additional amounts, if any, as 
may be required under the Bid shall be brought in by Successful Bidder. 

11. Notwithstanding anything contained herein, any forfeiture of the Earnest Money Deposit by 
Jaypee Infratech Limited in terms of this Letter of Intent shall not limit and is in addition to 
any rights or remedies that Jaypee Infratech Limited may have under Applicable Law or 
otherwise, against Successful Bidder, and Jaypee Infratech Limited shall have an absolute 
and unqualified right to reject the Bid of Successful Bidder.  

12. Notwithstanding anything contained herein, the issuance of this Letter of Intent shall not be 
deemed to grant any right against Jaypee Infratech Limited or its representative or any 
advisor, and no obligation or cost or risk shall be undertaken by Jaypee Infratech Limited or 
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their representative or advisor.   
13. Notwithstanding anything contained herein, the issuance of this Letter of Intent shall not be 

deemed to grant any right, title or claim to the Successful Bidder in Jaypee Infratech Limited 
and this Letter of Intent shall not by itself grant you any right whatsoever against Jaypee 
Infratech Limited. Nothing contained in this Letter of Intent, shall affect the rights of the 
Jaypee Infratech Limited to reject the Bid submitted by You and in case the Bid is rejected, 
Jaypee Infratech Limited may at their absolute discretion call for submission of new bids from 
new bidders. 

14. You shall keep the contents of this Letter of Intent, confidential, save and except where any 
disclosure is required under Applicable Laws to your shareholders, courts, tribunals, stock 
exchange, your advisors and your representatives (on a need-to-know basis), provided that 
any such disclosure shall be as per the Confidentiality Undertaking signed by you as part of 
Bid Process. 

15. You shall be bound by all the terms and conditions specified under this Letter of Intent in 
and this Letter of Intent shall be read in conjunction with the Bid, RFP and other Bidding 
Documents and in case of any conflict provisions of this Letter of Intent shall prevail. 

16. In case, any dispute, difference, or controversy of whatever nature howsoever arising under, 
out of or in relation to this LOI or any other documents executed among the Parties and so 
notified in writing by either Party to the other (the “Dispute”) in the first instance shall be 
attempted to be resolved amicably within a period of 30 days from the date the dispute arises. 

17. In case the Dispute is not resolved amicably within the above said period, due to any reason 
whatsoever, it shall be decided by reference to arbitration by a sole arbitrator. The sole 
Arbitrator shall be appointed by JIL. The arbitration proceedings shall be held in accordance 
with the Arbitration and Conciliation Act, 2016 and amendments made thereto. The 
arbitration proceedings shall be conducted in the English language and under the Laws of 
India. 

18. The arbitrator shall give a reasoned award. The award by the arbitrator, rendered in writing, 
shall be final and binding on the Parties. The fee and other expenses of the arbitrator and the 
arbitration expenses shall be shared equally among the Parties. The venue of such arbitration 
shall be Gautam Buddh Nagar, UP, India.  

19. This Letter of Intent shall be governed by, and construed in accordance with, the laws of India 
and the courts of Gautam Buddh Nagar 

20. , UP shall have exclusive jurisdiction over all disputes arising under, pursuant to and/or in 
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connection with this Letter of Intent. 
 
 
Yours faithfully, 
 
 
 
___________________ 
 
[Signature of authorized representative]  
Jaypee Infratech Limited 
 
 
 
___________________ 
[Signature of authorized representative]  
Name of the Successful Bidder: 
Date: 
Place: 
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FORMAT FOR INDEMNITY BOND 
 

(To be executed on a non-judicial stamp paper of Rs. 100/-) 
 

Indemnity Bond  
To, 
Jaypee Infratech Limited,  
Contract Division,  
J Block, sector-128,  
Noida- 201304 (UP) 
 
THIS INDEMNITY executed this [●] day of [●], 2024 in favour of M/s Jaypee Infratech Limited, 
a company incorporated under the provisions of the Companies Act, 1956 and having its 
registered office at Sector-128, Noida -201304, Uttar Pradesh (hereinafter referred to as the “JIL” 
or “Indemnified Party” which expression shall include its legal representatives, successors and 
assigns) of the one part; By M/s [●]. a company incorporated under the provisions of the 
Companies Act 1956/2013 and having its registered office at [●] (hereinafter referred to as the 
“Indemnifier” which expression shall include its legal representatives, successors and permitted 
assigns) of the other part. 
WHEREAS JIL is desirous of constructing the Electrical Works for Multistoried Group Housing 

Project, " KASA ISLES”, for Towers KSI-6, 7,8 & 10 (2B+G+27) and KSI-9 (2B+G+29) of Cluster B-

44 at Jaypee Wish-Town, Sector-129, Noida (UP) 

AND WHEREAS the Indemnifier submitted a Bid for performance of the Works, pursuant to 

which JIL and the Indemnifier have entered into the Contract Agreement dated [●], along with 

various contracts and documentation for performance of the Works by the Indemnifier.  

AND WHEREAS in consideration of being awarded the contract to carry out the Works, the 
Indemnifier has hereby agreed to indemnify JIL in the event the Indemnifier uses unfair means 
to obtain quality certification of work or materials. 
NOW THEREFORE the Indemnifier provides the following indemnity in favour of JIL on terms 
hereunder stated:- 
 

1. The Indemnifier hereby agrees to indemnify and keep indemnified and harmless JIL in 
the event that it has offered, or given or agreed to give to any government authority or to 
any manufacturer or to any supplier or to any affiliate, any person associated with, any 
person employed by JIL, or to any other person on behalf of any one of the aforesaid any 
gift or consideration of any kind as an inducement or reward for doing or forbearing to 
do or for having done any act in relation to the obtaining by unfair means, of the quality 
certification of any material or work executed or for getting excess measurements of work 
recorded with the objective of receiving more than due payment. 
 

2. Further, in the event of occurrence of any incident as described in Clause 1, the 
Indemnifier agrees that it shall be in default and JIL shall have the absolute right to 
terminate the Contract Agreement and all related documents, without entitling the 
Indemnifier to any claim whatsoever. The termination notice, issued by JIL, under the 
hand of the Engineer-In-Charge, shall be conclusive evidence in this regard. 
 

3. The Indemnifier hereby agrees to indemnify and keep indemnified and harmless JIL 
herein from time to time, and at all times hereafter against all losses, claims, demands, 
proceedings, expenses, costs and consequences whatsoever which JIL may sustain, incur 
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or suffer or be exposed to in connection with or in consequence of any act, deed, matter 
or thing whatsoever in any manner arising out of and/or relating to the Works. 
 

4. The Indemnifier understands that it shall irrevocably and unconditionally fully 
indemnify and hold JIL (including its respective principal officers, directors, successors, 
assigns and employees) harmless on JIL’s written demand for any and all claims, 
demands, liabilities, costs, interest, penalties, fines, cost relating to compounding, cost 
relating to prosecution.  
 

5. The Indemnifier agrees, accepts and confirms in the premises aforesaid that: 
a. That apart from the above, the Indemnifier shall indemnify the Indemnified party 

against all liabilities, costs, expenses, damages and losses (including but not 
limited to any interest, penalties and legal costs (calculate on a full indemnity 
basis) and all other professional costs and expenses) (collectively the ‘Losses’) 
suffered or incurred by the Indemnified party arising out of or in connection with: 

i. Any breach of the representations, warranties, covenants and/or 
undertakings of the Indemnifier contained herein or in the contract 
documents; 

ii. Any information or documentation submitted by the Indemnifier to JIL 
pursuant to this Indemnity Bond and/or the contract Documents, being 
untrue, incorrect or false; 

iii. The Indemnifier’s breach or negligent performance or non-performance of 
this Indemnity Bond; 

iv. any claim made against the Indemnified Party for actual or alleged 
infringement of a Third Party’s rights or damage caused to a third party 
arising out of or in connection the performance or non-performance of any 
of JIL’s obligations under this Indemnity Bond to the extent that such claim 
arises out of the breach, negligent performance or failure or delay in 
performance of this Agreement by JIL, its employees, agents or 
contractors; 

v. any Loss or Damages caused on account of breach of any Applicable Law 
by the Indemnifier, including without limitation any costs incurred by JIL 
in rectifying any damages caused by the Indemnifier on account of breach, 
negligent performance or failure or delay in performance of this Indemnity 
Bond or non-compliance with Applicable Law. 

 
6. Any indemnifiable Claim under this Agreement must, be asserted by the Indemnified 

party by prompt delivery of written notice thereof to the Indemnifier, delivered within 
60 (sixty) calendar days of discovery by the Indemnified party of the breach of the 
pertinent covenant or obligation of this Indemnity Bond, or of any misrepresentation or 
breach of any representation or warranty made by the Indemnifier. However, any delay 
on the part of an Indemnified Party in providing or failure to provide such notice will not 
relieve the Indemnifier of its indemnification obligations hereunder. 
 

7. The remedies set forth herein shall be without prejudice to all the rights and remedies 
that the parties may have under the Applicable Law and shall not be the sole and 
exclusive remedies of the parties for any breach of this agreement or any matter relating 
to any representation, warranty, covenant or undertaking contained in this Indemnity 
Bond. 
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8. The Indemnity being these presents in favour of JIL shall remain valid and in full force 
and effect from the date hereof and shall accrue to JIL, its officials, employees and agents 
for all acts by the Indemnifier as set out in Clause 1. 
 

9. This Indemnity Bond may be assigned by the Indemnifier only with the prior written 
approval of JIL. 
 

10. Both the Parties shall keep this Indemnity Bond, its contents and its existence strictly 
confidential, and shall not disclose the same to any person, provided that they may 
disclose the same only in the following circumstances: (i) to their employees, directors, 
advisers and representatives on a need-to-know basis, and subject to such persons being 
bound by confidentiality obligations in this regard; or (ii) if required to be disclosed to a 
Governmental Authority pursuant to the provisions of Applicable Laws. 
 

11. The Indemnity Bond is effective from the date of issuance of this Indemnity Bond by the 
Indemnifier and accepted by JIL. The indemnity obligations of the Indemnifier set out in 
this Indemnity Bond, shall remain valid till the completion of the Works. 
 

12. This Indemnity Bond shall be governed under the laws of India, and any dispute arising 
out of or in connection with this Indemnity Bond shall be resolved through the dispute 
resolution mechanism set out in the General Conditions of Contract.  
 

13. Any provisions of this Indemnity Bond which are prohibited or unenforceable by 
operation of Laws shall not invalidate the remaining provisions of this Indemnity Bond. 

 
IN WITNESS WHEREOF the Indemnifier herein has set his/their/its hands and seal on the 
date, month and year above first written. 
 
Delivered to JIL/ Indemnified Party at [●]                                                    
 

 
INDEMNIFIER 

 
Date:                                                                         Name: 

Address:       
 
Witness                                                                                        

1. Name: 
            
Address: 
                    
                
               

2. Name: 
            
Address: 
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[TO BE EXECUTED ON STAMP PAPER OF APPROPRIATE VALUE] 

CONTRACT AGREEMENT 

This Contract Agreement is made at [●] on this [●] day of [●] 2024 (“Execution Date”) between 
Jaypee Infratech Limited, a company incorporated under the provisions of the Companies 
Act, 1956 and having its registered office at Sector-128, Noida -201304, Uttar Pradesh 
(hereinafter referred to as the “JIL” which expression shall include its legal representatives, 
successors-in-interest and assigns) of the one part;  

AND 

M/s [●]. a company incorporated under the provisions of the Companies Act 1956/2013 and 
having its registered office at [●] (hereinafter referred to as the “Contractor” which expression 
shall include its legal representatives, successors-in-interest and permitted assigns) of the 
other part. 

WHEREAS JIL, is desirous of awarding the “Electrical work for the ‘’KASA” for Towers KUB- 

1 to KUB-8 (2B+G+31) of Cluster B-29 at Jaypee Wish-Town, Sector-128, Noida (UP).” inter 

alia, in the interest of home buyers and with an objective to complete the construction of the 

Project to achieve the object of its approved resolution plan. Accordingly, JIL ( under its new 

management control post approval of the Resolution Plan by the National Company Law 

Tribunal on 07.03.2023 and same was further confirmed and ratified/upheld by the National 

Company Law Appellate Tribunal vide its judgment dated 24.05.2024 which uphold the 

resolution plan and now there is no impediment in implementation of the Plan by the 

Successful Resolution Applicant) had floated Request for Proposal dated [●] (hereinafter 

“RFP” or “Tender Documents”) through its consultant namely Currie and Brown (India) Pvt. 

Ltd (appointed as Procurement Assistance Consultant).  

AND WHEREAS JIL has floated the advertisement in various newspapers for the open 
tendering process and pursuant to which various Bids were received from various parties 
and the successful Bidder selected from among them to be the Contractor and carry out the 
Works in accordance with the Contract. 

AND WHEREAS the Contractor has represented to JIL that it possesses the necessary skills, 
resources, manpower, labour, equipments, machines and experience to carry out the Works 
and had submitted its technical and financial offer to JIL to execute the Works.  

AND WHEREAS, pursuant to discussion and negotiations, JIL has accepted the final offer of 
the Contractor (“Bid”) to execute the Works on mutually agreed terms and conditions, 
mentioned herein and in the Contract documents attached herewith. 

NOW, THEREFORE, in consideration of the premises, and mutual covenants, hereinafter 
contained, this deed witnessed as under: 

ARTICLE 1 - CONTRACT DOCUMENTS: 

1.1. The Contract shall be performed strictly as per the terms and conditions stipulated 
herein and in the following documents which shall be deemed to form and be read 
and construed as part of this Contract: 

Volume I- RFP Documents 
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Section I : Notice Inviting Tender (hereinafter “NIT”)  

Section II : Instructions to Bidders (hereinafter “ITB”) 

Section III : Letter of Intent along with the Earnest Money Deposit and Indemnity Bond 

Volume II- Contract 

Section I : Contract Agreement  

Section II: General Conditions of Contract (hereinafter “GCC”) along with all 
Schedules, including the Performance Bank Guarantee and Advance Bank Guarantee  

Section III : Special Conditions of Contract (hereinafter “SCC”) 

Section IV: Technical Specifications 

Volume III 

Bill of Quantities (hereinafter “BOQ”)  

1.2. The Contract (comprising Notice Inviting Tenders, Instructions to Bidders, this 
Contract Agreement, the General Conditions of Contract, the Schedules, technical 
specifications and the Special Conditions of Contract) constitute the full and complete 
understanding between the Parties about the terms of these presents. The Parties 
declare that in entering into the Contract they do not rely upon any previous 
correspondence and representations whether express or implied and whether written 
or oral or any inducement, understanding or agreement of any kind not included 
within the Contract and that all prior negotiations, discussions, representations and 
understandings, not included herein, stand annulled. 

1.3. Any modifications or amendments to the Contract shall be affected only by a written 
instrument signed by the authorized representatives of both the Parties. 

ARTICLE 2 - SCOPE OF WORK 

2.1. The Scope of Work for the “Electrical work for the KASA ISLES”, for Towers KSI-6, 
7,8 & 10 (2B+G+27) and KSI-9 (2B+G+29) of Cluster B-44 at Jaypee Wish-Town, Sector-
129, Noida (UP). 

2.2. and said Scope shall be  complete in all respects as per BOQ and also all such items 
which are not specifically mentioned in the BOQ, but which are necessary for the 
satisfactory completion of the Work envisaged under this Contract unless otherwise 
specifically excluded. 

2.3. The Contractor hereby covenants to perform faithfully all actions required to be 
performed and shall provide and furnish all the labour, materials, plants and 
equipment, required to perform and complete, in a workman like manner, all the work 
covered under the Contract in strict accordance with the drawings, Technical 
Specifications and conditions specified in the Contract documents in the stipulated 
time frame as mentioned in this Agreement. The Contractor shall take all necessary 
permissions/approvals including grants, consents, clearances, required to be obtained 
or maintained in connection to start/carry out the Contractor’s obligations of 
construction at site, as may be required  from time to time, either in its own name or 
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in the name of JIL (as the case may be) under Applicable Laws or as per the specific / 
clear instructions given to the Contractor by JIL. The Contractor also covenants the 
timely remedying of the defects therein in conformity with the provisions of the 
Contract. 

2.4. The Contractor shall adhere to all the requirements stipulated in Technical 
Specifications, approved by JIL. 

 

ARTICLE 3 - TIME FOR COMPLETION 

3.1. Time is the essence of this Contract. 

3.2. This Contract shall come into full force and effect on the date on which the last of the 
following conditions are satisfied to the satisfaction of JIL (the “Effective Date”): 

(i) The Letter of Intent (“LoI”) has been signed by the Contractor and submitted 
to JIL; 

(ii) The Contractor shall have furnished to JIL the performance bank guarantee of 
3% (Three percent) of the Contract Price in the format prescribed at Schedule 6 
of the General Conditions of Contract (“Performance Bank Guarantee”); and 

(iii) The Contractor shall have furnished to JIL the advance bank guarantee of [●]% 
([●]percent) of the Contract Price in the format prescribed at Schedule - 7 of the 
General Conditions of Contract (“Advance Payment Bank Guarantee”). 

3.3. JIL shall promptly confirm to the Contractor the date on which all the conditions set 
out at Article 3.2 have been satisfied. If any of the conditions have not been satisfied 
within 3 (three) days of the Execution Date, this Contract shall be void and ineffective 
and any amount paid, or any securities issued in relation to the Works, shall be 
returned to the Contractor, save and except for the Earnest Money Deposit which shall 
be retained by JIL and forfeited by the Contractor. 

ARTICLE 3.1 – CONDITIONS PRECEDENTS AND MANDATORY OBLIGATIONS TO 
BE COMPLY, OBSERVE BY THE CONTRACTOR. 

 

3.1.1 That at all times during the term / validity / existence of this Agreement, the 

Contractor shall maintain minimum of active / working labour of _____________ in 

number at Project site. This strength of labour deployment may increase as per the 

instructions given to Contractor by JIL to achieve the timelines as agreed between the 

parties and as per the schedule for completing the development of the Project 

______________. The Contractor shall maintain its financial resources appropriately to 

meet the targets set by JIL without depending on payment clearance or any assistance 

from Company.  The Contractor shall also ensure that adequate staff/labour including 

its site engineers etc. as agreed and stated in schedule shall be fully deputed at site. 

Further the Contract shall always keep the plant and machinery required for 

construction of the project at site. In no event the minimum labour, staff, engineer, 
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plant and machinery be less than the minimum schedule as agreed between the 

parties.   

 

3.1.2 The Contractor shall maintain the quality of construction throughout the term of this 

Agreement for each and every work assigned as per the tender documents or as per 

the requirements of JIL. 

3.1.3 As time is the essence of this agreement/contract and the project need to completed 

on or before the timelines as agreed between the parties herein, the Contractor 

undertake and agree to complete the work as per agreed timelines or monthly progress 

report. Further the amount of work to be done shall be as per the agreed schedule 

between the parties and the contract Running account bill shall also be as per the 

projected timelines and schedule agreed between the parties. 

3.1.4 That performance of the Services / Discharging the duties by the Contractor is the 

essence of this Agreement, in case of any instance of non-performance, negligence of 

the Contractor/or its Personnel either due to shortage of minimum labour on site, 

shortage of staff, equipment, plant and machinery etc or due to slow work at site or 

not as per the agreed schedule of the amount of the work to be done, then, in all such 

or any event, the same will be considered as an event of default on part of the 

contractor, giving a right to JIL to terminate this Agreement forthwith or impose any 

monetary penalty / performance penalty/ liquidated damages upto 10 percent of the 

contracted value as per general or special condition of contract.  In case of continuous 

default of non - compliance of any obligations for more than 3 occasions / or for 3 

continuous / consecutive months, JIL have all rights to terminate the Agreement 

without taking any obligation to give notice and full and final payment will be 

processed only after taking the consideration of all events of non -performance by the 

Contractor during the period prior to the termination. The effects / consequences of 

such termination and rights and obligations of parties will be as per the tender 

documents or General or Special Conditions. Further the termination of the contract 

does not bar JIL to recover penalty or liquidated damages as per the contract. 

 

3.1.5 That following documents also to be considered as part of the Contract, to be 

submitted by the Contractor from time to time and same to be approved by the 

JIL/EIC. 

 a. Detailed Project completion schedule. 

 b. Detailed Equipment/Infrastructure/Resource Planning. 

 c. Manning Schedule (Skilled/Unskilled) 

 d.Cash Flow Diagram. 

 e.Organization Structure (Manager, Engineering and Support team for site) 

f. Escalation Matrix with Contract Details 

g. List of Makes along with technical details 
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h. Sub-Contractors details for specialized work 

i. Mock-up approval 

ARTICLE 4 - NO WAIVER OF RIGHTS 

4.1. Neither the inspection of the Works by JIL or the Engineer-in-Charge or any of their 
officials, employees or agents; nor any order by JIL or the Engineer-in-Charge for 
payment of money; nor any payment for; nor acceptance of, the whole or any part of 
the Works by JIL or the Engineer-in-Charge; nor any extension of time; nor any 
possession taken by the Engineer-in-Charge of the Works, shall operate as waiver of 
any provisions of the Contract, or any power herein reserved, nor shall any waiver of 
any breach in the Contract be held to be a waiver of any other or subsequent breach.  

4.2. Non-enforcement by either Party (JIL or Contractor) of any of the provisions of this 
Contract shall not operate as or constitute a waiver of the provision itself or any 
subsequent breach thereof. 

4.3. The validity of the Contract shall not be affected, should one or more of its stipulations 
be or become legally invalid so long as such stipulation is severable from and is not 
fundamental to the obligations of either Party to this Contract. In such a case, the 
Parties shall negotiate in good faith to replace the invalid Article by a stipulation which 
is in accordance with the Applicable Laws and which shall be as close as possible to 
the original intent of the Parties. 

ARTICLE 5 - CONTRACT PRICE  

5.1. The Contract Price amounts to INR [●] (Indian Rupees [●] only) as per the BOQ 
annexed as Volume III hereof. Price adjustment, if any, shall be in accordance with the 
Special Conditions of Contract. 

ARTICLE 6 - SETTLEMENT OF DISPUTES 

6.1. It is specifically agreed by and between the Parties that all the differences or disputes 
arising out of the Contract or touching the subject matter of the Contract shall be 
decided as per Clause 16 of the General Conditions of Contract. 

ARTICLE 7 - GOVERNING LAWS AND JURISDICTION: 

7.1. This Contract shall be construed and interpreted in accordance with and governed by 
the laws of India. Subject to the arbitration provisions herein, the Courts at Gautam 
Budh Nagar, Uttar Pradesh shall have exclusive jurisdiction over all matters arising 
out of or relating to this Contract.  

ARTICLE 8 - COMMUNICATION 

8.1. Any notice or other communication to be given under this Contract shall be made in 
writing and may be delivered or sent by registered /speed post or [by Facsimile 
Delivery] /by e-mail followed by confirmation through registered /speed post against 
receipt at the following address or any other address as may be communicated in 
writing by the concerned Party: 

To JIL: Address: 
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 Email: 

Attention: 

Fax: 

To the Contractor: Address: 

Email: 

Attention: 

Fax: 

 

ARTICLE 9 - ACKNOWLEDGEMENT: 

9.1. The Parties also place on record and confirm that they have executed this Contract 
voluntarily, of their own free will and accord without any sort of undue influence, 
pressure or coercion of any kind or description whatsoever from any person and that 
they have authenticated the same pursuant to review of the contents thereof with full 
understanding of the meaning, interpretation and implications of the various terms 
and conditions and negotiations of the terms. 

9.2. In consideration of the payment to be made by JIL to the Contractor as hereinafter 
mentioned, the Contractor hereby covenants with JIL to execute, complete, remedy 
defects therein and maintain the works in conformity in all respects with the 
provisions of this Contract.  

9.3. JIL hereby covenants to pay to the Contractor in consideration of the execution, 
completion, remedying of any defects therein and maintenance of the works, the 
contract price or such other sum as may become payable under the provisions of the 
contract at the time and in the manner prescribed by the Contract. 

ARTICLE 10 - TERMINATION: 

10.1. If during the validity of the Contract, it comes to the knowledge of JIL that the 
information given by the Contractor prior to entering this Contract is 
wrong/forged/fictitious or any material facts have been concealed, JIL reserves the 
right to reject any or all of the items offered by the Contractor or to treat this Contract 
as cancelled or terminated. JIL also reserves the right to take any other action 
permissible under Applicable Law and as agreed under this Contract.  

10.2. The JIL reserves the right to terminate/foreclose the contract in full or part at any point 
of time before the expiry of this Contract by giving the Contractor 30 (thirty) days 
advance notice in writing, without assigning any reason, whatsoever.  

10.3. If during the validity of the Contract, the tendering process is challenged before any 
court of law/ tribunal or any proceeding/investigation is initiated against the 
tendering process, in such circumstances JIL  and/or its Board members/Directors or 
its Authorised Representative/ employees reserve the right to terminate the contract 
with immediate effect. Upon termination, the Contractor shall promptly but in any 
event not later than 15 (Fifteen) days suspend progress of part or all of the Works and 
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get the settlement of the account pro rata to the amount of work undertaken by the 
Contractor. The decision of JIL and/or its board members/Directors or its Authorised 
Representative/ employees shall be final and binding in this regard. 

10.4. No claims of any nature whatsoever, made by any of the bidder, against any or all of 
JIL and/or its Board members/Directors or its Authorised Representative/ employees 
pursuant to actions taken by JIL shall be entertained. 

10.5. JIL’s right of termination under this Contract shall be in addition to the right of 
termination granted to JIL under the other Contract documents listed in Article 1.1. 
After termination of this Contract, first there shall be accounts reconciliation between 
the parties in sync with the performance / milestones achieved by the Contractor on 
date of termination intimation, the Contractor shall be under the contractual 
obligations to pay all damages and all other monies to JIL to its complete satisfaction. 
In addition, to this, Contracture also burdened to pay for all loss of business, additional 
costing and goodwill losses caused to JIL. JIL  After termination, JIL is vested with all 
rights to appoint new Contractor on such terms and conditions as it deems fit and 
appropriate in its sole discretion. Further JIL shall also have a right to claim damages, 
penalty/ liquidated damagesand initiate litigation and enforce other terms / claims on 
Contractor regarding its non and poor performance etc. 

ARTICLE 11 – CONTRACTOR’S DECLARATIONS 

11.1 It is made clear and agreed / consented by the Contractor, that notwithstanding 
anything contrary contained herein or in any contract / tender documents, or any 
other documents in no condition or under any circumstances after the execution of 
Tender Documents Contractor shall not claim any payments or any other monetary 
entitlements like damages, interest, compensation etc. on account of any idle charges.  
JIL shall always have the right to give the instruction/direction to Contractor stop the 
work at site and same shall be binding on the Contractor. Further the said decision  
shall include all circumstances, which are unanticipated like any change in law or any 
judicial / administrative order for that prevalent time. The circumstances further 
include but not limited to any standing instructions/direction given by JIL  (without 
assigning any specific reasons to that effect) and same shall be binding on the 
Contractor debarring the Contractor from claiming any payments/idle charges/ 
delay/ penalty/ liquidated damages during which no construction activity is possible 
or to be carried out by the Contractor on account of instructions given to it. 

11.2 That also, in circumstances and force majeure events like Pandemic, Lockdown, 

Natural Disaster, NGT restrictions, construction ban or any delay caused by the 

government authorities in granting necessary approvals/sanctions/permits affecting 

the regular construction activities and overall development of the real estate project, 

no payment shall be made to the Contractor and the Contractor undertakes not to 

claim any such idle charges/ damages/penalty etc. for the same period.   

11.3 That consequent to above, the Contractor further agrees that on receiving any such 

instructions/directions from the Company, Contractor shall stop the work and further 

agrees idle time period during which no construction activity was carryout at Project 

site shall be excluded from agreed completion time period and same shall be extended 

on same terms and conditions as contained in this document without any additional 

payments.  
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11.4 Further, under no circumstances whatsoever, the Contractor is vested with any legal 

rights to challenge or dispute the above conditions in any court of law. The Contractor 

undertakes to abide by these declarations as made herein above which is binding for 

the specific relevant time / under general or special circumstances as per instructions 

given by the Company or account of external factors including force majeure 

conditions. 

 

 

INTERPRETATION 

In this Contract Agreement words and expressions shall have the same meaning as are 
respectively assigned to them in the RFP, GCC and SCC and for any interpretation and 
superseding effect of documents for any inconsistencies, the SCC shall prevail over others 

IN WITNESS WHEREOF, the Parties through their duly authorized representatives have 
executed these presents (execution whereof has been approved by the competent authorities 
of both the Parties) on the day, month and year first above mentioned. 

For and on behalf of JIL    For and on behalf of the Contractor 

 

__________________     ____________________ 

Place:  

 Witnesses  

1. Signature :  

Name : 

Address : 

2. Signature : 

Name : 

Address : 
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SECTION - II 

 
GENERAL CONDITIONS OF 

CONTRACT (GCC) 
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1 THE CONTRACT 

1.1 Definitions 

In the Contract (as defined below) the words and expressions defined below shall have 
the meanings assigned to them. 

1.1.1. Documents 

“Contract” means the documents forming the tender and acceptance thereof 
and the formal agreement executed between JIL and the Contractor with the 
documents referred to therein including NIT, the present  General Conditions 
of Contract, the Special Conditions of Contract, the Contract Agreement, the 
Schedules, the Technical Specifications, the designs, the drawings and the 
instructions issued from time to time by the Engineer -in-Charge and all these 
documents / instructions taken together along with all such further documents 
as may be expressly incorporated in the Contract Agreement or these 
Conditions of Contract, shall deemed to form one contract and shall be 
complementary to one another. 

“Contract Agreement” means the document entitled ‘Contract Agreement’ 
between Jaypee Infratech Limited and [●] dated [●].  

“Contractor’s Documents” shall mean all documents issued by the Contractor 
to the Subcontractors, or documents submitted by those Subcontractors to the 
Contractor, or Project documents, which pertain to the execution of the Works 
under the Project. 

“Contractor’s Organizational Chart” means the organizational chart included 
in the Technical Specifications.  

“JIL’s Documents” shall mean all documents issued by JIL to other contractors, 
or documents submitted by those contractors to JIL, or Project documents, 
which pertain to the execution of the Works under the Project.  

“Programme” means Contractor’s detailed schedule for performing the Works 
pursuant to Clause 3.15 Contractor’s preliminary Programme (Summary level) 
is set forth in Schedule 3. 

“Progress Reports” means the monthly progress reports to be delivered by 
Contractor as set forth in Clause 3.16. 

“Punch List” means the list submitted by Contractor and approved by 
Engineer-in-charge of items that are not completed as of the Taking Over Date. 
The items on such list shall be limited to completion of insulation, painting, 
final cleanup, final grading and any other portion of the Works which do not 
constitute Defects or Deficiencies, and which do not affect the operability, 
safety or mechanical integrity of the Works. 

“Schedules” means the information and data identified as Schedules 1 to 8 of 
the General Conditions of Contract. 

 “Schedule of Payments” means the Schedule designated as such (if any) 
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referred to in Clause 11.5. 

 “Technical Specifications” means the description of the scope, standard, 
design criteria (if any) and programme of work as included in the Contract, 
and any Variations thereto. 

1.1.2. Persons 

“Affiliate” means a Person that directly or indirectly through one or more 
intermediaries, controls, or is controlled by, or is under common control with, 
another Person. A Person “controls” any Person in which it has the power to 
vote, directly or indirectly, or holds five percent (5%) of the voting interest in 
such Person or, in the case of a partnership, if it is a general partner. 

“Contractor” means the individual, firm, company, corporation,  who enters 
into the Contract with JIL and shall include his heirs, his executors, 
administrators, legal successors in title or legal representative to such Person 
as the case may be. 

“Contractor’s Representative” means the Person (if any) named as such in the 
Contract or other Person appointed from time to time by the Contractor. . It 
also mean and includes a person in supervisory capacity who shall be so 
declared by the Contractor and who shall be authorized under a duly executed 
power of attorney or authorization to comply the instructions and to receive 
the materials (if any) issued by the Engineer -in-Charge to the Contractor for 
works. He shall be capable of taking responsibility for proper execution of 
works.  

“Engineer -in- Charge” or “EIC” shall mean any person(s) appointed as such 
from time to time by JIL to act on his behalf for the operation of Contract.  

“Engineer-in-charge’s Representative” shall mean any person(s) nominated 
from time to time by the Engineer-in-charge to perform such duties as may be 
assigned to him /them.  

“JIL” means Jaypee Infratech Limited and the legal successors in title to such 
Person, including any assignee of such Person. 

 “Engineer-in-charge” means such other Person appointed from time to time 
by JIL under Clause 2 and notified in writing as such to the Contractor. 

“Party” means JIL or Contractor. 

“Parties” means JIL and Contractor. 

 “Person” means any individual, corporation, company, partnership, joint 
venture, association, trust, unincorporated organization or Government 
Authority. 

“Subcontractor” means any subcontractor of the Contractor, manufacturer or 
supplier for a part of the Works or any Person to whom a part of the Works has 
been subcontracted in accordance with Clause 3.7, and the legal successors in 
title to such Person, but not any assignee of such Person. 
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1.1.3. Dates, Times and Periods 

“Final Acceptance Date” means the date after the Taking-Over Date when the 
Contractor has (a) delivered to JIL all final Construction Drawings, as-built 
drawings and manuals required under the Contract; (b) successfully 
completed the criteria specified in the Technical Specifications; (c) fully 
completed all of the Works, including any Punch List items in strict accordance 
with the Contract and free of Defects or Deficiencies; and (d) paid any 
liquidated damages for delay, as well as any other obligations then owed by 
Contractor to JIL, which date shall be the date acknowledged and stated by 
Engineer-in-charge in the Final Acceptance Certificate.  

“Business Days” means any Day on which commercial banks are open for the 
conduct of business in India. 

 “Commencement Date” means the date on the Contractor proceeds to 
commence the Works. 

“Completion Date” means the date of completion of Work as certified by JIL 
or by the Engineer-in-Charge or by Engineer-in-charge after the completion of 
Scheduled Taking Over Date. 

 “Contract Period” means the period from the date of receipt of the Advance 
Payment to the Taking-Over Date. The obligations of the Parties will extend 
beyond the Contract Period as further specified in this Contract. 

 “Day” means a calendar day and “year” means three hundred sixty-five (365) 
Days. 

“Defect Liability Period (DLP)” shall mean a period of 12 months reckoned 
from the Taking Over Date for the Works. 

“Effective Date” means the date, being not later than three days after the 
Execution Date, on which the conditions specified in Article 3.2 of the Contract 
Agreement have been satisfied. 

“Execution Date” means the date of the Contract Agreement. 

 “Month” shall mean an English Calendar Month. The period from the 
beginning of a given date of a calendar month to the end of the preceding date 
of the next calendar month shall be taken as a ‘Month’. 

“Scheduled Taking-Over Date” means the date which is ____ months after the 
date of receipt of the [advance payment/ acceptance of LOI].  

“Taking-Over Date” means the date Contractor has successfully completed the 
criteria specified in the Technical Specifications up to parameters, which date 
shall be the date acknowledged and stated by Engineer-in-charge in the 
Taking-Over Certificate. 

“Time for Completion” means the time permitted herein for achieving the 
Taking-Over Date and the Final Acceptance Date in accordance with Clause 
6.2. 
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“Warranty Period” shall mean a period which will extend for [●] Days from 
the Taking-Over Date for the whole of the Works and for such extended period 
for the part of the Works that was replaced / repaired during the Warranty 
Period. 

“Week” shall mean seven consecutive calendar days. 

1.1.4. Tests and Completion 

“Final Acceptance Certificate” means the Certificate issued by Engineer-in-
charge under Clause 7.5.1 in the form set forth Schedule 4. 

“Taking-Over Certificate” means a certificate issued under Clause 8.  

“Tests on Completion” means the tests specified in the Contract and 
designated as such, and any other such tests as may be agreed by the Engineer-
in-charge and the Contractor or instructed as a Variation, which are to be 
carried out before the Works are taken over by JIL. The Tests on Completion 
include, without limitation Performance Tests. 

1.1.5. Money and Payments 

“Contract Price” means the price stated in the Contract Agreement as payable 
to the Contractor for the execution and completion of the Works and it also 
includes the work undertaken by the Contractor in Defect Liability Period or 
in any extended period for remedying of any Defects or Deficiencies 

“Cost” means all expenditure properly incurred (or to be incurred) by the 
Contractor, whether on or off the Site, including overhead and similar charges, 
but does not include profit. 

“GST” shall mean Goods and Services Tax.  

“Item Rate” shall mean the rate mentioned in the BOQ for each item. 

“Indirect Taxes” means all forms of taxation, duties, fees, cess, deductions, 
levies and charges including (but without limitation) tax on sale or supply of 
goods, service tax, and which includes but not limited to goods and service tax, 
octroi, entry tax, residential and property tax, , excise duties or other similar 
imposts or amounts (but not including income tax, corporation profits tax, 
capital gains tax and other amounts corresponding thereto and interest, 
penalty or any other levy applicable on the income, profits, fringe benefits, 
personal taxes on salaries earned by employees) and shall include interest, 
surcharge, penalty or fine in connection therewith which may be payable on 
such transaction, property, matter mentioned above, in India; 

“Provisional Sum” means a sum (if any) specified in the Contract and 
designated as such for the execution of any part of the Works or for the supply 
of machinery, Materials or services. 

“Retention Money” means the accumulated retention monies retained by JIL 
under Clause 11.9. 
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“Taxes” means any tax, fee, levy, impost, interest, penalty or other sum levied 
under applicable Laws, customs duties and local taxes and any impost of like 
nature whatsoever and whenever charged, levied or imposed on the goods, 
materials, equipment and services incorporated in and forming part of the 
Works and on the transfer thereof. 

“TDS” shall mean Tax Deducted at source.  

1.1.6. Other Definitions 

“Applicable Laws” means all laws, statutes, orders, treaties, ordinances, 
judgments, decrees, injunctions, writs and orders of any court, arbitrator or 
governmental agency or authority, in effect from time to time, which are 
applicable to; and rules, regulations, orders and interpretations of any 
governmental instrumentality or agency, court or other body having 
jurisdiction over; Contractor’s and Subcontractor’s obligations to be performed 
hereunder.  

“Applicable Permits” means all authorizations, licenses, grants, consents, 
clearances, decrees, permits, waivers, privileges, approvals, leases, 
exemptions, filings, agreements, clearances, variances, orders, publications, 
notices, declarations or regulations (issued by any Government), required to 
be obtained or maintained in connection to start construction and carry out 
during the term of this Agreement as under Contractor’s obligations to be 
performed hereunder, as may be in effect from time to time, either in its own 
name or in the name of JIL (as the case may be) under Applicable Laws in 
accordance with this Contract and their maintenance, which time would 
include the Warranty Period as appropriate.  

“Base Rate” of the material shall mean, landed price of material at Site 
excluding GST but including all transportation, freight / octroi and loading - 
unloading charges.  

‘‘BOQ’’ shall mean the “Bill of Quantities” included in the Contract and 
annexed hereto as Volume 3.  

“Construction Documents” means all Construction Drawings, calculations, 
computer software (programs), samples, patterns, models, operation and 
maintenance manuals, and other manuals and information of a similar nature, 
to be submitted by the Contractor as required by the Technical Specifications. 

“Construction Drawings” means all drawings provided by JIL through Design 
Consultant / Architect. 

“Contractor’s Equipment” means all machinery, apparatus and other things 
(other than Temporary Works) required for the execution and completion of 
the Works and the remedying of any Defects or Deficiencies, but does not 
include Materials, or other things intended to form or forming part of the 
Permanent Works. 

“Dangerous Substance” means any natural or artificial substance (whether in 
the form of solid, liquid or gas, alone or in combination with each other or any 
other substance) or radiation capable of causing harm to man or any other 
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living organism, or capable of damaging the environment or public health or 
welfare, including but not limited to, controlled, special, hazardous, toxic or 
dangerous waste, and whether or not subject to regulation, licensing or 
permitting under any Environmental Law, any Applicable Law or otherwise. 

“Defects or Deficiencies” means, unless otherwise specifically stated and 
without limitation, any designs, engineering, Materials, Major Equipment, 
tools, supplies or installations which fail to conform to the Technical 
Specifications, the Construction Drawings or the warranties given hereunder 
or are of improper or inferior workmanship. 

“Environmental Law” means statutes, laws, by-laws, regulations, directives, 
codes of practice, notifications, administrative and judicial orders or directives, 
codes of conduct, circulars, guidance notes and the like in effect. 

‘‘Government’’ shall mean the Government of Uttar Pradesh or Government 
of India, as the case may be.  

“Governmental Authority” means a national, state, municipal, local, territorial, 
or other governmental department, commission, board, bureau, agency, 
regulatory authority, instrumentality, judicial or administrative body of the 
Government. Such Governmental Authority shall only include authorities that 
have jurisdiction over the Project / part of the Project. 

“Intellectual Property Rights” shall mean any and all patents, utility models, 
design rights, author’s rights or copyright (including any rights in computer 
Software and program), database rights or topography rights (whether or not 
any of these are registered and including applications for registrations of any 
such thing) and any rights or forms of protection of a similar nature or having 
equivalent or similar effect to any of those which may subsist anywhere in the 
world. 

“Material Adverse Effect” shall mean material adverse effect of any act or event 
on the ability of either Party to perform any of its obligations under the 
Contract. 

“Materials” means things of all kinds (other than plant) to be provided and 
incorporated in the Permanent Works by the Contractor, including the supply-
only items (if any), which are to be supplied by the Contractor as specified in 
the Contract. 

“Plant and Equipment” shall mean all or any part of the machinery, equipment, 
vehicles, spares, tools, tackles, articles, construction- aids, and things of all 
kinds to be deployed by the Contractor for executing the Work and in 
connection with the performance of the Contract but does not include plant, 
material or other things intended to form or forming part of the Work. 

“Permanent Works” means all those components defined in the Technical 
Specifications for the Project, including all related facilities located on, under 
or around the Site, taken as an integrated whole. Precisely, all the works which 
needs to be executed/completed /maintained in accordance with the Contract. 
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“Project” means the the “Electrical work for the KASA ISLES”, for Towers 
KSI-6, 7,8 & 10 (2B+G+27) and KSI-9 (2B+G+29) of Cluster B-44 at Jaypee 
Wish-Town, Sector-129, Noida (UP). 

 “Prudent Practices” means those practices, methods, techniques and 
standards, as updated from time to time and the exercise of that degree of skill, 
diligence and prudence that are generally accepted for use in construction 
industry in India, which would reasonably and ordinarily be expected from a 
skilled and experienced contractor. 

“Site” means the places provided by JIL where the Works are to be executed, 
and any other places as may be specifically designated in the Contract as 
forming part of the Site. A plan of the Site is contained in the Technical 
Specifications. 

“Temporary Work” means all temporary and enabling works of every kind 
required for the execution and completion of the works and the remedying of 
any defects therein.  

“Variation” means any alteration and/or modification to the Technical 
Specifications, or any other work that is necessary for the fulfillment and/or 
completion of the Project, which is instructed by the Engineer-in-charge or 
approved as a Variation by the Engineer-in-charge, in accordance with Clause 
10. 

“Works” means the Permanent Works and the Temporary Works for all phases 
of the Contract, including engineering and design, procurement, manufacture, 
delivery, site clearance, civil works, construction and erection, civil structures, 
finishing, MEP, civil construction activities and services, cable trenches 
installation, overhead cable passage, poles, all construction of other civil 
structures, installation, demonstration and testing with respect to the 
Permanent Works and Temporary Works to be performed by the Contractor 
pursuant to the Contract. The term ‘Works’ includes all or partial portions of 
the Project, including labor, materials, equipment, machinery, tools, 
transportation, utilities, administration, and any other services or items to be 
used by the Contractor or its Subcontractors in the prosecution of the Contract, 
wherever the same are being performed, including any Variations under 
Clause 10.  

1.2 Headings and Marginal Notes  

The headings and marginal notes are not part of these Conditions and shall not be 
taken into consideration in their interpretation. 

1.3 Interpretation  

In this Contract, except where the context requires otherwise: 

Words importing the singular also include the plural and vice versa where the context 
requires. 

Words importing one gender also includes other genders.  
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Words importing persons or parties shall include firms and corporations and any 
organization having legal capacity.  

Words have their normal usage under the language of the Contract, unless specifically 
defined. The language of the Contract and all correspondence, communications and 
submitted documents shall, except to the extent otherwise required under this 
Contract, be English. If this Contract or any other related documents are translated 
into another language, the English version shall prevail. 

Reference to any statutory provision (including any secondary legislation) shall 
include such provision as modified, re-enacted or consolidated from time to time. 

The words “hereof”, “herein”, “hereunder” and words of similar import when used 
shall refer to the Contract as a whole and not to any particular provision of the 
Contract. 

Provisions including the word “agree”, “agreed” or “agreement” require the 
agreement to be recorded in writing; references to ‘including’, ‘included’, or “include” 
will be read as if followed by the words “without limitation”.  

If a period of time is specified from a given day or from the day of an act of event, it is 
to be calculated exclusive of that day. 

A reference to an annexure, attachment or schedule is a reference to an annexure, 
attachment or schedule to this Contract, and a reference to this Contract includes an 
annexure, attachment or schedule; a reference to a clause or section is a reference to a 
clause or section of this Contract; a reference to a third person or a third party is a 
reference to a person who is not a party to this Contract; and any reference to a 
document is to that document as amended, varied or novated from time to time 
otherwise than in breach of this Contract or that document. 

The ejusdem generis rule does not apply to this Contract. Accordingly, specific words 
indicating a type, class or category of thing do not restrict the meaning of general 
words following such specific words, such as general words introduced by the word 
other or a similar expression. Similarly, general words followed by specific words shall 
not be restricted in meaning to the type, class or category of thing indicated by such 
specific words.  

No provision shall be interpreted in favour of, or against, any Party by reason of the 
extent to which such Party or its counsel participated in drafting hereof or by reason 
of the extent to which such provision is inconsistent with any prior draft hereof. 

1.4 Law  

The Contract shall be governed by and construed in accordance with the laws of India.  

1.5 Priority of Documents  

The documents forming the Contract are to be taken as mutually explanatory of one 
another. If there is an ambiguity or discrepancy in the documents, the Engineer-in-
charge shall issue any necessary clarification or instruction to the Contractor, and the 
priority of the documents shall be as follows: 
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i) The Contract Agreement including any Amendments thereto. 

ii) Letter of Intent (LOI) 

iii) Bill of Quantities (BOQ) 

iv) The Special Conditions of Contract 

v) The General Conditions of Contract, including any Variations thereto.  

vi) The Technical Specifications 

vii) The Construction Drawings 

viii) Relevant IS Code, CPWD Specifications. 

ix) Any other document / instructions forming part of the Contract as issued by 
JIL in contract period. 

x) For any interpretation and superseding effect of documents for any 
inconsistencies, the SCC shall prevail over others 

1.6 Care and supply of documents 

Each of the Contractor’s Documents shall be in the custody and care of the Contractor, 
unless and until taken over by JIL. Unless otherwise stated in the Contract, the 
Contractor shall supply to JIL six (6) copies of each of the Contractor’s Documents, as 
requested by JIL. 

The Contractor shall keep on the Site a copy of the Contract, publications named in 
JIL’s Requirements, Contractor’s Documents, Variations and other communications 
given under the Contract. JIL’s Personnel shall have the right of access to all these 
documents at any reasonable time. 

If a Party becomes aware of an error or defect of a technical nature in a document 
which was prepared for use in executing the Works, the Party shall promptly give 
notice to the other Party of such error or defect. 

Notwithstanding anything mentioned above, the Contractor shall hand over and 
deliver to JIL the Contractor’s Documents with regard to the Works (including, in 
particular, developments, Standard IP’s ), which may include among other things all 
plans and documentation related to safety and environmental protection, engineering, 
Tests, exploitation, operation, inspection, maintenance and repair of the Works, 
studies, drawings, diagrams, plans, notices, technical documents, safety certificates 
and calculation notes related to the Works, as well as the exhaustive lists of spare parts 
or any other documents required by JIL. 

1.7 Documents on Site  

The Contractor shall keep on the Site one complete set of the documents forming the 
Contract, the Construction Documents, Variations, other communications given or 
issued. JIL, the Engineer-in-charge and assistants shall have the right to use such 
documents at all reasonable times. The JILship in such documents shall vested with 
JIL. 
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1.8 Construction Documents 

The Construction Documents shall be in the custody and care of the Contractor. The 
Contractor shall provide a sufficient number / copies of Documents for the use of the 
Engineer-in-charge, or as specified in the Technical Specifications. The JILship in such 
documents shall be vested with JIL. 

1.9 JIL’s Use of Contractor’s Documents 

Copyright in the Construction Documents and other design documents made by or on 
behalf of the Contractor shall (as between the parties) remain the property of the 
Contractor. JIL may, at his cost, copy, use and communicate any such documents 
(including making and using modifications) for the purposes of completing, 
operating, maintaining, altering, adjusting, financing and repairing the Works.. JIL 
shall have the right to access the Contractor’s Documents at all times. Contractor shall 
have no objection in case, JIL share/provide the Contractor’s Documents with any 
other person, agency, authority as required or contractorincluding those who may 
come to replace and supersede the Contractor in case of its termination.  

1.10 Contractor’s Use of JIL’s Documents 

Copyright of the Technical Specifications and other documents issued by JIL or the 
Engineer-in-charge to the Contractor shall (as between the Parties) remain the 
property of JIL. The Contractor may, at his cost, copy, use and communicate any such 
documents for the purposes of the Contract. These shall not, without JIL’s consent, be 
used, copied or communicated to a third party by the Contractor, except as necessary 
for the purposes of the Contract. The Contractor shall have the right to access JIL’s 
Documents at all times at JIL’s office. 

1.11 Confidentiality 

Each Party undertakes to the other Party to keep confidential all information, 
howsoever provided, concerning the business and affairs of the other Party which it 
has obtained or received as a result of discussions leading up to entry into this 
Contract, or which it has obtained during the course of this Contract, except any 
information that is: 

i) subject to an obligation to disclose under applicable Laws, or that is required 
to be disclosed by any competent Government Instrumentality, by notice or 
otherwise; or 

ii) already in its possession, other than as a result of a breach of this Clause 1.11; 
or  

iii) in the public domain, other than as a result of a breach of this Clause 1.11 ,  

Each Party undertakes to the other Party to take all steps that are necessary from time 
to time to ensure compliance with the provisions of this Clause 1.11 by its employees, 
agents, vendors and subcontractors. Prior to disclosing any information referred to in 
this Clause 1.11 in accordance with the exception granted in Clause 1.11 above, the 
disclosing Party shall notify and provide the other Party an opportunity to comment 
on the information in and manner of such disclosure. Neither Party may disclose any 
information referred to in but not subject to any exception under this Clause 1.11 
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without the prior written approval of the other Party. 

Notwithstanding anything stated in this Clause 1.11, the Contractor shall at all times 
remain liable with respect to its obligations under this Clause 1.11 and any 
information/notification by the Contractor to JIL shall not in any manner affect, 
reduce or waive the obligation of the Contractor under this Clause 1.11. 

1.12 Intellectual Property Rights 

The Intellectual Property Rights in all the documents and the Designs & Drawings and 
other documents provided by JIL to the Contractor shall belong to JIL. The Contractor 
hereby assigns, transfers and passes-on all such Intellectual Property Rights to JIL and 
agrees to undertake all such steps as may be required under the Applicable Laws to 
complete such assignment and/ or transfer, at its own costs. 

1.13 Compliance with Laws 

The Contractor shall (and cause its employees, representative, agents and Subcontractors 

to) comply with all Applicable Laws, including those relating to labour, health and safety, 

and the environment, and shall give all notices, pay all taxes, cess, duties and fees and 

obtain and maintain all approvals, in each case as required by the Laws in relation to 

initiate construction, during the execution and completion of the Works and the remedying 

of any defects, and the Contractor shall indemnify and hold JIL harmless against and from 

the consequences of any failure to do so. The Contractor shall at all times during the term 

of the contract shall observe, duly compliant with all the applicable laws and regulations, 

related compliances including but not limited to environment, child labour, POSH and 

immune / indemnify JIL /Management/Board/Employees/Consultant from all punitive 

actions, civil liabilities and criminal actions/prosecution etc.  All liabilities/ actions 

/prosecutions shall solely be attributed upon the Contractor. That whether, it has been 

specifically contained in the Tender Documents/Contract/in this GCC / SCC or not, the 

onus and consequences for breach of non – compliance/violation of any law, regulation, 

govt. order, authority, promulgation, legislative or judicial decision is solely meted out or 

attributable on the Contractor only.  The Contractor shall remain keep JIL or its 

members/Board of JIL/EIC/Management of JIL/Employees harm-free from any claims, 

liabilities, criminal action or prosecution and all related consequences for any mishap, 

accidents, fire, mishappening etc. that occurred on project site resulting in the loss of man 

and property.    

 

1.14 Severability 

The provisions contained in each Clause of this Contract shall be enforceable 
independently of each of the others and their validity shall not be affected if any of the 
others are invalid. 

1.15 Non-waiver  

Any rights and remedies provided for in the Contract, in favour of JIL are cumulative 
and in addition to any further rights or remedies which may otherwise be available to 
JIL. Unless specifically stated in the Contract, any failure by JIL to enforce such rights 
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or remedies shall not be a waiver of such rights or remedies.  

Any approval given by JIL shall not in any way either reduce, or relieve the Contractor 
of, its obligations under this Contract.  

1.16 Notices 

Wherever provision is made for the giving or issue of any notice, instruction, consent, 
approval, certificate or determination by any person, unless otherwise specified such 
communication shall be in writing and shall not be unreasonably withheld or delayed. 

All certificates, notices or written orders to be given to the Contractor by JIL or the 
Engineer-in-charge, and all notices to be given to JIL or to the Engineer-in-charge by 
the Contractor, shall either be delivered by hand against written acknowledgment of 
receipt or be sent by registered mail, fax or e-mail, followed by registered mail. The 
addresses for the receipt of such communications shall be as follows: 

to JIL at: to Contractor at: 

Address: [■] Address: [■] 

E-mail: [■] Email: [■] 

Attention: [■] Attention: [■] 

or at such other address or email address as such Party may have notified to the other 
Party in accordance with this Clause 1.16. Any notice or other document sent by post 
shall be sent by courier or prepaid first class recorded delivery post (if within India) 
or by prepaid airmail (if elsewhere). 

Any notice or other formal communication shall be deemed to have been given: 

i) if delivered, at the time of actual delivery; or 

ii) if posted, at 10.00 a.m. on the second Business Day after it was put into post; or 

iii) if sent by email, on the date of transmission, if transmitted before 3.00 p.m. on 
any Business Day, and in any other case on the Business Day following the date 
of transmission. 

In proving service of a notice or other formal communication, it shall be sufficient to 
prove: 

i) if delivered by post, that the envelope containing the communication was 
properly addressed and posted either by courier or prepaid first class recorded 
delivery post or by prepaid airmail; and 

ii) if sent by e-mail, when the sender receives an automated message confirming 
delivery (all electronic mail shall be followed by registered post or hand 
delivery). 

This Clause shall not apply in relation to the service of any claim form, notice, order, 
judgment or other document relating to or in connection with any proceedings, suit or 
action arising out of or in connection with this Contract. 
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1.17 Counterparts 

This Contract may be executed in any number of counterparts, whether signed 
originally or reproduced by facsimile, each of which shall be deemed to be an original, 
and all of which shall constitute one and the same instrument. 

1.18 Joint Ventures and Consortiums  

The Contractor shall at all times during the term of this Contract shall not enter into 
any agreement with any third party or incorporate any other company with any third 
party to form JV or Consortium for carrying out the awarded work under this present 
arrangement with JIL.  

1.19 Rights of Assignment 

Neither the Contract nor any right, privilege or delegation thereunder may be assigned 
or transferred in whole or in part by the Contractor without the prior written consent 
of JIL, and any attempted assignment or transfer without such written consent shall 
be void.  

1.20 Documentation and Right of Audit  

Where Contractor performs any work on a unit price, cost plus or time and material 
basis, Contractor shall prove the prices, expenses, costs etc. for the purpose of JIL’s 
auditing and verifying.  

The contractor shall provide JIL with the above-mentioned documents in computer 
readable format, if available, as well as an original hard copy. Engineer-in-charge shall 
have the right to reproduce any of the aforesaid documents, shall be allowed to 
interview any of the Contractor’s employees and shall be provided adequate and 
appropriate workspace in order to conduct audits in compliance with this audit 
provision. Any adjustments and/or payments which must be made as a result of any 
such audit or inspection of the Contractor’s invoices and/or records shall be made 
within a reasonable amount of time (not to exceed thirty (30) Days) from presentation 
of JIL’s findings to Contractor. The contractor will not charge for its costs incurred with 
the audit. 

2 JIL’S RIGHTS AND ENGINEER-IN-CHARGE 

2.1 Engineer-in-charge’s Duties and Authority 

2.1.1 The Engineer-in-charge shall carry out the duties specified in the Contract. The 
Engineer-in-charge shall have no authority to amend the Contract. The Engineer-in-
charge may exercise the authority specified in or necessarily to be implied from the 
Contract.  

2.1.2 Except as expressly stated in the Contract, the Engineer-in-charge shall have no 
authority to relieve the Contractor of any of his duties, obligations or responsibilities 
under the Contract. Any proposal, inspection, examination, testing, consent, approval 
or similar act by the Engineer-in-charge (including absence of disapproval) shall not 
relieve the Contractor from any duty, responsibility or obligation, including 
responsibility for his errors, omissions, discrepancies, and non-compliance with 
Clauses 3.32 and 3.33.  
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2.1.3 The Engineer-in-charge shall copy to JIL all communications given or received by him 
in accordance with the Contract. 

2.2 Engineer-in-charges Authority to Delegate 

2.2.1 The Engineer-in-charge may from time-to-time delegate any of his duties to assistants 
and may at any time revoke any such delegation. Any such delegation or revocation 
shall be in writing and shall not take effect until a copy has been delivered to JIL and 
the Contractor. 

2.2.2 Any determination, instruction, inspection, examination, testing, consent, approval or 
similar act by any such assistant of the Engineer-in-charge in accordance with the 
delegation shall have the same effect as though it had been an act of the Engineer-in-
charge. However: 

i) any failure to disapprove any machinery, Materials, design or workmanship 
shall not prejudice the right of the Engineer-in-charge to reject such machinery, 
Materials, design or workmanship. 

ii) if the Contractor questions any determination or instruction of an assistant of 
the Engineer-in-charge, the Contractor may refer the matter to the Engineer-in-
charge who shall confirm, reverse or vary such determination or instruction. 

2.3 Engineer-in-charge’s Instructions 

2.3.1 The Contractor shall comply with instructions given by the Engineer-in-charge in 
accordance with the Contract. 

2.3.2 JIL may, from time to time, issue to the Contractor written instructions which may be 
necessary for the Contractor to perform its obligations under the Contract. Each 
instruction shall state the obligations to which it relates and the Clause (or other term 
of the Contract) in which the obligations are specified. 

2.4 Engineer-in-charge to Attempt Agreement 

2.4.1 When the Engineer-in-charge is required to determine value, Cost or extension of time, 
he shall consult with the Contractor in an endeavor to reach agreement. If agreement 
is not achieved, the Engineer-in-charge shall determine the matter subject to the right 
of either Party to seek recourse pursuant to Clause 16. 

2.5 JIL’s discretion 

2.5.1 Whenever, under the Contract, the Engineer-in-charge is required to exercise 
discretion by: (a) giving a decision, opinion or consent; (b) expressing a satisfaction or 
approval; (c) determining value; or (d) otherwise taking action which may affect the 
rights and obligations of the Contractor or JIL, the Engineer-in-charge shall exercise 
such discretion fairly and reasonably within the terms of the Contract and having 
regard to all the circumstances. 

2.6 Determinations 

2.6.1 Whenever this Contract provides that JIL shall proceed in accordance with this Clause  
to agree or determine any matter, JIL shall consult with the Contractor in an endeavor 
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to reach agreement. If agreement is not achieved within a reasonable period of time, 
JIL shall make a fair determination in accordance with the Contract, taking due regard 
of all relevant circumstances at its own sole discretion in overall best interest of the 
Project. 

2.6.2 Without prejudice to the generality of sub-Clause 2.6.1 above, if JIL is required to make 
a fair determination of any adjustment of the Contract Price under this Clause 2.6, the 
increase or decrease in the Contract Price shall be valued at such value as JIL shall fix, 
in its opinion, as appropriate, and JIL shall notify the Contractor accordingly. 

2.6.3 JIL shall give notice to the Contractor of each agreement or determination, with 
supporting particulars. Each Party shall give effect to each agreement or 
determination, unless the Contractor gives notice, to JIL, of his dissatisfaction with a 
determination within 7 (seven) days following receipt of the same, and in such 
situation either Party may then refer the Dispute for resolution in accordance with 
Clause 16. 

2.7 JIL’s Entitlement to Terminate 

2.7.1 JIL shall be entitled to terminate the Contract at JIL's convenience at any time.  In the 
event of such termination, the Contractor shall be paid by JIL in accordance with the 
cost provisions of Clause 15.4 and as per other provisions contained herein. 

2.7.2 In the event that the tendering process is challenged at any Court (included Supreme 
Court of India) or any other forum, for any reason, whatsoever, and the whole 
tendering process is held null and void, , JIL shall be entitled to terminate the Contract 
at any time without assigning any reasons whatsoever. The sole recourse available 
with the Contractor shall be settlement of account pro rata to the amount of work 
undertaken by the Contractor. The decision of JIL and/or its Board members or its 
Authorised Representative/ employees/Management/Director shall be final and 
binding in this regard. 

2.7.3 No claims of any nature whatsoever, made by any of the bidder/Contractor, against 
any or all of JIL and/or its Board members / Directors/ Management or its Authorised 
Representative/ employees pursuant to actions taken by JIL, shall be entertained and 
in this regard and the successful bidder shall execute and furnish an undertaking in 
the JIl’s format  at the time of singing of the Contract.   

 

2.8 JIL’s Claims 

2.8.1 If JIL considers itself to be entitled to any payment under any Clause of this Contract 
or otherwise in connection with the Contract, it shall give notice and particulars to the 
Contractor. However, notice is not required for payments due under Clause 3.2.1, or 
for other services requested by the Contractor. The notice shall be given as soon as 
practicable after JIL becomes aware of the event or circumstances giving rise to such 
claims. 

2.8.2 The particulars shall specify the Clause or other basis of the claim and shall include 
substantiation of the amount to which JIL considers itself to be entitled in connection 
with the Contract. JIL shall then proceed in accordance with Clause 2.6 to agree or 
determine the amount (if any) which JIL is entitled to be paid by the Contractor. 
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2.8.3 JIL shall also have the right  to deduct this amount from any moneys due, or to become 
due, to the Contractor under this Contract. JIL shall be entitled to set off against or 
make any deduction from any amount due to the Contractor, or to otherwise claim 
against the Contractor, in accordance with this Clause 2.7 or any other Contractor’s 
obligations accruing in relation to provisions set out under this Contract as mutually 
agreed between the Parties.  

3 CONTRACTOR 

3.1 General Obligations 

3.1.1 The Contractor shall perform or cause to be performed the Permanent Works and the 
Temporary Works for all phases of the Contract, including engineering and design, 
procurement, delivery, approvals, site clearance, civil works, construction and 
erection, installation, and testing of the Works and during the Contract period, and 
provide all labor, materials, equipment, machinery, tools, transportation, utilities, 
administration and other services or items required to complete the Works, all on a 
lump sum, fixed price, item rate basis, turnkey basis and otherwise in accordance with 
this Contract, including without limitation the Technical Specifications, and in 
compliance with all Applicable Laws and obtaining all approvals/Applicable Permits 
and generally recognized professional and industry standards (including Prudent 
Practices). JIL is relying upon the expertise and assurances of Contractor to   complete 
the  Project in accordance with the terms of this Contract. Contractor acknowledges 
JIL’s reliance upon the expertise and assurances of Contractor as set forth in this 
Clause. 

3.1.2 The Works as completed by the Contractor shall be wholly in accordance with the 
Contract and generally recognized professional and industry standards (including 
Prudent Practices) and fit for the purposes for which they are intended, as defined in 
the Contract. The Work shall include any work which is necessary to satisfy the 
Technical Specifications and Schedules, or is implied by the Contract, or arises from 
any obligation of the Contractor, and all works not mentioned in the Contract, but 
which may be inferred from the Contract to be necessary for stability or completion or 
the safe, reliable and efficient operation of the Works. 

3.1.3 The Contractor shall execute and complete the Works, including providing 
Construction Documents, within the Time for Completion, and shall remedy any 
Defects or Deficiencies that may arise within the Warranty/Defect Liability Period or 
in any extended period.. However, save and except for warranty claims, in no event  
the time for remedying such Defects and Deficiencies extend beyond the time of 
handing over the Final Acceptance Certificate. The Contractor shall provide all 
superintendence, labor, machinery, Materials, Contractor’s Equipment, Temporary 
Works and all other things, whether of a temporary or permanent nature, required in 
and for such design, execution, completion and remedying of Defects or Deficiencies. 
The Contractor shall prosecute the Works continuously and diligently and shall 
achieve the Taking-Over Date on or before the Scheduled Taking-Over Date, and 
thereafter achieve the final Acceptance Date as expeditiously as possible, but not later 
than 180 (one hundred and eighty) Days after the Taking-Over Date. 

3.1.4 The contractor shall satisfy itself prior to the Execution Date regarding the design 
criteria (if any) included in the Technical Specifications and the accuracy of any setting-
out points, lines and levels of reference specified in JIL’s Requirements. The contractor 
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shall make no claim for additional compensation, extension of the Time for 
Completion, Variation or otherwise for any alleged error, fault or defect in the 
Technical Specifications. 

3.1.5 If the Contractor discovers any errors, omission or discrepancy in the Contract or 
drawings or technical provisions or in the Work undertaken and performed by him, 
he shall immediately notify the EIC and the latter shall promptly verify and set right 
the same. The Contractor shall not take advantage of such errors or omissions or 
discrepancies. If even after detection of such errors or omissions and prior to the 
correction thereof, the Contractor proceeds with any Work affected thereby, he shall 
do so at his own risk and Work so done shall not be considered as Work done under 
the Contract and in performance thereof unless and until approved by the EIC.  

3.1.6 The drawings and technical specifications are to be considered as explanatory to each 
other and should anything appear in the former but is not described in the latter, no 
advantage shall be taken by the Contractor of any such omissions. In case of 
disagreement between technical specifications and drawings, the drawings shall 
govern the Contract. Should any discrepancies, however, appear or should any 
misunderstandings as to the meaning and interpretation of the technical specifications 
or drawings or dimensions or the quality of the materials for the proper execution of 
the Work or as to the measurements of quantity and valuation of the Work executed 
arise under this Contract or in respect of extra item, the same shall be clarified by 
EIC/JIL. The decision of the EIC/JIL regarding the true intent and meaning of the 
drawings and specifications shall be final and binding.  

3.1.7 Except where otherwise specified in the Contract, the decision of the Engineer-in-
Charge as to the quality of workmanship or materials used on the Work, or as to any 
other questions, claim, right, matter or things whatsoever in any way arising out of or 
relating to the Contract documents, designs, drawings, specifications, estimates, 
instructions, or conditions, or otherwise concerning the Work or the execution or 
failure to execute the same whether arising during the progress of the Work or after 
the completion or abandonment of the Contract by the Contractor shall be final 
conclusive and binding on the Contractor. 

3.1.8 Any error in description, quantity or price in the BOQ or any omission there from shall 
not vitiate the Contract or release the Contractor from the execution of the whole or 
any part of Work comprised therein according to drawings and specifications or from 
any of his obligations under the Contract.  

3.1.9 It shall be the Contractor’s responsibility to satisfy himself before signing the Contract 
that the unit rates mentioned in the BOQ have been correctly recorded and the amount 
of each item as obtained by multiplying the quantity thereof with its rates and also the 
Contract Price have been correctly worked out. In any case, the Contractor shall, at no 
stage, be entitled to draw any advantage from such an error occurring in the BOQ. 

3.1.10 Base Rate shall include the basic cost of material (excluding GST, Contractor’s profit, 
overheads), transportation, octroy, royalties and any other related expenses. This shall 
be the rate used for making deductions from Contractor’s bills in case JIL decides to 
procure / supply the material. Base rate does not include wastage. Increase or decrease 
in specified base rate of materials as mentioned in BOQ for incorporation in a quoted 
rate of an item of work with wastage shall be accounted for in the payment of the item 
of the related work only to the extent of the increase/decrease in the base rate 
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(excluding GST but including all other taxes duties, freight etc.) without any other 
additional cost. Wastage shall be included in Item rate. Further in case any material is 
not available at the base price, the same shall be informed in writing to JIL and only 
after written permission from JIL, the Contractor shall procure / purchase such 
material. To ascertain the current Base Rates of the items procured, a proper GST 
invoice shall be submitted by the Contractor. The difference (in + / -) of basic rate and 
actual procurement rate will be reimbursed / recovered to / from the contractor on 
producing the bill of such item purchased by the Contractor. Wherever vendors and 
rates negotiated and finalized by JIL for Base Rate items covered in the BOQ, such 
items shall be purchased by the Contractor from vendors only at finalized rates unless 
otherwise approved by JIL. 

Failure by the Contractor to have done all the things which in accordance with this 
condition he is deemed to have done shall not relieve the Contractor of the 
responsibility for satisfactorily completing the Work, as required, at the rates quoted 
by him. 

The Contractor shall take full responsibility for the adequacy, stability and safety of all 
Site operations, of all means and methods of construction and of all the Works, 
irrespective of any approval or consent or the lack thereof by the Engineer-in-charge. 
This also includes safety, security and conduct of the laborers, manpoweralong with 
the safety and security of Equipment, Plant & Machinery at Project site`. The 
Contractor further indemnifies JIL and its representative, Board, employees etc from 
all such liability. 

The Contractor undertakes in the work stops for any reasons whatsoever it shall raise 

no claim for idle labour or charges for plant, machinery and equipments at any point 

of time nor shall raise any claim or dispute on account of delay in the completion of 

the work except extension of time which may be granted to the Contractor on request 

to be submitted to the EIC without any extra cost. The said provisions shall be squarely 

applicable on account of any judicial/ administrative or legislative order like 

construction ban imposed by NGT etc.  

3.2 Representations and Warranties of the Contractor 

3.2.1 The Contractor makes the following representations and warranties to JIL on the 
Execution Date, which representations and warranties are true and complete and not 
misleading in any respects, and, which representations and warranties shall continue 
to be true and complete and not misleading in any respects at all times during the 
validity of this Contract: 

i) it has the full power and authority to enter into, execute and deliver this 
Contract to which it is a party and to perform its obligations hereunder. 

ii) it is duly incorporated or organised with limited liability and existing under 
the laws of India. 

iii) the execution and of this Contract and the performance by the Contractor has 
been duly authorised by all necessary corporate or other action and shall not 
contravene or breach any provision of its constitutional documents or 
Applicable Law; 
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iv) the Contract constitutes a legal, valid and binding obligation of the Contractor, 
enforceable against the Contractor in accordance with its terms; and  

v) it is solvent and no winding up proceedings, corporate insolvency resolution 
process or liquidation proceedings have been filed or commenced against it, 
and no order has been made, petition admitted, resolution passed, or meeting 
convened for its winding up, corporate insolvency resolution process or 
liquidation. 

vi) It is not in contravention of any Applicable Laws, which contravention would 
have an adverse effect on the Works or any Applicable Permits held by it in 
relation to the Works. Further, it has not violated any intellectual property right 
related laws, rules and regulations, nor has it infringed intellectual property 
rights of any third party. 

vii) It is not blacklisted by any public limited company or has not abandoned the 
previously awarded work by any company or concerns. 

viii) That during the term and validity of the contract or thereafter, it will not claim 
any right, interest, possession on the Project Site or on any structures thereon 
and on the assets lying there which are owned and provided by JIL.  

ix) It has all adequate / sufficient resources (financial etc.), skills, 
laborers/manpower to complete the awarded work in an agreed time   

3.3 Performance Security 

3.3.1 As a performance security for Contractor’s obligations under the Contract, Contractor 
shall have provided JIL with a Performance Bank Guarantee from a nationalized or 
scheduled bank.  

3.3.2 The Contractor shall deliver the Performance Bank Guarantee to JIL in accordance with 
Article 3.2 of the Contract. The Contractor shall ensure that the aforementioned 
Performance Bank Guarantee remains valid and enforceable until the Final Acceptance 
Certificate has been granted by JIL to the Contractor.  

3.3.3 The Performance Bank Guarantee shall be in the form annexed hereto as Schedule 6 of 
GCC.  

3.3.4 JIL shall not make any claim under the Performance Bank Guarantee, except in cases 
which are set out below: 

i) failure by the Contractor to keep the Performance Bank Guarantee valid for the 
period until the Final Acceptance Certificate is not obtained by the Contractor, 
in which event JIL may claim the full amount (or, in case of previous reduction, 
the full remaining amount) of the Performance Bank Guarantee.  

ii) failure by the Contractor to pay JIL an amount due as agreed or determined or, 
if such amounts are disputed, as agreed or decided under Clause 16, within 30 
(thirty) days after the date of the agreement or determination or decision or 
arbitral award (as the case may be); or 

iii) failure by the Contractor to remedy a default stated in Notice given under 
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Clause 12.1 within 30 (thirty) days or the other time (if any) stated in the Notice 

iv) failure by contractor to comply with standing instructions given by EIC/JIL 
regarding improving its performance by deploying more labourers, 
manpower, quality of work or achieve the work as per programme or time 
scheduleetc. 

 

 

3.3.5 JIL shall return the Performance Bank Guarantee to the Contractor, on the earlier of 
the following: 

i) At the time of issuing the Final Acceptance Certificate after adjusting the dues, 
if any; 

ii) Promptly after and no later than 30 (thirty) days from the date of termination 
of Contract, where the Contract is terminated in accordance with Sub-Clause 
12.4.1); or Sub-Clause 15.4; and  

iii) Promptly after and no later than 30 (thirty) days from the date of payment 
made to JIL in accordance with Sub-Clause 12.3 in case the Contract is 
terminated as per Clause 12.4 (Termination).  

For avoidance of doubt, the cost of design, execution, completion and remedying of 
any Defects or Deficiencies, liquidated damages for delay in competition (if any) and 
all other costs incurred by JIL shall have been established and paid in full in accordance 
with Sub-Clause 12.3. 

3.4 Contractor’s Representative 

3.4.1 Unless the Contractor’s Representative is named in the Contract, the Contractor shall, 
within fourteen (14) Days of the Execution Date, submit to the Engineer-in-charge for 
consent the name and particulars of the Person the Contractor proposes to appoint. 
The Contractor shall not revoke the appointment of the Contractor’s Representative 
without the prior consent of the Engineer-in-charge. 

3.4.2 The Contractor’s Representative shall be a full-time employee of the Contractor 
dedicated to directing the preparation of the Construction Documents and the 
execution of the Works. Except as otherwise stated in the Contract, the Contractor’s 
Representative shall receive (on behalf of the Contractor) all notices, instructions, 
consents, approvals, certificates, determinations and other communications under the 
Contract. Whenever the Contractor’s Representative is to be absent, a suitable 
replacement person shall be appointed, and the Engineer-in-charge shall be notified 
accordingly. JIL will have the right to approve those individuals who will hold key 
project positions such as Project Manager, Construction Manager, Project Engineer 
and project discipline heads, quality assurance and safety coordinator, and any other 
key Project personnel employed by Contractor. JIL shall have the right at all times to 
require that any personnel (whether or not previously approved by JIL) be removed 
and replaced by personnel acceptable to JIL for reasons to be stated in writing. 

3.4.3 Subject to the written consent of Engineer-in-charge, the Contractor’s Representative 
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may delegate any of his powers, functions and authorities to any competent person, 
and may at any time revoke any such delegation. Any such delegation or revocation 
shall be in writing and shall not take effect until the Engineer-in-charge has received 
prior notice signed by the Contractor’s Representative, specifying the powers, 
functions and authorities being delegated or revoked. The Contractor’s Representative 
and such persons shall be fluent in the language, written and verbal, for day-to-day 
communications. 

3.5 Coordination of the Works  

3.5.1 The Contractor shall be responsible for the coordination and proper execution of the 
Works, including coordination with other contractors to the extent specified in the 
Technical Specifications. The Contractor shall, as specified in the Technical 
Specifications, afford all reasonable opportunities for carrying out their work to: 

i) any other contractors employed by JIL and their workmen; 

ii) the workmen of JIL; and 

iii) the workmen of any legally constituted public authorities who may be 
employed in the execution on or near the Site of any work not included in the 
Contract, which JIL may require. 

3.5.2 The Contractor shall obtain, coordinate and submit to the Engineer-in-charge for his 
information all details (including details of work to be carried out off the Site) from 
Subcontractors and suppliers, including unpriced copies of subcontracts for Major 
Equipment. The Contractor shall be responsible for the locations of their work or 
materials, in order to ensure that there is no conflict with the work of other 
Subcontractors, the Contractor or other contractors. 

3.6 Compliance with Statutes, Regulations and Applicable Laws 

3.6.1 The Contractor shall, in all matters arising in the performance of the Contract, comply 
with all the provisions of any national or local statute, ordinance, decree or other law, 
or any regulation, decree or decision of any legally constituted public authority having 
jurisdiction over the Works, including all Applicable Laws including but not limited 
to environmental, labour laws etc. and Applicable Permits. All permits, licenses, or 
approvals required to be obtained by the Contractor for starting the construction and 
carrying out the work till completion of project shall be obtained by the Contractor at 
its own cost and in its own account. Contractor shall obtain all the permits, licenses, 
authorizations, consents, decrees, waivers, privileges or approvals required for any 
part of the Works, in a reasonable time for completion of the Works. In the event it is 
subsequently discovered that additional permits or consents are required to be 
obtained, Contractor assumes full responsibility for any additional cost that is incurred 
as a result of the requirement to obtain such additional permits or consents. The 
Contractor shall comply with the laws of India. Neither Contractor nor any of its 
Affiliates or their respective directors, officers, shareholders, employees or agents shall 
make or offer, in respect of the performance of the Works, any loan, gift or other 
payment, directly or indirectly, whether in cash or in kind. JIL is harmless from any 
and all liabilities, costs, penalties, fines, and attorney’s fees, costs associated with any 
such violations. Contractor shall cause each of its Subcontractors to comply with the 
provisions of this Clause. All variations/works suggested by JIL/corrections shall be 
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done by the Contractor at no additional cost. 

3.6.2 The Contractor shall comply with the latest version of, inter alia, the following labour 
and industrial laws, rules, regulations, orders etc. of various authorities duly updated 
and any new and existing laws, rules, regulations, orders etc. not listed below but 
relevant to the execution of works under this contract:  

i) Payment of Wages Act 1936  

ii) Minimum Wages Act 1948  

iii) Employees Liabilities Act 1938  

iv) Industrial Disputes Act 1947  

v) Maternity Benefits Act 1961  

vi) Contract Labour(R&A) Act 1970  

vii) Workmen’s Compensation Act 1923  

viii) Contract Labour(R&A) Central Rule 1971  

ix) Child Labour (Prohibition &Regulation) Act 1986  

x) Environmental Laws 

xi) Building and other construction workers (Regulation of Employment & 
Condition of Service Act 1996  

xii) Building & Other Construction Welfare Cess Act 1996  

xiii) Industrial Employment Act 1946.  

xiv) Personal Injuries (Compensation Insurance Act)  

xv) Payment of Bonus Act 1965.  

xvi) UP Contract Labour (R&A) Rules 1975.  

xvii) Provident Fund Act.  

xviii) C.P.W.D Safety Code  

xix) National Building Code as applicable from time to time 

xx) Regulations and byelaws of the New Okhla Industrial Development 
Authority/Greater Noida Industrial Development Authority/ Yamuna 
Expressway Industrial Development Authority as the case may / or as 
applicable on the project. 

3.6.3 The Contractor shall furnish to JIL promptly upon request such information which JIL 
is required in compliance with Applicable Laws, to any relevant Governmental 
Authority with regard to Contractor’s employees, servants and agents. 



 VOL-II (Tender Ref. no. JIL/WT/7A) 

35 
 

3.6.4 If the Contractor at any time becomes aware, whether as a result of notice from JIL or 
otherwise, of any Applicable Permit not obtained by it, the Contractor shall promptly 
obtain such Applicable Permit at its cost and expense and provide the same, to JIL. 

3.6.5 In case of any non-compliance of any applicable law / statute/ rule/ 
regulations/promulgations/ ordinances/govt. orders etc. all liabilities/ actions 
/prosecutions shall solely be attributed upon the Contractor. The Contractor shall 
indemnify JIL/Management/Board/Employees/Consultant from all punitive 
actions, civil liabilities and criminal actions/prosecution etc.  The same is also 
applicable in case of any accident, mishappening and untoward event occurred at 
the Project Site. 

3.6.6 The Contractor will act and make all filings, submissions, reporting, etc., at all times in 
accordance with Applicable Laws, Applicable Permits and Prudent Practices and in 
such a manner that JIL remains in compliance of the Applicable Laws. The Contractor 
will not engage in any act, commission or omission, which may impact on the JIL’s 
rights, interests or remedies, under the Applicable Laws, Applicable Permits or 
otherwise. The Contractor will indemnify JIL in defending all the notices, claims, 
demands, suits, etc. as may be raised by any Government or any third party against 
JIL, which may be in deviation of the above representation made by the Contractor, 
solely at its own cost and risk. 

3.7 Subcontractors  

3.7.1 The Contractor shall not assign or subcontract the whole of the Works or any part 
thereof, or any benefit or interest therein or thereunder without first taking a prior 
written consent from JIL. Unless otherwise stated in this Contract: 

i) the Contractor shall not be required to obtain consent for purchases of 
Materials or for subcontracts for which the Subcontractor is named in the 
Contract or identified in the Subcontractor List or as agreed between the 
parties. ; 

ii) the prior consent of the Engineer-in-charge shall be obtained to other proposed 
Subcontractors not set forth in subparagraph (i) above, which consent shall not 
be unreasonably withheld and shall be given by the Engineer-in-charge to the 
Contractor within 10 (ten) days of the suggestion of the name of such proposed 
Subcontractor; and 

iii) However, in any of the situations cited above, the decision of JIL shall be the 
final. 

3.7.2 The Contractor shall be responsible for observance by all Subcontractors of all the 
provisions of the Contract. The Contractor shall be responsible for the acts or defaults 
of any Subcontractor, his agents or employees, as fully as if they were the acts or 
defaults of the Contractor, his agents or employees. Any subcontracting by Contractor 
of any portion of the Works shall not release or discharge Contractor of any of its 
responsibilities or obligations under the Contract. Any Subcontractor warranties 
extending beyond the Warranty Period (or any longer applicable period agreed to by 
the Contractor) shall automatically be assigned to JIL.  

3.7.3 The Contractor shall also be held responsible for the due/noncompliance by its 
subcontractors with all Applicable Laws and Applicable Permits.  
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3.7.4 Contractor agrees to incorporate into each subcontract agreement terms and 
conditions substantially equivalent to those in this Contract. All subcontract 
agreements and purchase orders shall contain a provision, in a form satisfactory to JIL, 
providing for assignment of such subcontracts or purchase orders to JIL in the event 
of termination of the Contractor’s employment pursuant to the terms of Clause 12.2 
hereof. Such assignment will be at the discretion of JIL, in accordance with the terms 
of Clause 3.8, and at no cost to JIL.  

3.7.5 Any failure to comply with these obligations may result in the non-payment of the 
part(s) of the Works and/or machinery and Equipment achieved in such conditions, 
without prejudice of any claim for the damages suffered by JIL in connection 
therewith. All relevant registration, business license certificates or any other legal or 
statutory requirement shall be obtained and evidenced by the Contractor and all 
subcontractors throughout the performance of each Contract. 

3.7.6 The Contractor’s liability under the concerned Contract cannot be altered by the fact 
that goods, materials, services and/or tools provided by JIL or JIL’s subcontractors 
have been lent, performed, provided and/or installed by JIL or such subcontractors. 
The Contractor shall supervise the appropriate implementation and/or incorporation 
of said materials, services or tools and check that applicable requirements have been 
duly and properly met. The Contractor shall notify without undue delay to JIL and as 
the case may be the concerned subcontractor(s), all defects or problems relating to such 
supplies. In any case, JIL shall not be liable for any mistake, omission or incorrect 
performance resulting from insufficient, wrong and/or inappropriate Contractor’s 
supervision, check and/or instructions. 

3.7.7 Any consent for sub-contracting shall not relieve the Contractor from any liability or 
obligation under the Contract and he shall be responsible for the acts, defaults and 
neglects of any Sub-Contractor, his agents, servants or workmen as fully as if they were 
the acts, defaults or neglects of the Contractor, his agents, servants, workmen. 

3.8 Assignment of Subcontractor’s Obligations 

3.8.1 If a Subcontractor has undertaken a continuing and assignable obligation to the 
Contractor for work designed or executed, or machinery, Materials or services 
supplied, by such Subcontractor, and if such obligation extends beyond the expiry of 
the Warranty Period, the Contractor shall, upon the expiry of the Warranty Period, 
assign the benefit of such obligation to JIL for its unexpired duration at the request of 
JIL. The Contractor, in entering into any subcontracts, shall ensure that all such 
obligations are capable of being assigned to JIL. 

3.9 Setting Out 

3.9.1 The Contractor shall set out the Works in relation to original points, lines and levels of 
reference specified in the Technical Specifications or, if not specified, given by the 
Engineer-in-charge in writing. The Contractor shall correct, at his cost, any error in the 
positions, levels, dimensions or alignment of the Works. 

3.10 Quality Assurance /Quality Control (QA/QC) 

3.10.1 Unless otherwise stated in this Contract, the Contractor shall institute a quality 
assurance system to demonstrate compliance with the requirements of the Contract. 
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Such system shall be in accordance with the details stated in the Contract including, 
without limitation, in the Technical Specifications. Compliance with the quality 
assurance system shall not relieve the Contractor of his duties, obligations or 
responsibilities. 

3.10.2 Subject to the more particular requirements of the Technical Specifications, details of 
all QA/QC procedures and compliance documents shall be submitted to the Engineer-
in-charge for his information before each design and execution stage is commenced. 
When any QA/QC document is issued to the Engineer-in-charge, it shall be 
accompanied by the signed quality statements for such document, in accordance with 
the details stated in the Contract. The Engineer-in-charge shall be entitled to audit any 
aspect of the system and require corrective action to be taken. 

3.11 Site Data 

3.11.1 JIL shall have made available to the Contractor prior to the Execution Date, the data 
available to JIL on hydrological and sub-surface conditions at, under and around the 
Site, and studies on environmental impact which may have been obtained by or on 
behalf of JIL from investigations for the Works. The Contractor shall be solely 
responsible for interpreting all data, and JIL makes no warranty or representation that 
the information described is complete or exhaustive. 

3.11.2 The Contractor shall be deemed to have inspected and examined the Site, its 
surroundings, the above data and other available information, and to have satisfied 
himself prior to the Execution Date as to: 

i) the form and nature of the Site, including all surface and sub-surface 
conditions. 

ii) all applicable the hydrological and climatic conditions, including those of the 
Site; 

iii) the extent and nature of the work, labor, manpower, services, construction 
equipment and Materials necessary for the execution and completion of the 
Works, and the remedying of any Defects or Deficiencies; and 

iv) the means of access to the Site and the accommodation he may require. 

3.11.3 The Contractor shall be deemed to have obtained all necessary information as to risks, 
contingencies and all other circumstances, which may influence or affect the Contract 
Price or the Programme. 

3.11.4 Contractor warrants that it has thoroughly investigated the Site, including any 
applicable easements, water sources, access to the Site, transportation, local labor 
conditions, all Applicable Laws and Applicable Permits, the Technical Specifications 
identified any and all above ground and below ground obstructions, and all other 
relevant matters or conditions that could affect execution of the Works, and warrants 
that Contractor shall not be entitled to and shall make no claim for additional 
compensation, extension of the Time for Completion, Variation or otherwise, for any 
reason relating to any of the foregoing matters or for any matter relating to conditions 
encountered above, below, on or at the Site or on the ground of any allegation or fact 
that incorrect or insufficient information was given to him by JIL or any other person, 
whether in the employ of JIL or otherwise.  
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3.12 Matters Affecting the Extension of the Work 

3.12.1 The Contractor shall be deemed to have satisfied himself as to the correctness and 
sufficiency of the Contract Price. Unless otherwise stated in the Contract, the Contract 
Price shall cover all his obligations under the Contract and all things necessary for the 
proper design, execution and completion of the Works and the remedying of any 
Defects or Deficiencies as required by the Contract. 

3.13 Access Route 

3.13.1 The Contractor shall be deemed to have satisfied himself as to the suitability and 
availability of the access routes he chooses to use. The Contractor shall (as between the 
parties) be responsible for the repair of access routes damaged by Contractor or his 
Subcontractors. The Contractor shall provide any signs or directions, which he may 
consider necessary for the guidance of his staff, labor and others. The Contractor shall 
with the co-operation of JIL obtain any permission that may be required from any 
Governmental Authority for the use of such routes, signs and directions. 

3.13.2 JIL will not be responsible for any claims which may arise from the use or otherwise 
of any access route. JIL does not guarantee the suitability or availability of any 
particular access route, and the Contractor shall not be entitled to claim any Variation 
for any non-suitability or non-availability for continuous use during construction of 
any such route.  

3.14 Rights of Way and Facilities 

3.14.1 The Contractor shall not be obligated for procuring or paying for those easements for 
Site access identified in the Technical Specifications. The Contractor shall provide, at 
his own cost, any additional facilities outside the Site required by him for the purposes 
of the Works and any easements or right-of-way required from the same. JIL shall co-
operate in obtaining necessary permits and approvals for such Right-of-Way and /or 
Facilities. 

3.15 Programme 

3.15.1 The Contractor shall submit a final Programme to the Engineer-in-charge, for 
information, within [●] Days after the acceptance of LOI. The Programme shall be in a 
level of detail reasonably acceptable to Engineer-in-charge, shall not deviate from the 
durations and milestones established in the preliminary Programme set out in and 
shall be in accordance with the requirements of the Technical Specifications. The final 
Programme shall include the following: 

i) the order in which the Contractor proposes to carry out the Works (including 
each stage of design, procurement, manufacture, delivery to Site, construction, 
erection, and the Tests on Completion);  

ii) the times when submissions and approvals or consents by Engineer-in-charge 
are required, as indicated in the Technical Specifications; and 

iii) the sequence of Tests on Completion, including the submission of proposed 
procedures for the conduct of each activity. 

3.15.2 The Programme shall include all major events and activities in the production of 
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Construction Documents and the periods for the pre-construction reviews. Unless 
otherwise stated in the Contract, the Programme shall be developed using Critical Path 
Method (CPM) and precedence networking techniques, showing early start, late start, 
early finish and late finish dates. The programme given by Contractor and duly 
accepted by JIL shall be annexed and marked as Schedule/Annexure __________. 

3.15.3 The Contractor shall, whenever required by the Engineer-in-charge, provide in 
writing, for information, a general description of the arrangements and methods which 
the Contractor proposes to adopt for the execution of the Works. No significant 
alteration to the Programme, or to such arrangements and methods, shall be made 
without informing the Engineer-in-charge/JIL and any alterations made shall reflect 
the requirement for coordination of the Works with the actions and obligations of JIL 
and the Works to be carried out by other contractors of JIL pertaining to the Project. If 
any alteration affects any such actions, obligations or Works, it shall not be made 
without the prior approval of the Engineer-in-charge/JIL. If the progress of the Works 
does not conform to the Programme, the Engineer-in-charge may instruct the 
Contractor to revise the Programme, showing the modifications necessary to achieve 
completion within the Time for Completion. 

3.15.4 In case due to non -performance, negligence of the Contractor/or its Personnel either 
due to shortage of minimum labour on site, shortage of staff, equipment, plant and 
machinery etc or due to slow work at site or not or as per the agreed 
schedule/programme as per the Schedule ___ , then, in all such or any event, the same 
will be considered as an event of default on part of the contractor, giving a right to JIL 
to terminate this Agreement forthwith or impose any monetary penalty / performance 
penalty/ liquidated damages as per General/Special conditions of contract.  In case of 
continuous default of non - compliance of any obligations for more than 3 occasions / 
or for 3 continuous / consecutive months, JIL have all rights to terminate the 
Agreement without taking any obligation to give notice and full and final payment 
will be processed only after taking the consideration of all events of non -performance 
by the Contractor during the period prior to the termination. The effects / 
consequences of such termination and rights and obligations of parties will be as per 
the tender documents or General or Special Conditions. Further the termination of the 
contract does not bar JIL to recover penalty or liquidated damages as per the contract. 

3.16 Monthly Progress Reports 

3.16.1 Monthly progress reports shall be prepared by the Contractor and submitted to the 
Engineer-in-charge in six (6) copies on or before the (seven) 7 Business Day of each 
subsequent calendar month. 

3.16.2 The first report shall cover the period up to the end of the calendar month after that 
month in which the Contractor received JIL’s written approval of sample progress 
report. Contractor shall submit sample progress report for JIL’s review and approval 
within 14 (fourteen) Days after the Commencement Day. 

3.16.3 Reports shall be submitted monthly thereafter reporting shall continue until the 
Contractor has completed all work which is known to be outstanding at the completion 
date stated in the Taking-Over Certificate for the Works. 

3.16.4 Monthly progress reports will contain information and data relating to the respective 
time period (calendar month) and cumulative data covering the time period up to the 
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last day of the respective month as well as main activities forecast for the subsequent 
month. 

3.16.5 Monthly progress reports will reflect those items required by Technical Specifications, 
namely: 

i) Final situation, descriptions of progress, including photo documentation; 

ii) charts showing the status of main Construction Documents, purchase orders, 
manufacture and construction; 

iii) survey of Contractor’s personnel and Equipment on Site; 

iv) survey of safety statistics, including details of any hazardous incidents and 
activities relating to environmental aspects and public relations;  

v) comparisons of actual and planned progress, with details of any aspects which 
may jeopardize the completion in accordance with the Programme and the 
Contract, and the measures being (or to be) adopted to overcome such aspects; 
and 

vi) survey of unresolved claims or disputes that involve requests for extension to 
the Time for Completion or adjustment to any other date or Milestone set forth 
in the Contract or increases in the Contract Price including but not limited to 
Variations. 

vii) Apart from above, monthly progress report also contains daily attendance 
sheet of labourers deployed at Project site and in case it is found that said 
attendance sheet is fabricated and is not reflecting the true attendance, JIL/EIC 
have all the rights to proceed against the Contractor by issuing appropriate 
notices.   

viii) JIL may have a right to monitor the project site and development activities 
carried out there by appointing the independent third party agency / project 
management consultant. The said monitoring include all construction activities 
and stocks related to plant and machinery, equipments, goods, labour 
deployment etc.    

3.16.6 In case monthly progress report is not as per actual and planned progress/programme 
as mention in schedule ___ and there is a  continuous default for more than 3 occasions 
/ or for 3 continuous / consecutive months, JIL have all rights to terminate the 
Agreement without taking any obligation to give notice and full and final payment 
will be processed only after taking the consideration of all events of non -performance 
by the Contractor during the period prior to the termination. The effects / 
consequences of such termination and rights and obligations of parties will be as per 
the tender documents or General or Special Conditions. Further the termination of the 
contract does not bar JIL to recover penalty or liquidated damages as per the contract. 

3.17 Contractor’s Equipment  

3.17.1 The Contractor shall provide all Contractor’s Equipment necessary to complete the 
Works within the Time for Completion. All Contractor’s Equipment shall, when 
brought onto the Site, be deemed to be exclusively intended for the execution of the 
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Works. The supervision of such equipment and their usage shall be done at JIL’s end. 
In case, any equipment or plant and machinery bought by the Contractor at the costs, 
expenses of the JIL, the JILship/possession rights in such equipment or plant and 
machinery owned by JIL only.  

3.18 Safety Precautions 

3.18.1 The Contractor shall comply with all applicable safety laws including full compliance 
to applicable BOCW and Environmental  laws/norms and regulations in his design, 
access arrangements and operations on Site, including, without limitation, Applicable 
Laws and Applicable Permits and the most recent revisions of standards published by 
the International Organization for Standardization for the protection of the 
environment and human health and safety. The Contractor shall, from the 
commencement of Works on Site until Taking-Over by JIL, provide: 

i) fencing, lighting, guarding, watching and protecting the Works;  

ii) temporary roadways, footways, flagmen, warning signs, guards and fences 
which may be necessary for the accommodation and protection of JILs and 
occupiers of adjacent land, the public and others;  

iii) reasonable measures for the prevention of fires; 

iv) the elimination of excessive dust or smoke;  

v) the protection of overhead utility lines, underground pipes, conduit or cables; 

vi) protection of adjacent properties from subsidence, collapse, discharge, and 
from dust, smoke, fire and chemical or other intrusion from the performance 
of the Works;  

vii) personnel protection equipment for Contractor’s personnel and JIL’s 
personnel; and  

viii) first aid facilities for Contractor’s personnel and JIL’s personnel along with 
safety equipment/gears/wearables as required under the applicable laws 

3.18.2 The Contractor is under obligation to provide safeguards reasonably required for the 
protection of persons or property and in case, Contractor fail to comply with such 
request within a reasonable time and request JIL to provide help or apply such safe 
guards, or JIL itself on its sole discretion provide such safeguards , then in that 
eventContractor shall reimburse JIL for the reasonable costs thereof and debit all such 
costs from Contractor’s bills/running account. However, all liability arising from any 
untoward incident or imposition of any fine, penalty, costs on account of non-
compliance and negligence on the part of Contractor shall be solely meted on 
Contractor and JIL shall not be held liable for the same.  

3.19 Protection of the Environment 

3.19.1 The Contractor shall comply with and shall cause each Subcontractor to comply with 
all Applicable Laws and Applicable Permits in the design, access arrangements and 
operations on Site, including those pertaining to protection of the environment. During 
construction, the Contractor shall take all necessary steps to protect the environment 
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(both on and off the Site) and to limit damage and nuisance to people and property 
resulting from pollution, noise and other results of his operations. The Contractor shall 
ensure that air emissions, surface discharges and effluent from the Site during the 
Contract Period shall not exceed the values indicated in the Technical Specifications 
and shall not exceed the values prescribed by Applicable Laws and Applicable 
Permits. The Contractor shall cover the site, building material etc as per applicable 
norms/bye-laws. 

3.19.2 The Contractor shall provide properly designed storage areas which are impermeable 
to leakage into the surrounding soil for storage of oils, lubricants or other hazardous 
wastes. Such storage will also be covered and protected from inundation and overflow 
by rainfall into the surrounding soil. Hazardous waste generated during completion 
of the Works will be properly disposed of by the Contractor on completion of the 
Works. 

3.19.3 The Contractor at all times, shall fully comply with directions issued by the State 
Pollution Control Board, MOEF and NGT Norms for safeguarding the degradation of 
the environment in and around the construction site. The Contractor shall adopt good 
practices while carrying out the construction activities as prevalent from time to time 
or as instructed specifically by EIC/JIL. Any / all liability arising from on account of 
imposition of any fine, penalty, costs owing to the reasons of non-compliance and 
negligence on the part of Contractor in complying with directions of State Pollution 
Control Board, MOEF, environmental laws and NGT Norms shall be solely meted on 
Contractor. 

3.20 Electricity and Water  

3.20.1 The contractor shall procure and bear the costs of any and all water, power and any 
other utilities required to execute the Works. If any such amounts are legally required 
to be procured by JIL, the quantities consumed shall be determined by the Engineer-
in-charge who shall include any amounts due to JIL in respect of such utilities as 
deductions. The Contractor shall, at his risk and cost, provide any apparatus necessary 
for such determination and for his use of these services. 

3.21 Clearance of Site 

3.21.1 During the execution of the Works, the Contractor shall keep the Site free from all 
unnecessary obstruction and shall store or dispose of any Contractor’s Equipment or 
surplus materials. The Contractor shall clear away and remove from the Site any 
wreckage, rubbish or Temporary Works no longer required. 

3.21.2 Upon the issue of any Taking-Over Certificate, the Contractor shall clear away and 
remove, from that part of the Site and Works to which such Taking-Over Certificate 
refers, all Contractor’s Equipment, surplus material, wreckage, rubbish, and 
Temporary Works. The Contractor shall leave such a part of the Site and the Works in 
a clean and safe condition to the satisfaction of the Engineer-in-charge. Except that, the 
Contractor shall be entitled to retain on Site, until the expiry of the Warranty Period, 
such Contractor’s Equipment, Materials and Temporary Works as required by him for 
the purpose of fulfilling his obligations under the Contract to the satisfaction of JIL. 

3.21.3 If the Contractor fails to remove, by 28 (twenty-eight) Days after the issue of the 
Performance Certificate, any remaining Contractor’s Equipment, surplus material, 
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wreckage, rubbish, and Temporary Works, JIL may sell or otherwise dispose of such 
items. JIL shall be entitled to retain, from the proceeds of such sale, a sum sufficient to 
meet the costs incurred in connection with the sale or disposal, and in restoring the 
Site. Any balance of the proceeds shall be paid to the Contractor. If the proceeds of the 
sale are insufficient to meet JIL’s costs, the outstanding balance shall be recoverable 
from the Contractor by JIL. 

3.22 Possession and Security of the Site 

3.22.1 For removal of doubts, it is made clear to the Contractor, that physical and actual 
possession of the project site shall always with JIL for all purposes and intent. The 
Contractor shall have limited right to use the possession of the Project site to carry out 
the awarded work as stipulated in the tender documentation.  Unless otherwise stated 
herein: 

i) the Contractor shall be solely responsible for keeping unauthorized 
encroachment and/or persons off the Site; and 

ii) authorized persons shall be limited to the employees of the Contractor, 
employees of its Subcontractors and persons authorized by JIL or the Engineer-
in-charge. 

iii) The appointment of the Security Agency / CCTV Operations shall be under 
the sole and exclusive domain of JIL.  

3.22.2 Facilities to inspect the Works shall at all times be afforded by the Contractor to JIL, 
the Engineer-in-charge and any other person notified to the Contractor by the 
Engineer-in-charge. 

3.23 Contractor’s Operations on Site 

3.23.1 The Contractor shall confine its operations to the Site, and to any additional areas 
which may be provided by the Contractor and agreed by the Engineer-in-charge as 
working areas. The Contractor shall take all necessary precautions to keep its 
personnel, equipment and Subcontractors within the Site and such additional areas, 
and to keep and prohibit them from encroaching on adjacent land. 

3.23.2 The Contractor shall not use any part of the Site for the purpose of any advertisement 
or promotion, except by way of notice boards approved (as to location, number and 
content) by JIL. 

3.23.3 The Contractor shall be solely responsible for any disturbance of and damage to 
existing facilities, permanent or temporary, at or around the Site, which may be caused 
by its carrying out of the Works, remedying of defects therein, replacement/ 
substitution/ re-work of Works having a chronic defect thereto, or other activities 
under the Contract. Any repair works thereto, and any temporary facility required in 
order to avoid such disturbance or damage shall be the Contractor’s responsibility and 
shall be carried out at the Contractor’s cost. All operations necessary for the execution 
of the Works or any part thereof shall, so far as compliance with the requirements of 
the Contract permits, be carried on so as not to interfere unnecessarily or improperly 
with the convenience of the public, or the access to, use and occupation of public or 
private roads or footpaths or any properties (adjoining the Site or otherwise).  
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3.23.4 If, by reason of any accident, failure or other event occurring to, in or in connection 
with the Works, or any part thereof, during the carrying out of such Works, any 
remedial or other works or repair shall, in the opinion of JIL, be urgently necessary for 
the safety of the Works and the Contractor is unable or unwilling to promptly do such 
work or repair, JIL on request of Contract or it may itself and/or may employ any 
other Contractor to carry out such work or repair (at the Contractor’s risk and cost) as 
JIL may consider necessary.. However, all liability arising from any untoward incident 
or imposition of any fine, penalty, costs on account of non-compliance and negligence 
on the part of Contractor shall be solely meted on Contractor and JIL shall not be held 
liable for the same. 

3.23.5 All the Contractor’s supervisory personnel and sufficient number of workers shall be 
trained for fire-fighting and shall be assigned specific fire protection duties at the Site. 
Sufficient number of such trained personnel must be available at the Site at all times. 
The Contractor shall provide sufficient fire protection equipment of the type and 
numbers for the warehouses, office, temporary appropriate structures, labour and 
work areas, residential and other facilities, etc. Access to such fire protection 
equipment, shall be easy and be kept open at all times. 

3.23.6 The Security of Plant and Machinery, materials, equipment is on Contractor.  

3.23.7 That in case of any unfortunate event of theft of materials, equipment, plants, 
machinery or damage caused to them on account of external factors whatsoever 
resulting the monetary losses, the Contractor shall solely be burdened with all such 
losses and any other cost /expenses. Further, Contractor shall solely make all good 
against such losses.  

3.24 Fossils 

3.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or 
things of geological or archaeological interest discovered on the Site shall (as between 
the parties) be the property of JIL. The Contractor shall take reasonable precautions to 
prevent his staff, labor or other Persons from removing or damaging any such article 
or thing. The Contractor shall, immediately upon discovery of such article or thing, 
advise the Engineer-in-charge, who may issue instructions for dealing with it. 

3.24.2 If the Contractor suffers delay and/or incurs Cost in following these instructions of 
the Engineer-in-charge, and if such delay and/or Cost was not foreseeable, the 
Contractor shall give notice to the Engineer-in-charge, with a copy to JIL. After receipt 
of such notice, the Engineer-in-charge shall proceed in accordance with Clause 2.5 to 
agree or determine: 

i) any extension of time to which the Contractor is entitled under Clause 6.3; and 

ii) the amount of such Cost, which shall be reimbursed on top of the Contract 
Price, and shall notify the Contractor accordingly. 

3.25 Opportunities for Other Contractors 

3.25.1 The Contractor shall, in accordance with the Engineer-in-charge’s instructions, afford 
to other contractors engaged by JIL to work on the Site and Persons lawfully upon the 
Site all reasonable opportunities for carrying out their work. The Contractor shall also 
afford such opportunities to the employees of JIL. 
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3.26 Damage to Roads/Highways 

3.26.1 The Contractor shall prevent any of the internal routes connecting with or on the route 
to the Site from being damaged or injured by any traffic belonging to the Contractor 
or any of his Subcontractors. The Contractor in particular shall select routes, choose 
and use vehicles and restrict and distribute loads so that any such extraordinary traffic 
that will inevitably arise from the moving the machinery, Major Equipment and 
Material from and to the Site shall be limited as far as reasonably possible so that no 
unnecessary damage or injury may be occasioned to such internal routes. 

3.27 Design of the Works 

DELETED/N.A. 

3.28 Construction Documents 

3.28.1 The Contractor shall prepare Construction Documents in sufficient detail to satisfy all 
Applicable Laws and Applicable Permits, all regulatory approvals, to provide 
suppliers and construction personnel sufficient instruction to commence and execute 
the Works, and to describe the operation of the completed Works. The Engineer-in-
charge shall have the right to review and inspect the preparation of Construction 
Documents, wherever they are being prepared. 

3.28.2 Each of the Construction Documents shall, when considered ready for use, be 
submitted to the Engineer-in-charge for pre-construction review. All such 
documentation shall be prepared, submitted, reviewed and approved (where 
required) in compliance with the Technical Specifications. 

3.28.3 In this Clause, review period means the period required by the Engineer-in-charge, 
which shall not exceed twenty-one (21) Days, calculated from the date on which the 
Engineer-in-charge receives a proposed Construction Document and the Contractor’s 
notice that it is considered ready, both for a pre-construction review in accordance 
with this Section and for use. If the Engineer-in-charge, within such review period, 
notifies the Contractor that a proposed Construction Document fails (to the extent 
stated) to comply with JIL’s Requirements, it shall be rectified, resubmitted and 
reviewed in accordance with this Section at the Contractor’s Cost.  

3.28.4 For each part of the Works, and except to the extent that the prior consent of the 
Engineer-in-charge shall have been obtained: 

i. construction shall not commence prior to the expiry of the review periods for 
the Construction Documents which are relevant to the design and construction 
of such part; 

ii. construction shall be strictly in accordance with such Construction Documents; 
and 

iii. if the Contractor wishes to modify any Approved Design / Drawings or 
document which has previously been submitted for such pre-construction 
review, the Contractor shall immediately notify the Engineer-in-charge and 
shall subsequently submit revised documents to the Engineer-in-charge for 
pre-construction review. 
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3.28.5 If the Engineer-in-charge instructs that further Construction Documents are necessary 
for carrying out the Works, the Contractor shall upon receiving the Engineer-in-
charge’s instructions prepare such Construction Documents. 

3.28.6 Errors, omissions, ambiguities, inconsistencies, inadequacies and other defects in the 
Construction Documents or arising therefrom shall be rectified by the Contractor at 
his sole cost and risk. 

3.29 No Relief from Liability 

3.29.1 Neither: 

i. the examination of or the giving or withholding of consent to any Construction 
Documents under this section or the making of objections, representations, 
comments or suggestions, or failure to make the same in relation to the said 
Construction Documents or any other aspect of the Works unless changes in 
the Approved Design are imposed on the Contractor by JIL and/or Lender; 
nor 

ii. any other act or omission of JIL or the Engineer-in-charge or of any other 
Person acting or purporting to act on their behalf in relation to any aspect of 
the Works (including without limitation the issue of any payment certificate or 
Performance Certificate or the issue of any order or instruction pursuant to the 
Contract) 

shall relieve the Contractor in whole or in part of any duty, obligation or liability 
undertaken by the Contractor in relation to the Works whether under this Contract or 
otherwise, or diminish or vary any such duty, obligation or liability, whether by way 
of contribution or under any applicable law, rules, bye-laws etc or otherwise. Neither 
JIL nor the Engineer-in-charge shall be under any duty or obligation to warn or notify 
the Contractor of the breach of any duty or obligation owed by the Contractor 
hereunder or otherwise in relation to the Works of which JIL or the Engineer-in-charge 
are or should be aware. 

3.30 No Variation 

3.30.1 Neither any consent to Construction Documents by the Engineer-in-charge under this 
Clause of any modification as a condition of such consent nor the consent to 
Construction Documents which does not comply with or is inconsistent with the 
Technical Specifications shall be capable of constituting a Variation pursuant to Clause 
10 and no additional payment of any kind or extension of Time for Completion shall 
be awarded in respect of the time taken for, or other circumstances whatsoever 
surrounding, consent being given or withheld in relation to Construction Documents 
by the Engineer-in-charge or the subsequent carrying out of the Works, provided that 
any imposition pursuant to this Clause of any modification as a condition of such 
consent which also modified the Technical Specifications may be a Variation pursuant 
to Clause 10. 

3.31 Extra Items 

3.31.1 Extra items of Work shall not in any way vitiate the Contract. The Contractor shall be 
bound to execute extra items of Work as directed by the Engineer-in-Charge. The 
rate(s) of any additional, altered or substituted item(s) shall be determined by JIL as 
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follows: - 

i) If the rate of any additional, altered or substituted item(s) of Work is not 
specified in Bill of Quantities, the rate for such item(s) shall be derived from 
the rate of nearest similar item specified therein.  

ii) If it is not feasible to derive the rate of such extra item(s) from similar items in 
Bill of Quantities as per provisions of Sub clause (i) herein above, the 
Contractor shall submit the analysis of rates for extra item with supporting 
documents, the co- efficient of materials in such analysis of rates shall be as per 
manufacturers specifications or as mentioned in the CPWD analysis of rates 
whichever is applicable. The provision for the Contractor’s profit and 
overheads (including all taxes, labour cess & duties except GST) shall be 
limited to 15% of the prime cost. The prime cost shall include all expenditure 
for materials, labour, and supplies furnished by the Contractor and all 
expenditure for use of Plant & Equipment where required but will in no case 
include any allowance for office expense, general superintendence or other 
general expenses. GST shall be paid extra as applicable. These rates shall be 
checked and decided by the Engineer-in-Charge in consultation with the 
Contractor and payment for such extra items shall be made at the rates as 
decided by Engineer-in-Charge.  

iii) Under no circumstances the Contractor shall at any stage suspend the Work on 
account of non-settlement of rates of such item(s)  

iv) Increase or decrease in specified basic rate of material, as mentioned in BOQ 
for incorporation in a quoted rate of an item of work shall be accounted for in 
the payment of the item of the related work only to the extent of the 
increase/decrease in the basic rate without any other additional cost. 

3.32 Contractor’s Undertaking  

3.32.1 The Contractor represents and warrants that the design, the Construction Documents, 
the execution and the completed Works will be in accordance with the following, in 
order of priority: 

i. the Applicable Laws, and 

ii. the documents forming the Contract, as altered or modified by Variations. 

3.32.2 The contractor shall not, under any circumstances, deviate from the requirements of 
(a) and (b) above without JIL’s prior written approval. The contractor shall make no 
claim for any additional compensation, extension of the Time for Completion, 
Variation or otherwise for any such deviations due to legal or physical impossibility 
except and only to the extent provided in and permitted by herein. 

3.32.3 In case of any sub-standard execution of work and poor performance/quality of 
workmanship, JIL without waiting for completion of time and work, shall forthwith 
call upon the Contractor to rectify all such defects at its own expense and cost. In case 
the Contractor fails to rectify the same, within the period as suggested by JIL or EIC, 
JIL shall have all the rights to deduct the amount of works from the pending bills and 
take appropriate legal recourse and recover the amount from Contractor. Even after 
the completion of Defect Liability Period, the Contractor is under the contract 
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obligation to rectify major structural defects and all consequences attached with such 
major structural defects shall be solely meted out on / attributable to the Contractor 
only. The period for applicability of this clause is in sync with the all the applicable 
laws/norms of the New Okhla Industrial Development Authority or GNIDA or 
YEIDA as the case may be. 

3.33 Technical Standards and Regulations. 

3.33.1 The Construction Documents, the execution and the completed Works shall comply 
with the national specifications, technical standards, building, construction and 
environmental regulations, regulations applicable to the Works and the product being 
produced from the Works, and the standards specified in the Technical Specifications 
and Schedules or as defined by Applicable Laws and Applicable Permits. List of the 
basic standards and codes applicable on the Works is given in Section III (2) of 
Schedule 2. References in the Contract to such specifications and other matters shall be 
understood to be references to the edition applicable on the Execution Date, unless 
explicitly stated otherwise herein. If substantially changed or new applicable national 
specifications, technical standards, or Applicable Laws or Applicable Permits that 
directly affect Contractor’s lawful design, construction or execution of the Works are 
promulgated or enacted after the Execution Date, and such changes would not 
reasonably have been in the contemplation of an experienced contractor as of the 
Execution Date, the Contractor shall submit proposals for compliance to the Engineer-
in-charge. In the event that the Engineer-in-charge determines that such proposals 
constitute a Variation, he shall then initiate a Variation in accordance with Clause 10.  

3.34 Samples 

3.34.1 The Construction Documents shall include the following samples and any relevant 
information, which the Contractor shall submit for pre-construction review by the 
Engineer-in-charge: 

i. manufacturer’s standard samples of Materials and material mill test 
certificates. 

ii. samples (if any) specified in the Technical Specifications; and 

iii. additional samples instructed by the Engineer-in-charge. 

Each sample shall be labeled as to origin and intended use in the Works. 

3.35 As-Built Drawings 

3.35.1 The Contractor shall prepare and keep up-to-date a complete set of “as-built” records 
of the execution of the Works, showing the exact as-built locations, sizes and details of 
the work as executed, with cross references to relevant specifications and data sheets. 
These records shall be kept on the Site and shall be used exclusively for the purposes 
of this Section. 

3.35.2 Two (2) copies shall be submitted to the Engineer-in-charge prior to the 
commencement of the Tests on Completion. 

3.35.3 In addition, the Contractor shall prepare and submit to the Engineer-in-charge “as-
built drawings” of the Works, showing all Works as executed. The drawings shall be 
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prepared as the Works proceed and shall be submitted to the Engineer-in-charge for 
his inspection. The Contractor shall obtain the consent of the Engineer-in-charge as to 
their size, the referencing system, and other pertinent details. 

3.35.4 Prior to the issue of any Taking-Over Certificate, the Contractor shall submit to the 
Engineer-in-charge a set of marked up drawings, and any further Construction 
Documents specified in the Technical Specifications. The Works shall not be 
considered to be completed for the purposes of Taking-Over under Clause 8 until such 
documents have been submitted to the Engineer-in-charge. Two (2) full-size original 
copies and six (6) printed copies of the relevant ‘as-built drawings’ and diskettes of 
such as-built drawings shall be available at the Site and provided to Engineer-in-
charge within ninety (90) Days after the Taking-Over Date. As-built drawing 
requirements are as specified in relevant clause. 

3.36 Operation and Maintenance Manuals 

3.36.1 Not less than [●] Days prior to commencement of the Tests on Completion, the 
Contractor shall prepare and submit to the Engineer-in-charge operation and 
maintenance manuals in accordance with the Technical Specifications and in sufficient 
detail for JIL to operate, maintain, dismantle, reassemble, adjust and repair the Works. 
The Works shall not be considered to be completed for the purposes of Taking-Over 
under Clause 8 until such operation and maintenance manuals have been submitted 
to the Engineer-in-charge and Engineer-in-charge has accepted the same. Prior to final 
Acceptance Date, Contractor shall provide to JIL final versions of said operation and 
maintenance manuals reflecting any revisions necessitated by the testing, Start-Up and 
Performance Testing processes. 

3.37 Error by Contractor 

3.37.1 If errors are found in the Construction Documents during the Contract Period, the 
same shall be corrected at the Contractor’s cost. If same are not rectified, EIC/JIL have 
a right to issue notice to Contractor seeking necessary reliefs. 

3.38 Patent Rights 

3.38.1 The Contractor shall indemnify JIL against all claims of infringement of any patent, 
registered design, copyright, trade mark or trade name, or other intellectual property 
right, if: 

i. the claim or proceedings arise out of the design, construction, or use of the 
Works; 

ii. the infringement (or allegation of infringement) was not the result of part (or 
all) of the Works being used for a purpose other than that indicated by, or 
reasonably to be inferred from, the Contract; and 

iii. the infringement (or allegation of infringement) was not the result of part (or 
all) of the Works being used in association or combination with any thing not 
supplied by the Contractor, unless such association or combination was 
disclosed to the Contractor prior to the Execution Date or is stated in the 
Contract. 

3.38.2 The Contractor shall be promptly notified of any claim under this Clause made against 
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JIL. The Contractor may, at his cost, conduct negotiations for the settlement of such 
claim, and any litigation or arbitration that may arise from it. JIL or the Engineer-in-
charge shall not make any admission which might be prejudicial to the Contractor, 
unless the Contractor has failed to take over the conduct of the negotiations, litigation 
or arbitration within a reasonable time after having been so requested. 

3.38.3 Except to the extent that JIL agrees otherwise, the Contractor shall not make any 
admission which might be prejudicial to JIL, until the Contractor has given JIL such 
reasonable security as JIL may require. The security shall be for an amount, which is 
an assessment of the compensation, damages, charges and costs for which JIL may 
become liable, and to which the indemnity under this Section applies. 

3.38.4 JIL shall, at the request and cost of the Contractor, assist him in contesting any such 
claim or action and shall be repaid all reasonable costs incurred.  

3.38.5 Except where otherwise specified in the Contract, the decision of the Engineer-in-
Charge as to the quality of workmanship or materials used on the Work, or as to any 
other questions, claim, right, matter or things whatsoever in any way arising out of or 
relating to the Contract documents, designs, drawings, specifications, estimates, 
instructions, or conditions, or otherwise concerning the Work or the execution or 
failure to execute the same whether arising during the progress of the Work or after 
the completion or abandonment of the Contract by the Contractor shall be final 
conclusive and binding on the Contractor. 

3.39 Cooperation with Other Contractors 

3.39.1 Other activities like plumbing, firefighting, electric wiring and fittings, heating, 
ventilation & air conditioning if any which are outside the scope of this contract shall, 
by their nature, need to go on simultaneously with the construction activities 
envisaged in this Contract. The Contractor is expected to cooperate and co-ordinate 
with the agencies deployed by the Engineer-in-Charge to execute the work relating to 
the aforesaid extra contractual activities. There may be occasional hindrances to the 
work of the Contractor due to the ongoing activities of the other agencies, as aforesaid, 
but the Contractor shall not be entitled to any claim on this account. 

4 STAFF AND LABOR 

4.1 Engagement of Staff and Labor 

4.1.1 The Contractor shall make its own arrangements for the engagement of all his staff 
and labor, local or otherwise, and for their payment, housing, feeding and transport. 
That at all times during the term / validity / existence of this Agreement, the 
Contractor shall maintain minimum of active / working labour of _____________ in 
number at Project site. This strength of labour deployment may increase as per the 
instructions given to Contractor by JIL to achieve the timelines as agreed between the 
parties and as per the schedule ___ of this Agreement/contract. The Contractor shall 
also ensure that adequate staff including engineers etc as agreed and stated in schedule 
shall be fully deputed at site.  Non-compliance of this very condition may disturb the 
construction cycle and it may also impact the business planning of JIL, therefore JIL 
have a right to monitor the daily labour deployment at Project site and in case, labour 
deployment decreases below the minimum requirement and/or less than the Schedule 
agreed, JIL have right to consider the same as an event of default and thus to proceed 
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freely as per its own discretion.   

4.1.2 In case of continuous default of non - compliance of any obligations for more than 3 
occasions / or for 3 continuous / consecutive months, JIL have all rights to terminate 
the Agreement without taking any obligation to give notice and full and final payment 
will be processed only after taking the consideration of all events of non -performance 
by the Contractor during the period prior to the termination. The effects / 
consequences of such termination and rights and obligations of parties will be as per 
the tender documents or General or Special Conditions. Further the termination of the 
contract does not bar JIL to recover penalty or liquidated damages as per the contract. 

4.2 Rates of Wages and Conditions of Labor 

4.2.1 The Contractor shall pay rates of wages and observe conditions of labor not less than 
applicable minimum wages governed in the State of Uttar Pradesh for the trade or 
industry where the Works are being carried out. If no such established rates or 
conditions are applicable, the Contractor shall pay rates of wages and observe 
conditions not less favorable than the general level of wages and conditions observed 
by others whose trade or industry is similar to that of the Contractor. 

4.3 Persons in the Service of Others  

4.3.1 The Contractor shall not recruit, or attempt to recruit, his staff and labor from amongst 
persons in the service of JIL or the Engineer-in-charge. 

4.4 Labor Laws 

The Contractor shall comply, and shall cause its Subcontractors to comply, with all the 
relevant labor laws including but not limited to labour cess under BOCW act, applying 
to its employees, and shall duly pay and afford to them all their legal rights under 
Applicable Laws and Applicable Permits. The Contractor shall apply and obtain 
registration under Labour Laws, BOCW act etc at its own expenses. The Contractor 
shall require all such employee, workmen, labourers, managers and Subcontractors so 
employed/engaged by it to obey all Applicable Laws and regulations concerning 
safety at work. However, in case any liability arising due to any violation or imposition 
of any fine, penalty, costs on account of non-compliance and negligence on the part of 
Contractor shall be solely meted on Contractor and JIL shall not be held liable for the 
same. 

 

4.5 Working Hours 

4.5.1 Contractor shall be permitted to work at the Site at any time or hour, as permitted by 
Applicable Laws and Applicable Permits. The Contractor’s Representative or a 
qualified supervisor shall be present during all periods, including overtime and 
second and third shifts, when work is in progress at the Site. 

4.6 Facilities for Staff and Labor 

4.6.1 The Contractor shall provide and maintain all necessary accommodation and welfare 
facilities for his (and his Subcontractor’s) staff and labor, as may be required under 
Applicable Laws or as contractually agreed between the parties. The Contractor shall 
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also provide the facilities specified in the special condition of contract for JIL’s and 
Engineer-in-charge’s personnel. The Contractor shall not permit any of its employees 
or any of the employees of Subcontractors to maintain any temporary or permanent 
living quarters within the structures forming part of the Works. 

4.7 Health and Safety 

4.7.1 All the necessary required Precautions and safety measures like helmets etc. shall be 
taken by the Contractor to ensure the health and safety of his staff and labor, workmen, 
labourers, managers and Subcontractors so employed/engaged by it. The Contractor 
shall ensure that medical staff, first aid facilities and ambulance service are available 
at the accommodation and on the Site during all times the Works are being executed 
at the Site and that suitable arrangements are made for all necessary welfare and 
hygiene requirements and for the prevention of epidemics. The Contractor shall 
maintain records and make reports concerning health, safety and welfare of persons, 
and damage to property, as the Engineer-in-charge may reasonably require. 

4.7.2 The Contractor shall appoint a member of his staff at the Site to be responsible for 
maintaining the safety, and protection against accidents, of personnel on the Site. This 
person shall be qualified for his work, shall be a full-time employee of the Contractor 
and shall have the authority to issue instructions and take protective measures to 
prevent accidents. The Contractor shall send to the Engineer-in-charge details of any 
accident as soon as possible (but in any event within 24 (twenty-four) hours after its 
occurrence. 

4.7.3 Contractor agrees to comply with any and all safety and health requirements 
established by JIL and as identified in the Health and Safety Specifications set out at 
Schedule 2. The Contractor agrees that it shall indemnify JIL for all breaches and 
resultant consequences. However, in case any liability arising due to any violation or 
imposition of any fine, penalty, costs on account of non-compliance and negligence on 
the part of Contractor shall be solely meted on Contractor and JIL shall not be held 
liable for the same. 

 

4.7.4 In the event of any outbreak of illness of an epidemic nature, the Contractor shall 
comply with and carry out such regulations, orders and requirements as may be made 
by the government of India, or the local medical or sanitary authorities, for the purpose 
of dealing with and overcoming the same. However, in case any liability arising due 
to any violation or imposition of any fine, penalty, costs on account of non-compliance 
and negligence on the part of Contractor shall be solely meted on Contractor and JIL 
shall not be held liable for the same. 

 

4.8 Contractor’s Superintendence 

4.8.1 The Contractor shall provide all necessary superintendence during the design and 
execution of the Works, and as long thereafter as the Engineer-in-charge may consider 
necessary for the proper fulfilling of the Contractor’s obligations under the Contract. 
Such superintendence shall be given by sufficient and suitably qualified persons 
having adequate knowledge of the operations to be carried out (including the methods 
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and techniques required, the hazards likely to be encountered and methods of 
preventing accidents) for the satisfactory and safe execution of the Works.  

4.9 Contractor’s Personnel  

4.9.1 The Contractor shall employ (or cause to be employed) only persons who are careful 
and appropriately qualified, skilled and experienced in their respective trades or 
occupations. The Engineer-in-charge may require the Contractor to remove (or cause 
to be removed) any person employed on the Site or Works, including the Contractor’s 
Representative, who in the opinion of the Engineer-in-charge: 

i) persists in any misconduct; 

ii) is incompetent or negligent in the performance of his duties; 

iii) fails to conform with any provisions of the Contract; or 

iv) persists in any conduct which is prejudicial to safety, health, or the protection 
of the environment. 

4.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed), at 
Contractor’s sole cost, a suitable replacement person. 

4.10 Disorderly Conduct 

4.10.1 The Contractor shall at all times take all reasonable precautions to prevent any 
unlawful, riotous or disorderly conduct by or amongst his staff and labor and the staff 
and labor of his Subcontractors, and to preserve peace and protection of persons and 
property in the area of the Works against such conduct, including offsite locations. 

4.11 Contractor’s Organizational Chart  

4.11.1 None of the individuals identified in Contractor’s Organizational Chart may be 
withdrawn from the Project without due notification to and approval being given by 
JIL. No such withdrawal shall be made if it will, in the opinion of JIL, jeopardize 
successful completion of the Works within the Time for Completion. 

4.12 Labor Actions 

4.12.1 Contractor shall establish and maintain at the Site a primary access gate and an access 
policy. Contractor shall also establish and maintain at all times a reserve gate. 
Contractor shall be obligated and shall ensure that all Subcontractors continue the 
proper performance of the work and meet all manning requirements notwithstanding 
the use of pickets at the reserve gate established for use by Contractor and any of the 
Subcontractors or at any other location or entrance at or near the Site. Contractor shall 
ensure that its Subcontractors and all persons entering the Site enter and exit the gate 
designated for their use and will instruct all persons exiting and entering the Site as to 
the proper gates. If for any reason Contractor fails to perform any condition contained 
in this Clause 4.12.1, Contractor shall be in default of its obligations under this Contract 
and Contractor shall not be entitled to an adjustment in the Contract Price or the Time 
for Completion. In case of any untoward incident at project site involving the 
labourers, any liability that comes on JIL as a project JIL the same shall be directly 
attributed to Contractor who will indemnify JIL/its 
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Employees/Directors/Management from all actions and fines, penalties, punishment 
etc.   

4.12.2 In case of any non-compliance of any applicable law / statute/ rule/ 
regulations/promulgations/ ordinances/govt. orders etc. all liabilities/ actions 
/prosecutions shall solely be attributed upon the Contractor. The Contractor shall 
indemnify JIL/Management/Board/Employees/Consultant from all punitive 
actions, civil liabilities and criminal actions/prosecution etc.  The same is also 
applicable in case of any accident, mishappening and untoward event occurred at the 
Project Site. 

 

5 PLANT, MATERIALS AND WORKMANSHIP 

5.1 Manner of Execution  

5.1.1 All Works to be done shall be executed in the manner set out in the Contract. The 
Works shall be executed in a proper, workmanlike and careful manner with properly 
equipped facilities and non-hazardous Materials, in accordance with recognized good 
practice and Prudent Practices.  

5.2 Delivery to Site 

5.2.1 The Contractor shall be responsible for procurement, transport, receiving, unloading 
and safe-keeping of all machinery, Materials, Contractor’s Equipment and other things 
required for the completion of the Works. 

5.3 Inspection  

5.3.1 JIL and the Engineer-in-charge shall be entitled, at any places where work is being 
carried out, to inspect, examine and test the materials and workmanship, and to check 
the progress of Works to be done under the Contract. The Contractor shall give them 
full opportunity to inspect, examine, measure and test any work on Site or wherever 
carried out. Contractor shall comply with the requirements of the Technical 
Specifications. 

5.3.2 The Contractor shall give due notice to the Engineer-in-charge whenever such work is 
ready. The Engineer-in-charge shall then either carry out the inspection, examination, 
measurement or testing without unreasonable delay, or notify the Contractor that it is 
considered unnecessary. If the Contractor fails to give such notice, he shall, when 
required by the Engineer-in-charge, uncover such work and thereafter reinstate and 
make good at his own cost. 

5.3.3 The Engineer-in-charge shall, during the progress of the Work, have power to order in 
writing from time to time:  

i) The removal from the site, within such time as may be specified in the Order, 
of any materials which, in the opinion of the Engineer-in-charge, are not in 
accordance with the Contract.  

ii) The substitution of proper and suitable materials and,  
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iii) The removal and proper re-execution, notwithstanding any previous test 
thereof or interim payment thereof, of any Work which in respect of materials 
or workmanship is not, in the opinion of the Engineer-in-charge, in accordance 
with the Contract. This condition also applies in DLP/extended period.  

5.3.4 In case of default on the part of the Contractor in carrying out such order, as specified 
in the preceding sub clause, JIL shall be entitled to employ and pay other person(s) to 
carry out the same and all expenses consequent thereon or incidental thereto shall be 
recoverable from the Contractor by JIL or may be deducted by JIL from any amount 
due or which may become due to the Contractor. 

5.3.5 The Site and all Works performed by the Contractor shall be subject to inspection, 
examination and testing by JIL at any and all times during design, engineering, 
procurement, fabrication and at any and all places where such design, engineering, 
procurement and fabrication are carried on. The Contractor shall arrange for JIL to 
have access to the Site for such inspection, and provide other reasonable facilities, 
assistance, labour, equipment, materials and instruments necessary for the safe and 
convenient inspection of the Project. 

5.4 Testing 

5.4.1 If the Contract provides for tests, the Contractor shall provide all documents and other 
information necessary for testing and such assistance, labor, materials, electricity, 
stores, apparatus and instruments as are necessary to carry out such tests efficiently. 
Notwithstanding the above, JIL shall provide Contractor with: (a) equipment and 
power; and (b) the complement of operating personnel in support of Performance 
Tests. Contractor shall be responsible for performing and conducting all tests and shall 
comply with the requirements of the Technical Specifications. 

5.4.2 The Contractor shall agree, with the Engineer-in-charge, the time and place for the 
testing of any site, machinery, material and other parts of the Works as specified in the 
Contract. The Engineer-in-charge shall give the Contractor not less than 24 (twenty-
four) hours’ notice of its intention to attend the tests. The Contractor shall provide 
sufficient suitably qualified and experienced staff to carry out the tests specified in the 
Contract. In the event that the Engineer-in-charge sets a date for testing, which causes 
an unreasonable delay, the Contractor is entitled to an extension of time and the 
amount of Costs reimbursed on top of the Contract Price for the same. 

5.4.3 Contractor shall promptly forward to the Engineer-in-charge duly certified reports of 
the tests and copies of the data upon which the reports are based. When the specified 
tests have been passed, the Engineer-in-charge shall endorse the Contractor’s test 
certificate, or issue a certificate to him, to that effect. 

 

5.5 Rejection  

5.5.1 If, as a result of inspection, examination or testing, the Engineer-in-charge decides that 
any machinery, Materials, design or workmanship has Defects or Deficiencies or 
otherwise is not in accordance with the Contract, the Engineer-in-charge may reject 
such machinery, Materials, design or workmanship and shall notify the Contractor 
promptly, stating his reasons. The Contractor shall then promptly remedy the Defects 
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or Deficiencies and ensure that the item complies with the Contract. 

5.5.2 If the Engineer-in-charge requires such machinery, Materials, design or workmanship 
to be retested, the tests shall be repeated under the same terms and conditions. If such 
correction and retesting cause JIL to incur additional costs, such costs shall be 
recoverable from the Contractor by JIL, and may be deducted by JIL from any monies 
due, or to become due, to the Contractor. 

5.5.3 The Contractor and JIL´s Representative shall agree on an appropriate time to conduct 
the tests to be repeated. 

5.6 JILship of Machinery, Materials or Other Works  

5.6.1 Each item of machinery, and Materials or other Works shall become the property of 
JIL at whichever is the earlier of the following times, unless otherwise stated in the 
Contract: 

i) in respect of the Works other than machinery, equipment’s and Materials as 
and when they are performed; or 

ii) when Contractor is paid for such Machinery, equipment’s, Materials or other 
Works. 

5.6.2 Contractor warrants and guarantees that legal title to all materials, equipment, tools 
and supplies furnished by Contractor, Subcontractors or their agents which are being 
shipped to the Site, incorporated in the Works or in storage at the Site, shall pass to JIL 
free and clear of any and all liens, claims, security interests or other encumbrances. 
Notwithstanding transfer of title or JILship, risk of loss or damage shall be as stated in 
Clause 13.  

5.6.3 Also, JIL is entitled to retain / take into its custody and possession all equipment, 
Machinery and Materials deployed / stationed at site in case of any dispute with 
Contractor or its abondance of work. JIL further vested with all legal rights to proceed 
against Contractor for causing delays and wrongful losses. Also to induct/appoint 
new Contractor who may use all Contractor’s existing plant and machinery.  In case 
any incident/ accident, mishappening and untoward event occurred happens due to 
default in machines or equipement, then  all liabilities/ actions /prosecutions shall 
solely be attributed upon the Contractor. The Contractor shall indemnify 
JIL/Management/Board/Employees/Consultant from all punitive actions, civil 
liabilities and criminal actions/prosecution etc.   

 

6 COMMENCEMENT, DELAYS AND SUSPENSION 

6.1 Commencement of Works 

6.1.1 The Contractor will start the work at site within 15 days from the issuance of the LOI. 
However no advance shall be given to the Contractor or Work execution / 
mobilization is allowed unless and until the formal documentations signed between 
the parties after completing the necessary legal formalities and all such legal 
formalities shall be completed in 15 days from the issuance of the LOI.   
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6.2 Time for Completion  

6.2.1 Time for Completion shall be as per LOI / NIT / ITB Contractor guarantees and/os as 
per the programme given in Schedule ___, The Contractor agree that it will achieve the 
Taking-Over Date on or before the Scheduled Taking-Over Date. Contractor further 
agrees and undertakes  that it shall use its best efforts to achieve the Final Acceptance 
Date as expeditiously as possible, but in no event later than 7  Days after the Taking-
Over Date. 

6.2.2 Provided that JIL, at any time, provide notice in writing to the contractor to suspend 
the progress of part or all of the works, without assigning any reason, whatsoever. 
upon receipt of written instructions from JIL and/or its board members / Directors / 
Management or its authorised representative/ employees, the contractor shall 
promptly suspend the progress of part or all of the works. The contractor agrees and 
undertakes that any idle time period during which no construction activity is carried 
out at project site shall be excluded from agreed completion time period and shall not 
demand idle charges for plant, machinery, labour etc for the said period from JIL.   

6.2.3 JIL shall grant a fair and reasonable extension of  time for completion of Work due to 
such suspension, as determined by JIL’s Representative, without any additional 
payments to Contractor. The decision of JIL and/or its Board members/Management 
/ Directors or its Authorised Representative/ employees shall be final and binding in 
this regard. 

 

6.3 Extension of Time for Completion  

 

6.3.1 The Contractor may apply for an extension of the Time for Completion if he is or will 
be delayed either before or after the Time for Completion by any of the following 
causes: 

i) a Variation (unless an adjustment to the Time for Completion is agreed under 
Clause 10.3); 

ii) a Force Majeure event (as defined in Clause 15.1); or 

iii)  a cause of delay specifically giving an entitlement to extension of the Time for 
Completion under another Clause of this Contract, unless the Contractor has 
not complied with such Clause. 

iv) for reasons caused due to acts or failure to act of JIL or JIL’s agents / 
contractors.  

6.3.2 Exclusions - Contractor is expressly precluded from any extension of the Time for 
Completion for all and any reasons whatsoever due to:  

i) delays in obtaining labor or delivery of goods or services from any 
Subcontractor; or 

ii) actions or inactions of any government, including the government of India and 
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delays in Applicable Permits; 

iii) physical conditions at the Site of any kind or character unless such conditions 
are caused by Force Majeure and except in the event of substantial differences 
between the data given in the Technical Specifications. 

6.3.3 Contractor shall be entitled to an extension of the Time for Completion by the amount 
of time Contractor is actually delayed if an event is identified that falls within the 
exceptional categories set out in subparagraphs of 6.3.1) above. In such an event, the 
Contractor shall be entitled to the requisite extension of Time for Completion, 
provided (i) notice is given as hereinafter provided, (ii) the delay is on the critical path 
(as reflected on the Programme) and is outside the reasonable control of Contractor or 
its Subcontractors; (iii) if the performance of the Contract is subject to concurrent 
delays, the Contractor shall only be entitled to the benefit of the period that is directly 
the result of excusable delays as described in the exception to subparagraphs above; 
(iv)  the Taking-Over Date is actually delayed by such events. 

6.3.4 If the Contractor intends to apply for an extension of the Time for Completion, the 
Contractor must give notice to the Engineer-in-charge of such intention as soon as 
possible and in any event within seven (7) Days of the start of the event giving rise to 
the delay, together with any other notice required by the Contract and relevant to such 
cause. Contractor is further required to submit to JIL, as part of its request for an 
extension of the Time for Completion, an acceleration schedule to demonstrate how 
such delay can be eliminated. The Contractor’s request shall be in writing and shall be 
accompanied by adequate evidence of the happening of this being sought. The 
Contractor shall keep such contemporary records as may be necessary to substantiate 
any application, either on the Site or at another location acceptable to the Engineer-in-
charge, and such other records as may reasonably be requested by the Engineer-in-
charge. The Contractor shall permit the Engineer-in-charge to inspect all such records 
and shall provide the Engineer-in-charge with copies as required.  

6.3.5 Within 28 (twenty-eight) Days of the first Day of such delay, the Contractor shall 
submit full supporting details of his application, including, without limitation, a 
critical path analysis of the alleged delay reflecting the considerations set forth in this 
Clause. If the Contractor cannot submit all relevant details within such period because 
the cause of delay continued for a period exceeding 7 (seven) Days, the Contractor 
shall submit interim details at intervals of not more than 28 (twenty-eight) Days (from 
the first Day of such delay) and full and final supporting details of his application 
within 60 (sixty) Days of the last Day of delay. In the appropriate circumstances, JIL 
shall have the right to waive the time periods set out as above. 

6.3.6 The Engineer-in-charge/JIL shall proceed in accordance with Clause 2.5 to agree or 
determine either prospectively or retrospectively such extension of the Time for 
Completion as may be due. The Engineer-in-charge shall notify the Contractor 
accordingly. When determining each extension of time, the Engineer-in-charge shall 
review his previous determinations and may revise, but shall not decrease, the total 
extension of time. 

6.3.7 The Contractor shall not be entitled to any claim whatsoever on account of the grant 
of extension of time. Any extension of time granted by the Engineer-in-charge to the 
Contractor shall, except as provided elsewhere in the Contract, be deemed to be 
compensation in satisfaction for and in respect of any actual or probable loss or injury 
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sustained or sustainable by the Contractor in respect of any matter or thing in 
connection with which such extension shall have been granted. If there is no ground 
of seeking extension by the Contractor and admittedly there is a delay to complete the 
works as per tender conditions, JIL in that event, have a right to impose and seek 
liquidated damages and/or penalty from the Contractor 

6.4 Rate of Progress 

6.4.1 If at any time the Contractor’s actual progress falls behind the Programme referred to 
in Clause 3.15, or it becomes apparent that it will so fall behind schedule, the 
Contractor shall immediately submit to the Engineer-in-charge a revised Programme 
taking into account the prevailing circumstances. The Contractor shall, at the same 
time, notify the Engineer-in-charge of the steps being taken to expedite progress, so as 
to achieve completion within the Time for Completion. The costs of implementing such 
steps or of revising the Programme as herein noted, shall be solely for Contractor’s 
account. 

6.4.2 If any steps taken by the Contractor in meeting his obligations under this Clause which 
results  JIL to incur additional costs, such costs shall be recoverable from the Contractor 
by JIL, subject to proper documentation and proof, and may be deducted by JIL from 
any monies due, or to become due, to the Contractor. 

6.4.3 If Contractor falls behind milestones identified in the Programme so as to delay the 
Time for Completion, except to the extent Contractor is entitled hereunder to an 
extension of the Time for Completion, Contractor shall, upon written notice by 
Engineer-in-charge and at no additional cost to JIL, develop a recovery schedule and 
work such hours (including night shifts, weekends and holidays) and furnish such 
additional labor and equipment as necessary to eliminate such delay. 

6.4.4 In case of continuous default of failure to work as per Programme for more than 3 
occasions / or for 3 continuous / consecutive months, JIL have all rights to terminate 
the Agreement without taking any obligation to give notice and full and final payment 
will be processed only after taking the consideration of all events of non -performance 
by the Contractor during the period prior to the termination. The effects / 
consequences of such termination and rights and obligations of parties will be as per 
the tender documents or General or Special Conditions. Further the termination of the 
contract does not bar JIL to recover penalty or lidquidated damages as per the contract. 

6.5 Liquidated Damages 

6.5.1 Delay Liquidated Damages 

i) If the Contractor fails to comply the specified 
timelines/programme/mile stoneas per agreed schedule, shortage of 
minimum labour on site, shortage of staff, equipment, plant and 
machinery etc or due to slow work at site or not as per the agreed 
schedule of the amount of the work to be done, then, in all such or any 
event,  the Contractor shall, pay delay liquidated damages to JIL in an 
amount equal to 0.5% (zero-point five percent) of Contract Price for per 
week or part thereof, subject to the aggregate of delay damages payable 
under this contract shall not exceed 10% (Ten percent) of the Contract 
Price (excluding Taxes).  
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ii) The Parties agree that the delay liquidated damages are a genuine and 
reasonable pre-estimate of the damages likely to be sustained by JIL as 
a result of the Contractor’s breach of its obligations. If the obligation to 
pay delay liquidated damages pursuant to this Clause 6.5.1 is found for 
any reason to be void, invalid or otherwise inoperative so as to 
disentitle JIL from claiming delay damages, JIL shall be entitled to claim 
against the Contractor for damages at law resulting from the 
Contractor’s breach of its obligations as set out in the Contract 

iii) Save in the case of fraud, deliberate default or reckless misconduct, the 
delay liquated damages described above (whether payable under this 
Contract or at law) shall be JIL’s exclusive remedy for the Contractor’s 
breach of its obligations under Clause 6.2 , other than in the event of 
termination under Clause 12.2.1 . Payment of delay liquated damages 
shall not relieve the Contractor from its obligation to achieve Works 
completion, or from any other duties, obligations or responsibilities 
which it may have under the Contract and Applicable Law. 

6.5.2 JIL may recover the Liquidated Damages from the Contractor from any amounts due 
or which may subsequently become due to the Contractor under the Contract. 

6.5.3 Performance Liquidated Damages 

i) If the Contractor fails to comply with performance of obligations as set 
out in this Contract, then the Contractor shall pay performance 
liquidated damages to JIL and subject to the aggregate of performance 
damages payable under this contract shall not exceed ____% (____ per 
cent) of the Contract Price (excluding Taxes and Duties).  

ii) The Parties agree that the performance liquidated damages are a 
genuine and reasonable pre-estimate of the damages likely to be 
sustained by JIL as a result of the Contractor’s breach of its obligations 
of this Contract. If the obligation to pay performance liquidated 
damages pursuant to this Clause 6.5.3 is found for any reason to be 
void, invalid or otherwise inoperative so as to disentitle JIL from 
claiming performance damages, JIL shall be entitled to claim against 
the Contractor for damages at law resulting from the Contractor’s 
breach of its obligations as set out in this Contract.  

iii) Save in the case of fraud, deliberate default or reckless misconduct, the 
performance liquated damages described above shall be JIL’s remedy 
for the Contractor’s breach of its obligations under the Contract, other 
than in the event of termination under Clause 12.2.1. Payment of 
performance liquated damages shall not relieve the Contractor from its 
obligation to achieve Works completion, or from any other duties, 
obligations or responsibilities which it may have under the Contract 
and applicable Law. 

iv) The Contractor agrees that, the overall cap on the liquidated damages 
including  performance liquidated damages under this Clause 6.5 shall 
be 10% (Ten percent) of the Contract Price. The Contractor further 
acknowledges that, the liquidated damages shall be paid by the 
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Contractor to JIL in compliance with the foregoing provisions, , JIL shall 
also be entitled to recover all other rights and/or remedies against the 
Contractor if permitted by the Applicable Laws and as per contract 
documents.  

6.6 Suspension of Work 

6.6.1 The Engineer-in-charge may at any time instruct the Contractor to suspend progress 
of part or all of the Works. During suspension, the Contractor shall protect, store and 
secure such part of the Works against any deterioration, loss or damage. JIL shall grant 
such extension in time for completion of Work on account of such period of 
suspension, as shall in the opinion of the JIL’s Representative be fair and reasonable. 

6.6.2 Promptly upon providing Contractor with instruction regarding the suspension, 
Engineer-in-charge shall meet with Contractor to review the progress of the completed 
Works and the status of Works that are in progress. In addition, Engineer-in-charge 
and Contractor shall meet to review the advantages and disadvantages of having 
Contractor complete during the suspension period certain Works that are in progress. 
Contractor shall follow Engineer-in-charge’s written instructions with respect to 
performing Works during the suspension period and Contractor shall be paid for such 
Works in accordance with the Schedule of Payments notwithstanding the suspension.  

6.7 Consequences of Suspension  

6.7.1 If the Contractor suffers delay and/or incurs Cost in following the Engineer-in-
charge’s instructions under Clause 6.5 and in resumption of the Works, the Contractor 
shall give prompt notice thereof to the Engineer-in-charge, with a copy to JIL. After 
receipt of such notice the Engineer-in-charge shall proceed in accordance with Clause 
2.5 to agree or determine any extension of time to which the Contractor is entitled 
under Clause 6.3; and shall notify the Contractor accordingly. The Contractor shall not 
be entitled to such extension if the suspension is due to a cause attributable to the 
Contractor. 

6.7.2 The Contractor shall not be entitled to extension of time for, making good any 
deterioration, defect or loss caused by faulty design, workmanship or materials, or by 
the Contractor’s failure to take the measures specified in Clause 6.5. 

6.8 Prolonged Suspension  

6.8.1 If suspension under Clause 6.5 has continued for more than ninety (90) Days, and the 
suspension is not due to a cause attributable to the Contractor, the Contractor may by 
notice to the Engineer-in-charge require permission to proceed within twenty (20) 
Days. If permission is not granted within that time, the Contractor may treat the 
suspension as a Variation under Clause 10 regarding the affected part of the Works. If 
such suspension affects the whole of the Works from Contractor’s scope of work under 
the Contract, the Contractor may terminate his employment and proceed in 
accordance with Clause 12.5. 

6.9 Resumption of Work  

6.9.1 After receipt of permission or of an instruction to proceed, the Contractor shall, after 
notice to the Engineer-in-charge, and together with the Engineer-in-charge, examine 
the Works and the Machinery and Materials affected by the suspension.  
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6.9.2 If JIL has taken over risk and responsibility for the suspended Works, risk and 
responsibility shall revert to the Contractor 14 (fourteen) Days after receipt of the 
permission or instruction to proceed. 

6.10 Burden of Proof  

6.10.1 In case of a dispute regarding the application of the provisions of this Clause, including 
any dispute as to whether Contractor is entitled to an extension of the Time for 
Completion, Contractor shall have the burden of proof as to its entitlement to relief 
under this Clause. 

6.11 Foreclosure of Contract in Full or in Part Due to Abandonment or Reduction in 
Scope of Work. 

6.11.1 If at any time after acceptance of the tender, JIL or Engineer-in-charge decides to 
abandon or reduce the scope of the Work for whatsoever reasons and hence does not 
require the whole or any part of the Work to be carried out, the Engineer-in-Charge 
shall give notice in writing to that effect to the Contractor and the Contractor shall 
have no claim to any payment of compensation or otherwise whatsoever on account 
of any profit or advantage which he might have derived from execution of the Work 
in full but which he could not derive in consequence of the fore-closure of the whole 
or part of the Work. The Contractor shall be paid at Contract rates for full amount of 
the Work executed at site and in addition, a reasonable amount as certified by the 
Engineer-in-Charge for the items hereunder mentioned which could not be utilized on 
the Work to the full extent because of the foreclosure: - 

i) Appropriate percentage of any expenditure incurred on preliminary works, 
e.g., temporary access roads, temporary labour huts, staff quarters & site office, 
storage accommodation and water storage tanks.  

ii) JIL shall have the option to either take over Contractor’s materials or any part 
thereof, either brought to Site or ordered such that the Contractor is legally 
bound to accept delivery from suppliers, provided however, that the quantity 
of such materials is not in excess of reasonable requirement of Work, or to pay 
the cost of the same to the Contractor at mutually agreed rates. The decision of 
the Engineer-in- Charge in respect of the reasonable quantity required for 
Work will be final and conclusive.  

iii) The reasonable cost of repatriation of all the Contractor’s staff and workmen 
employed on or in connection with the Work at the time of such foreclosure 
provided that the Contractor shall, if required by the Engineer-in-Charge, 
furnish to him books of account, wage books, time sheets and other relevant 
documents as may be necessary to enable him to certify the reasonable amount 
payable under this condition. 

7 TESTS ON COMPLETION 

7.1 Contractor’s Obligations  

7.1.1 The Contractor shall carry out the Tests on Completion in accordance with the 
Technical Specifications, this Clause, and Clause 5.4, after providing the documents in 
accordance with the Construction Drawings. The Contractor shall give to the Engineer-
in-charge 45 (forty-five) Days’ notice of the date after which the Contractor will be 
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ready to carry out the Tests on Completion. Unless otherwise agreed, such Tests shall 
be carried out within 14 (fourteen) Days after this date, on such Day or Days as the 
Engineer-in-charge shall instruct. 

7.1.2 In considering the results of the Tests on Completion, the Engineer-in-charge shall 
make allowances for the effect of any use of the Works by JIL on the performance or 
other characteristics of the Works with such allowances for degradation being those 
set forth in the Technical Specifications. Specific Tests on Completion are identified in 
the Technical Specifications and are generally categorized as Performance Tests. 

7.1.3 As soon as the Works have passed the Tests on Completion, the Contractor shall 
provide the Engineer-in-charge and JIL with a report of the results of all such Tests. 

7.1.4 If during any Tests on Completion it is discovered that the Works cannot be operated 
in a safe manner in accordance with Prudent Practices, the Test shall be terminated 
and the defective system or component replaced or repaired by Contractor, 
whereupon the Test shall start over. 

7.2 Preparation for Performance Tests  

7.2.1 Performance Tests shall be performed by Contractor utilizing JIL’s normal 
complement of operating personnel and Contractor’s employees under Contractor’s 
direction and supervision. Contractor shall give to the Engineer-in-charge notice when 
it believes that the Works are complete in accordance with the Technical Specifications. 
Within fifteen (15) Days after receipt of such notice, Engineer-in-charge shall inspect 
such Works and, if it agrees, it shall issue to Contractor a Completion Certificate in the 
form set forth in Schedule 3. If Engineer-in-charge disagrees, it shall notify Contractor 
of the deficiencies, which Contractor shall cure and then re-notify Engineer-in-charge 
when it believes that the Works is ready for reassessment. 

7.3 Punch List  

7.3.1 No Completion Certificate will be issued until such time as a Punch List has been 
prepared. Contractor and Engineer-in-charge shall jointly prepare a Punch List prior 
to the anticipated date of Completion. Contractor shall provide it to JIL and Engineer-
in-charge together with an estimate of the cost and time to complete and/or correct 
each Punch List item. Engineer-in-charge shall notify Contractor whether that it 
accepts such Punch List and estimate or shall otherwise state its reasons for 
disagreement therewith in reasonable detail; provided, however, that acceptance or 
rejection thereof shall not relieve Contractor of its liability to complete or correct the 
Punch List items. JIL may withhold from amounts otherwise payable hereunder an 
amount equal to 100 percent (hundred%) of the estimated value of each Punch List 
item until Contractor has completed that item. Upon Contractor’s completion of each 
Punch List item and issuance of an invoice by Contractor to JIL with respect to such 
item, JIL may, but shall not be required, if such amount otherwise be due hereunder, 
to release to Contractor the entire amount withheld with respect to such completed 
item. If Contractor fails to complete all Punch List items within one hundred eighty 
(180) Days after the date of Taking-Over (unless otherwise agreed between JIL and the 
Contractor), JIL may complete, or cause to be completed, any item which Contractor 
has so failed to complete. In such case, JIL may deduct the related costs (which shall 
include third party costs and costs of JIL) of such item from the amount withheld with 
respect to such item and pay the remaining amount withheld, if any, to Contractor.  
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7.4 Conduct of Performance Tests  

7.4.1 Guidelines for the conduct of the Performance Tests are set forth in the Technical 
Specifications. No later than ninety (90) Days prior to the commencement of the 
Performance Tests, Contractor will submit to Engineer-in-charge its proposed detailed 
testing of procedures (the “Test Procedures”) for the conduct of Performance Tests. 
The Test Procedures shall be in accordance with the Technical Specifications. Engineer-
in-charge will review and respond to Contractor’s proposed Test Procedures within 
thirty (30) Days of the submission, and the Parties and Engineer-in-charge shall meet 
to finalize the Test Procedures within five (5) Days of Engineer-in-charge’s response. 
Contractor will submit the final version of the Test Procedures to Engineer-in-charge 
and JIL not more than fifteen (15) Days prior to the commencement of the Performance 
Tests.  

7.4.2 The Parties shall agree on the data to be used for analysis, and the analysis will be 
performed by Contractor. If JIL observes any Defects or Deficiencies in the Works 
during any Performance Test, JIL shall promptly notify Contractor in writing, and if 
in JIL’s judgment such Defect or Deficiency calls into question the validity of the 
Performance Test or poses any risk of damage or injury to property or persons, JIL 
may direct that the Performance Test be stopped and restarted after appropriate 
corrective action has been taken by Contractor at Contractor’s sole cost and expense. 
JIL and Contractor shall cooperate in good faith in determining when or to what extent 
the Project will be taken out of service in order to take corrective measures; provided, 
however, that JIL shall not unreasonably interfere with Contractor’s preparations for 
and conduct of any Performance Test.  

7.4.3 The Performance Testing shall be deemed to be successfully completed when the 
Contractor has successfully completed all of the criteria specified in the Technical 
Specifications at levels meeting or exceeding the Taking-Over Levels. Once Contractor 
has successfully completed the Performance Testing, Contractor may request that the 
Engineer-in-charge issue to Contractor a Taking-Over Certificate in the form set forth 
in schedule 5. 

7.5 Final Acceptance. 

7.5.1 Final Acceptance shall be deemed to occur when the Contractor has: (a) successfully 
completed (i) the criteria specified in the Technical Specifications; and (b) fully 
completed all the Works, including the Punch List, free of Defects or Deficiencies. 
Upon Contractor achieving Final Acceptance, Engineer-in-charge shall issue an Final 
Acceptance Certificate in the form set forth in Schedule 4. 

7.6 Issuance of Certificates  

7.6.1 With respect to the obligation of Engineer-in-charge to issue certificates as called for in 
this Clause, Engineer-in-charge agrees to promptly issue the certificate and 
retroactively date such certificate as of the date the event giving rise to the certification 
was completed, if the criteria for the issuance of such a certificate have been satisfied. 

7.7 Retesting  

7.7.1 If the Works fail to pass the Tests on Completion, Clause 5.4 and Clause 5.5 shall apply, 
and the Engineer-in-charge or the Contractor may require such failed Tests on 
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Completion, and the Tests on Completion on any related work, to be repeated under 
the same terms and conditions. 

7.8 Modifications to Achieve Passage of Tests on Completion  

7.8.1 JIL and Contractor shall confer and mutually agree upon any corrective measures or 
modifications to the machinery to be taken by Contractor to achieve passage of the 
Tests on Completion; provided, however, that, such corrective measures or 
modifications must not adversely affect in any material respect the operation or 
maintenance of the machinery after Final Acceptance. No automatic controls or safety 
protections may be temporarily bypassed to achieve passage of the Tests on 
Completion. 

8 TAKING-OVER 

8.1 Taking-Over Certificate  

8.1.1 The Works shall be taken over by JIL when they have been completed in accordance 
with the Contract (except as described in sub-paragraph 8.1.2(ii) below), have passed 
the Tests on Completion and a Taking-Over Certificate (in the form contained at 0 for 
the Works has been issued or deemed to have been issued in accordance herewith. 

8.1.2 The Contractor may apply by notice to the Engineer-in-charge for a Taking-Over 
Certificate not earlier than fourteen (14) Days before the Works will, in the Contractor’s 
opinion, be complete and ready for Taking-Over. The Engineer-in-charge, within 
twenty-eight (28) Days after the receipt of the Contractor’s application shall conduct a 
joint survey of Work with the Contractor and prepare a joint list of defects, which shall 
be rectified by the Contractor within the period as may be specified by the Engineer-
in-charge. The Work shall be taken over by JIL after the rectification of defects and JIL 
shall: 

i)  Issue the Taking-Over Certificate to the Contractor, stating the date on which 
the Works were completed in accordance with the Contract (except for minor 
outstanding work that does not affect the use of the Works for their intended 
purpose and which does not constitute a Defect or Deficiency) including 
passing the Tests on Completion; or 

ii) Reject the application, giving his reasons and specifying the work required to 
be done by the Contractor to enable the Taking-Over Certificate to be issued 
and the Contractor shall then complete such work before issuing a further 
notice under this Clause. 

8.1.3 Where the completion of the Work is substantially achieved and some minor works 
remain to be completed because of some instructions/ requirement of JIL, then JIL may 
issue a provisional Certificate of Completion of the Work with an attachment detailing 
the remaining Work. These remaining Works shall be completed by the Contractor 
during the Defect Liability Period. 

8.2 Interference with Tests on Completion  

8.2.1 If the Contractor is prevented from carrying out the Tests on Completion by JIL’s 
failure to perform its obligations hereunder or its breach of the Contract or JIL elects 
to proceed into commercial operation of the Project, Contractor may request an 
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extension of the Time for Completion pursuant to Clause 6.3.  

9 DEFECTS LIABILITY 

9.1 Completion of Outstanding Work and Remedying Defects 

9.1.1 The ‘Defect Liability Period’ shall mean a period of 12 (twelve) months, reckoned from 
the certified date of Completion of Work.  

9.1.2 The Contractor shall be responsible for making good as soon as practicable any defect 
in or damage to any section or part of the Work which may appear or occur during the 
Defect Liability Period.  

9.1.3 On noticing the defect/ damage, JIL shall forthwith inform the Contractor the nature 
of the defect/ damage. The Contractor shall repair, rectify and replace such defect/ 
damage to the satisfaction of JIL within reasonable time, but before the expiry of the 
Defect Liability Period. In case, the Contractor’s engagement terminated, the liability 
to  repair, rectify and replace defects/damages still meted on the Contractor and final 
payment/settlement of accounts will not take place till all repair, rectification and 
replacement works get over to the complete satisfaction of the JIL 

9.1.4 Cost of Execution of Work of Repair, etc.  

All repair Work shall be carried out by the Contractor at his own expense if the 
necessity thereof shall, in the opinion of the Engineer-in-Charge, be due to the use of 
materials or workmanship not in accordance with the Contract, or due to neglect or 
failure on the part of the Contractor to comply with any obligation, expressed or 
implied, on the Contractor’s part under the Contract. If, in the opinion of the Engineer-
in-Charge, such necessity shall be due to any other cause, the value of such Work shall 
be ascertained and paid for as if it was additional Work.  

9.1.5 Remedy on Contractor’s failure to carry out the requisite repair work: 

If the Contractor shall fail to do any such Work as aforesaid required by the Engineer-
in-Charge, JIL shall be entitled to employ any other agency to carry out the same and 
i.e. all such Work  which, in the opinion of the Engineer-in-Charge, the Contractor was 
liable to do at his own expense under the Contract, then all expenses consequent there 
on or incidental thereto shall be recoverable from the Contractor by the ‘JIL’ or may be 
deducted by the Engineer-in-Charge from any amounts due or which may become due 
to the Contractor. All works / rectifications to be done and performed by the 
Contractor is per approved norms of New Okhla Industrial Development 
Authority/GNIDA/YEIDA etc.  

9.2 Action in Case of Bad Work 

If the Engineer-in-Charge is satisfied that the construction of any part of the Work is faulty or 
that the materials used in the same are inferior to the prescribed specifications or that any 
materials or articles provided by the Contractor are not in accordance with the Contract, he 
may, notwithstanding that such Work, material or articles may have been passed, certified or 
paid for, serve the Contractor with notice in writing specifying the Work, material or articles 
of which he complains and require the Contractor to remedy such defects or to replace such 
material or articles within a specific period of time. If the Contractor fails to comply in all 
respect with the requirement of such notice, the Engineer-in-Charge may himself remedy 
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such defect, or as the case may be replace such material or articles, and the Contractor shall 
pay all expenses, incurred by the Engineer-in-Charge in so doing and the certificate in writing 
of the Engineer-in-Charge as to the amount of any such expenses shall be final and binding 
upon the Contractor. . However, all liability arising from any poor quality of work or material 
untoward incident or imposition of any fine, penalty, costs on account of non-compliance and 
negligence on the part of Contractor shall be solely meted on Contractor and JIL shall not be 
held liable for the same. 

9.3 Exclusions 

9.3.1 The Contractor does not warrant the Plant and Equipment, machinery and Materials 
or any repaired or replacement parts against normal wear and tear, including that due 
to operation beyond the design conditions, which conditions shall include 
environmental conditions. The warranties and remedies set forth herein are further 
conditioned upon the proper operation, and maintenance of the machinery and 
conformance with the operation and maintenance manuals. JIL shall keep proper 
records of operation and maintenance during the Warranty period. These records shall 
be kept in the form of log-sheets and copies shall be submitted to the Contractor upon 
its request. 

 

9.4 Cost of Remedying Defects / Repairs 

9.4.1 All work referred to in Clause 9 shall be executed by the Contractor at its  own cost if 
the necessity for such work is due to: 

i) The design of the Works. 

ii) Plant and Equipment, machinery, Materials or workmanship not being in 
accordance with the Contract; or  

iii) Failure by the Contractor to comply with any of his other obligations. 

9.4.2 If such necessity is due to any other cause, the Engineer-in-charge shall notify the 
Contractor accordingly and seek agreement to an adjustment to the Contract Price. In 
this event, Clause 10.3 shall apply to such work. All costs incidental to Contractor’s 
performance of its obligations, including the removal, replacement and reinstallation 
of materials and equipment necessary to gain access to Defects or Deficiencies and 
retesting of repaired or replaced portions of the Works (if appropriate in accordance 
with industry standards) shall be borne by Contractor. Any duties or taxes assessable 
for the importation of items required to meet Contractor’s obligations herein shall also 
be borne by Contractor unless an exemption from such duties or taxes is available to 
JIL, in which case JIL shall cooperate with Contractor in order to avoid (or enable 
Contractor to recover) such duties or taxes.  

9.5 Extension of Warranty Period  

9.5.1 Any portion of the Works repaired or replaced by Contractor within the Warranty 
Period shall be warranted by Contractor for a period of one year from the date of such 
repair or replacement of such portion of the Works, except in the event that such repair 
or replacement is required to be done due to failure by JIL or a third party to carry out 
the operation of the Works in accordance with the relevant operation and maintenance 
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manuals.  

9.6 Failure to Remedy Defects  

9.6.1 If the Contractor fails to remedy any Defect or Deficiency within a reasonable time, JIL 
or the Engineer-in-charge may fix a date on or by which to remedy the Defect or 
Deficiency and give the Contractor reasonable notice of such date. 

9.6.2 If the Contractor fails to remedy the Defect or Deficiency by such date and the necessity 
for such work is due to a cause stated in Clause 9.4, JIL may (at his sole discretion): 

i) Carry out the work himself or by others, in a reasonable manner and at the 
Contractor’s risk and cost, but the Contractor shall have no responsibility for 
such work: the costs properly incurred by JIL in remedying the Defects or 
Deficiencies or other damage shall be recoverable from the Contractor by JIL 
and may be deducted from the Contract Price or taken from the Performance 
Security. 

ii) Require the Engineer-in-charge to determine and certify a reasonable reduction 
in the Contract Price; or 

iii) If the Defect or Deficiency is such that JIL has been deprived of substantially 
the whole of the benefit of the Works or parts of the Works, terminate the 
Contract in respect of such parts of the Works as cannot be put to the intended 
use, JIL shall then be entitled to recover all sums paid for such parts of the 
Works together with the cost of dismantling the same, clearing the Site and 
returning machinery, Plant and Equipment and Materials to the Contractor, or 
otherwise disposing of them in accordance with the Contractor’s instructions, 
and Clause 12.1 shall not apply. 

9.7 Removal of Defective Work 

9.7.1 If the Defect or Deficiency is such that it cannot be remedied expeditiously on the Site, 
the Contractor may, with the consent of the Engineer-in-charge or JIL, and upon 
Contractor’s production of security acceptable to JIL relating to the part of the Works 
to be removed, remove from the Site for the purposes of repair any part of the Works 
which is defective or damaged at the expense of Contractor. 

9.8 Further Tests  

9.8.1 If the remedying of any Defect or Deficiency or damage is such that it may affect the 
performance of the Works, JIL may require that Tests on Completion be repeated to 
the extent necessary. The requirement shall be made by written notice within twenty-
eight (28) Days after the Defect or Deficiency or damage is remedied. Such Tests shall 
be carried out in accordance with Clause 7 and at the cost of the Contractor, inclusive 
of the costs of operating personnel. 

9.9 Right of Access  

9.9.1 Within the Contract Period and Warranty Period the Contractor shall have the right of 
access, at its own risk and cost, to all parts of the Works and to records of the working 
and performance of the Works, except as may be inconsistent with any reasonable 
security restrictions by the organization responsible for operating the Works. 
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9.9.2 Any right of access pursuant to this Clause shall be exercised in a manner so as to 
minimize the impact on the operation and maintenance of the Works and shall be 
exercised having full regard to JIL’s operational requirements, the requirements of the 
PPA and in consultation with the Engineer-in-charge. 

9.10 Contractor to Search  

9.10.1 The Contractor shall, if required by the Engineer-in-charge, search for the root cause 
of any Defect or Deficiency under the direction of the Engineer-in-charge. Unless the 
Defect or Deficiency is one for which the Contractor is liable, the Cost of such search 
shall be reimbursed to Contractor on top of the Contract Price. 

9.11 Performance Certificate 

9.11.1 The Contract shall not be considered to be completed until the Performance Certificate 
has been signed by the Engineer-in-charge and delivered to the Contractor, stating the 
date on which the Contractor completed his obligations under the Contract. 

9.12 Unfulfilled Obligations  

9.12.1 After the Contract Period, the Contractor shall remain liable for the fulfillment of any 
obligation that remains unperformed at that time. For the purposes of determining the 
nature and extent of any such obligation, the Contract shall be deemed to remain in 
force. 

9.13 Defects or Deficiencies Technician  

9.13.1 To provide defects liability, operations and maintenance support and training for JIL’s 
staff, Contractor shall provide, without additional cost to JIL, the services of one (1) 
Defects or Deficiencies technician who shall remain at the Project for a period of twelve 
(12) months starting on the Taking-Over Date. The Defects or Deficiencies technician 
shall work a normal workweek of forty (40) hours at the Project and shall be entitled 
to vacations and holidays in accordance with Contractor’s normal employment 
policies. 

9.14 JIL’s Right to Withhold and/or Set Off Payment  

9.14.1 The Engineer-in-charge/JIL shall have the right to set-off from monies otherwise due 
to the Contractor any claims or charges that JIL has against Contractor under this 
Contract. Such claims or charges may include, but are not limited to, costs incurred by 
JIL as a result of the Contractor’s failure to perform Work, the remedying of Defects or 
Deficiencies, payment of back charges and the payment of liquidated damages set 
forth in this Contract.  

9.15 Reduction in Rate for Substandard Work 

9.15.1 The Engineer-in-charge may accept the substandard or defective Work at reduced 
rates provided that the substandard Work is not seriously defective. Further, the 
Engineer-in-charge shall have the right to cause an audit and technical examination of 
Work, running and Final Bill of the Contractor including all supporting vouchers, 
abstract etc. to be made before or after the payment of the Final Bill and if as a result 
of such acceptance of substandard or defective Work, audit and technical examination, 
any sum is found to have been over paid in respect of any Work done by the Contractor 
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under the Contract or any Work claimed to have been done by him under the Contract 
but found not to have been actually executed, the Contractor shall be liable to refund 
the over payment and it shall be lawful for JIL to recover the same from him in any 
manner, legally permissible; and if it is found that the Contractor was paid less than 
what was due to him under the Contract, the amount of such under payment may be 
duly paid by JIL to the Contractor. The reduction in rate as decided by the Engineer-
in-Charge shall be binding on the Contractor. 

10 VARIATIONS 

10.1 Right to Vary  

10.1.1 The Engineer-in-Charge shall have powers to make any variation of the form, quality 
or quantity of the Work or any part thereof that may in his opinion be necessary and 
for that purpose, or if for any other reasons it shall in his opinion be desirable, he shall 
have power to order the Contractor to do and the Contractor shall do any (one or more) 
of the following: - 

i) Increase or decrease to any extent the quantity of any item of work included in the 
Contract.  

ii) Omit or substitute any such Work.  

iii) Change the character or quality or kind of any such Work.  

iv) Change the levels, lines position and dimensions of any part of the Work.  

v) Execute additional Work of any kind necessary for the Completion of the Work 
and no such variations shall in any way vitiate or invalidate the Contract, but the 
value, if any of all such variations shall be taken into account in ascertaining the 
Contract Value.  

vi) Change any specified sequence, method or timing of construction of any part of 
the Work.  

10.1.2 No such variation shall be made by the Contractor without order in writing of the 
Engineer-in-Charge but no order in writing shall be required for increase or decrease 
in the quantity of work where such increase or decrease is not the result of an order 
given under this clause, but is the result of the quantities, computed from the approved 
drawings, exceeding or being less than those stated in the BOQ.  

10.1.3 If the Construction Documents or Works are not in accordance with the Contract, the 
rectification shall not constitute a Variation. 

10.1.4 In the event of any Variation or request by Engineer-in-charge for a proposal for a 
Variation, Contractor shall provide such information as Engineer-in-charge may 
reasonably request. Detailing of or refinements to the Construction Documents shall 
not constitute a Variation. 

10.1.5 If any change in Laws requires a change to the Works or if the Contractor feels any 
other Work is necessary for Completion of the Project, the Contractor shall be entitled 
to initiate a Variation, which includes equitable adjustments to the Contract Price and 
to the Scheduled Taking-Over Date. Such Variation shall be subject to the approval of 
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the Engineer-in-charge. 

10.2 Value Engineering  

10.2.1 The Contractor may at any time submit to the Engineer-in-charge a written proposal 
which in the Contractor’s opinion will reduce the cost of constructing the Works, or 
improve the efficiency or value to JIL of the completed Works, or otherwise be of 
benefit to JIL. Any such proposal shall be prepared at the cost of the Contractor and 
shall include the items listed in Clause 10.3. 

10.3 Variation Procedure  

10.3.1 If the Engineer-in-charge requests a proposal or in case in which the Contractor is 
entitled to initiate a Variations, prior to JIL’s instructing a Variation, the Contractor 
shall prepare and submit as soon as practicable: 

i) a description of the proposed design and/or work to be performed and a 
Programme for its execution; 

ii) the Contractor’s proposal for any necessary modifications to the Programme 
according to Clause 3.15; 

iii) the Contractor’s proposal for adjustment to the Contract Price, Time for 
Completion and/or modifications to the Contract, accompanied by detailed 
pricing. 

iv) a statement whether and the extent to which, in its opinion, the proposed 
Variation would, notwithstanding the exercise of all due skill and care, result 
in defective design or construction or prevent the Contractor from performing 
its obligations under the Contract, including defects liability and the 
Performance Guarantees. 

10.3.2 As soon as practicable after receipt of such proposals the Engineer-in-charge shall 
within fifteen (15) days from the date of receipt of this proposal either approve or 
disapprove the draft Variation, in writing, or request additional time to consider the 
Contractor’s proposal. 

10.3.3 The Engineer-in-charge shall review this estimate with Contractor for the purpose of 
determining whether to proceed with the Variation and, if so, for the purpose of 
agreeing on the matters set forth therein, including a mutually acceptable adjustment 
to the Contract Price and/or the Programme, if any, if the proposed change requires a 
modification of the Technical Specifications.  

10.3.4 Compliance by the Contractor with the provisions of this Clause 10.3 is a condition 
precedent to the Contractor’s entitlement to an extension of time or adjustment to the 
Contract Price or reimbursement of any additional cost. 

10.3.5 If the Engineer-in-charge instructs or approves a Variation, he shall proceed in 
accordance with Clause 2.5 to agree or determine adjustments to the Contract Price, 
Time for Completion and Schedule of Payments. Unless JIL and Contractor agree to a 
fixed price adjustment to the Contract Price for a Variation Order. 

10.3.6 On receipt of an order for a Variation, the Contractor shall forthwith proceed to carry 
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out the Variation and be bound by the Contract in so doing as if such Variation was 
stated in the Contract. The Works shall not be delayed pending the granting of an 
extension of time or an adjustment to the Contract Price.  

10.3.7 If the Engineer-in-charge approves the Variation in writing, JIL and the Contractor 
shall then, as soon as practicable, sign the Variation Order according to 0, which shall 
operate as an amendment to the Contract. If the signed Variation Order includes 
extension of Time for Completion, adjustments to the Contract Price or to the Schedule 
of Payments, JIL and the Contractor shall consequently, as soon as practicable, sign the 
Amendment to the Contract. 

10.4 Adjustments for Changes in Laws 

10.4.1 The Contract Price shall be adjusted as mutually agreed in writing to take into account 
of any increase or decrease in Cost resulting from a change in scope of Works arising 
from a change or enactment in the Applicable Laws, including the introduction of new 
Laws and the repeal (without re-enactment or consolidation) or modification of 
existing Laws, but excluding: 

i) any change in Applicable Laws relating to net income or profit; 

ii) any change in Laws already published or approved on the Execution Date (but 
not yet in force or implemented) or change in interpretation of such Laws by 
any government official after the Execution Date, which affects the Contractor 
in the performance of its obligations under the Contract; and 

iii) any change in Laws relating to Taxes, other than that envisaged in Clause 10.5 
and in such cases the Contract Price shall be adjusted only in the manner 
specifically provided in such clause. 

10.4.2 For the avoidance of doubt, the Parties agree that the Change in Law will only be 
considered when there is a change in scope of Works due to occurrence of such Change 
in Law Event.  

10.4.3 After receiving the notice/request pursuant to sub-Clause 10.4.1 above, JIL shall 
consider the said request and take appropriate decision in this regard, however in all 
eventualities, the decision of JIL shall be final and binding upon the Contractor   

10.5 Adjustments for Changes in Taxes 

10.5.1 In case of any Change in Indirect Taxes after the acceptance of LOI and execution of 
the Contract, the Contract Price shall be accordingly increased or decreased by the 
amount of the increase or decrease in Taxes (other than those relating to the 
Contractor’s Equipment).  

10.5.2 However, in case there is delay in completion of the Works beyond the timelines set in 
the Programme/mile stone due to reasons solely attributable to the Contractor (or its 
Sub-Contractors), then any change in Taxes over and above those specified under this 
Clause 10.5 during the delayed period beyond the timelines set out in the Programme 
shall be solely to Contractor’s account, and JIL shall not be liable for the same in any 
manner whatsoever. Provided however, that in case any such change in Taxes results 
in reduction of Contractor’s tax liability (whether by way of reduction in the tax rates 
concessions, exemption, rebates or otherwise) the benefit of such reduction in Taxes 
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shall be passed on to JIL. 

10.5.3 The Contractor shall inform JIL of any change in Taxes within 15 (fifteen) days of such 
variation or change in Taxes coming into effect for any claims under this Clause 10.5. 

10.5.4 In the event the amounts, nature or rates set out are wrong, incorrect or misleading or 
any other Taxes are applicable or there has been a miscalculation by Contractor, JIL 
shall have no liability to reimburse/pay to Contractor such excess or additional Taxes. 
Provided however, if the Taxes/fees levied/imposed/calculated are inapplicable or 
lower than the amounts indicated in the Schedule of prices set out, JIL shall be entitled 
to recover the difference from the Contractor and the Contract Price shall be reduced 
to such extent. 

10.5.5 The effect of any Changes in Taxes shall be limited exclusively to the Indirect Taxes as 
applicable on the transaction between JIL and Contractor and as indicated in Bill of 
Quantities, and not on any transaction between Contractor and any of its vendors or 
Sub-contractors. The Contract Price shall not be increased as a consequence of an 
increase in Taxes that result from any act or omission of Contractor, including its 
failure to pay any Taxes for which it is liable and/or misinterpretation of the 
applicability of any Taxes. 

10.6 No Adjustments for Changes in Costs 

10.6.1 The Contract Price shall not be subject to any adjustment in respect of any rise or fall 
in the cost of labour, materials or any other matters affecting the cost of performing 
the Works. 

10.7 Termination by JIL due to Changes in Laws and/or Changes in Taxes 

10.7.1 JIL shall be entitled to terminate the Contract, if due any Changes in the Laws or any 
Changes in the Taxes, JIL (at its sole discretion) decides that it is uneconomical to 
complete the Works or perform the Contract, by giving a 15 (fifteen) days written 
notice to the Contractor. In case of termination of the Contract under this Clause 10.7, 
JIL shall pay the Contractor for Works which have been completed up to the date of 
issuance of notice of termination and the Contractor shall deliver any required Goods, 
all Contractor’s Documents, and other design documents made by or for it, to JIL.  

11 CONTRACT PRICE AND PAYMENT 

11.1 The Contract Price 

11.1.1 Unless otherwise stated in the Special Conditions of Contract: 

i) payment for the Works shall be made on the basis of item rates or as agreed 
between the parties, subject to adjustments in accordance with the Contract; 
and  

ii) the Contractor shall pay all taxes, cess, duties and fees required to be paid by 
them under the Contract, and the Contract Price shall not be adjusted for any 
of these costs, except as stated in Sub-Clause 10.1.5 . 

11.2 Advance Payment 
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11.2.1 Mobilization advance and secured advance payments shall be as per Special condition 
of contract.  

11.3 Adjustment of Advance Payment 

11.3.1 The amount of advance released shall be recovered from the Contractor’s 
Statement/running account bills. The advance payment shall be adjusted from interim 
payments under Sub-Clause 11.7 pertaining to the corresponding items of BOQ 
involving the use of the materials for which the advance was made. Deductions shall 
be made at the amortization rate stated in the Special Conditions of Contract (or, if not 
so stated, as stated in this Clause, which shall be applied to the amount otherwise due 
(excluding the advance payment and deductions and repayments of retention), until 
such time as the advance payment has been repaid. 

11.3.2 If within a period of 3 (three) months from date of payment of advance, the Contractor 
does not consume in Works the materials against which secured advance was 
sanctioned, EIC shall be at liberty to recover the entire amount of advance along with 
all such amounts as damages / penalty from the Contractor’s Statement or otherwise 
any time thereafter in stages or in one go.  

11.4 Application for Interim Payments 

11.4.1 The Contractor shall submit a Statement in six copies to JIL after the end of the period 
of payment stated in the Contract (if not stated, after the end of each month), in a form 
approved by JIL, showing in detail the amounts to which the Contractor considers 
himself to be entitled, together with supporting documents which shall include the 
relevant report on progress in accordance with Sub-Clause 3.16. The Statement shall 
include the following items, as applicable, which shall be expressed in the various 
currencies in which the Contract Price is payable, in the sequence listed: 

i) the estimated contract value of the Works executed, and the Contractor’s 
Documents produced up to the end of the month (including Variations but 
excluding items described in sub-paragraphs (ii) to (vi) below);  

ii) any amounts to be added and deducted for changes in Applicable Laws and 
changes in cost, in accordance with Sub-Clause 10.1.5 and Sub-Clause 10.2.1 ; 

iii) any amount to be deducted for retention, calculated by applying the 
percentage of retention stated in the Special Conditions of Contract to the total 
of the above amounts, until the amount so retained by JIL reaches the limit of 
Retention Money (if any) stated in the Special Conditions of Contract. 

iv) any amounts to be added and deducted for the advance payment and 
repayments in accordance with Sub-Clause 11.2 ;  

v) any other additions or deductions which may have become due under the 
Contract or otherwise, including those under Clause 16 ; and 

vi) the deduction of amounts included in previous Statements. 

11.5 Schedule of Payments and Retention Money 

11.5.1 The Contractor shall submit monthly running account bills along with all supporting 
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documents and with all requisite attachments and information as prescribed by JIL. 
The monthly bills shall be based on joint measurements of Work done at Site. The RA 
bills shall reflect the amount of work done will be as against the agreed work to be 
done in terms of the contract. JIL shall pay the Contractor 70% of interim running 
account bill value within 10 days as Interim Payment from the date of submission of 
bill with all supporting documents/check lists and balance within 30(thirty) working 
days from date of bill certification by “EIC” and due checking of the same. The Interim 
Payment against the next running bill shall be considered only after settlement & 
payment of the current bill. In case after releasing of Interim Payment against a 
running bill a discrepancy more than 10% amount of certified bill vs initially presented 
bill is found based on which Interim Payment was released, no Interim Payment shall 
be considered for any future running bills against the contract. However, any 
procedural delay in payment beyond 30(thirty) working days shall not entitle the 
Contractor to any interest on delayed payment of the due amount.  

11.5.2 Deductions from the Contractor’s bills shall be made on account of Retention Money, 
Income Tax, etc. as per the statutory laws and on account of any other dues recoverable 
from the Contractor.  

All such Interim Payments to the Contractor shall be treated as provisional payments 

and shall be subject to final adjustment in the payment of the Final Bill after 
Completion of the Work.  

11.6 Retention Money 

11.6.1 Retention money shall be deducted from the Contractor’s Bill @ 5 % of the value of 
work paid in the Bill, subject to a maximum amount of 5 % of the Contract Price as 
awarded. The Retention money shall be refunded to the Contractor after satisfactory 

completion of Defect Liability Period (DLP) or payment of the Final Bill whichever is 
later. Further, if the Contractor expressly requests in writing he may be permitted to 
convert the amount of Retention money deducted from his running bills into bank 
guarantee of equal amount valid till expiry of the DLP or payment of Final Bill 
whichever is later. 

11.6.2 The Contractor shall have option to deposit a bank guarantee of an amount equal to 5 
% of the Contract Price as awarded at the time of signing the Contact Agreement, if he 
does not want any deduction from his progressive bills on account of retention money. 

11.6.3 The Contractor, if expressly requests in writing, may be permitted by the EIC to submit 
a bank guarantee of an amount equal to 5 % of value of work done considered for 
payment of a particular progressive bill, before processing it for payment to avoid 
deduction of any money from the progressive bill on account of retention money. The 
bank guarantee submitted shall be valid till expiry of the DLP or payment of Final Bill, 
whichever is later.  

11.7 Interim Payments 

11.7.1 No amount will be paid until JIL has received and approved the Performance Bank 
Guarantee. Thereafter, JIL shall within 28 Days after receiving a Bill and supporting 
documents, give to the Contractor notice of any items in the Bill with which JIL 
disagrees, with supporting particulars. Payments due shall not be withheld, except 
that: 
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i) if anything supplied or work done by the Contractor is not in accordance with 
the Contract, the cost of rectification or replacement may be withheld until 
rectification or replacement has been completed; and/or 

ii) if the Contractor was or is failing to perform any work or obligation in 
accordance with the Contract, and had been so notified by JIL, the value of this 
work or obligation may be withheld until the work or obligation has been 
performed.  

11.7.2 JIL may, by any payment, make any correction or modification that should properly 
be made to any amount previously considered due. Payment shall not be deemed to 
indicate JIL’s acceptance, approval, consent or satisfaction. 

11.8 Timing of Payments 

11.8.1 Except as otherwise stated in Sub-Clause 2.7, JIL shall pay to the Contractor: 

i) the first instalment of the advance payment within 30 days after the Execution 
Date or within 21 days after JIL receives the documents in accordance with 
Sub-Clause 3.3 and Sub-Clause 11.2, whichever is later; 

ii) the amount which is due in respect of each Bill, other than the Final Bill, within 
45 days after receiving the Bill and supporting documents; and 

iii) the final amount due, within 60 days after receiving the Final Bill and written 
discharge in accordance with Sub-Clause 11.11 and Sub-Clause 11.12. 

11.9 Payment of Retention Money 

11.9.1 When the Taking-Over Certificate has been issued for the Works, and the Works have 
passed all specified tests (including the Tests after Completion, if any), the first half of 
the Retention Money shall be paid to the Contractor. If a Taking-Over Certificate is 
issued for a Section, the relevant percentage of the first half of the Retention Money 
shall be paid when the Section passes all tests. Promptly after the latest of the expiry 
dates of the Defects Notification Periods, the outstanding balance of the Retention 
Money shall be paid to the Contractor. If a Taking-Over Certificate was issued for a 
Section, the relevant percentage of the second half of the Retention Money shall be 
paid promptly after the expiry date of the Defects Notification Period for the Section. 

11.9.2 However, if any work remains to be executed under Clause 9 or Clause 7, JIL shall be 
entitled to withhold the estimated cost of this work until it has been executed. The 
relevant percentage for each section shall be the percentage value of the section as 
stated in the Contract. If the percentage value of a section is not stated in the Contract, 
no percentage of either half of the Retention Money shall be released under this Sub-
Clause in respect of such section. 

11.10 Bill at Completion 

11.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the 
Contractor shall submit to JIL six copies of a Bill at completion with supporting 
documents, in accordance with Sub-Clause 11.4, showing: 

i) the value of all work done in accordance with the Contract up to the date stated 
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in the Taking-Over Certificate for the Works, 

ii) any further sums; which the Contractor considers to be due, and  

iii) an estimate of any other amounts which the Contractor considers will become 
due to him under the Contract. Estimated amounts shall be shown separately 
in this Bill at completion. 

JIL shall then give notice to the Contractor in accordance with Sub-Clause 11.7 and 
make payment in accordance with Sub-Clause 11.8. 

11.11 Application for Final Payment 

11.11.1 Within 56 days after receiving the Performance Certificate, the Contractor shall submit, 
to JIL, six copies of a draft Final Bill with supporting documents showing in detail in 
a form approved by JIL:  

i) the value of all work done in accordance with the Contract, and 

ii) any further sums which the Contractor considers to be due to him under the 
Contract or otherwise. 

11.11.2 The Final Bill shall be examined by JIL who shall decide on the amount payable to the 
Contractor. The due payment and its certificate shall be released to the Contractor by 
JIL thereafter. If JIL disagrees with or cannot verify any part of the draft Final Bill, the 
Contractor shall submit such further information as JIL may reasonably require and 
shall make such changes in the draft as may be agreed between them. The Contractor 
shall then prepare and submit to JIL the Final Bill as agreed. This agreed statement is 
referred to in these Conditions as the “Final Bill”. However, if, following discussions 
between the Parties and any changes to the draft Final Bill which are agreed, it becomes 
evident that a dispute exists, JIL shall pay the agreed parts of the draft final statement 
in accordance with Sub-Clause 11.7 and Sub-Clause 11.8. Thereafter, if the dispute is 
finally resolved under Sub-Clause 16.2 or Sub-Clause 16.2.2, the Contractor shall then 
prepare and submit to JIL a Final Bill. 

11.12 Discharge 

11.12.1 When submitting the Final Bill, the Contractor shall submit a written discharge which 
confirms that the total of the Final Bill represents full and final settlement of all moneys 
due to the Contractor under or in connection with the Contract. This discharge may 
state that it becomes effective when the Contractor has received the Performance 
Security and the out-standing balance of this total, in which event the discharge shall 
be effective on such date. 

11.13 Final Payment 

11.13.1 In accordance with sub-paragraph (iii) of Sub-Clause 11.8.1, JIL shall pay to the 
Contractor the amount which is finally due, less all amounts previously paid by JIL 
and any deductions in accordance with Sub-Clause 2.7. 

11.14 Cessation of JIL’s Liability 

11.14.1 JIL shall not be liable to the Contractor for any matter or thing under or in connection 
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with the Contract or execution of the Works, except to the extent that the Contractor 
shall have included an amount expressly for it: 

i) in the Final Bill; and 

ii) (except for matters or things arising after the issue of the Taking-Over 
Certificate for the Works) in the Bill at completion described in Sub-Clause 
11.10. 

11.14.2 However, this Sub-Clause shall not limit JIL’s liability under his indemnification 
obligations, or JIL’s liability in any case of fraud, deliberate default or reckless 
misconduct by JIL. 

12 DEFAULT OF CONTRACTOR 

12.1 Notice to Correct  

12.1.1 If the Contractor fails to carry out any of his material obligations or if the Contractor is 
not executing the Works in accordance with the Contract, JIL or Engineer-in-charge 
may give notice to the Contractor requiring him to make good such failure and remedy 
the same. 

12.1.2 In the event Contractor neglects to make good such failure and remedy the same 
within the time agreed upon by Engineer-in-charge and Contractor or, if no such time 
is agreed upon, within such a period as agreed between the parties, JIL may, without 
prejudice to other remedies JIL may have, undertake such work and deduct the cost 
thereof, including reasonable overhead and profit, from any payments then or 
thereafter due Contractor or from the Performance Security. If payments then or 
thereafter due to Contractor are not sufficient to cover such amounts, Contractor shall 
pay the difference to JIL on demand. 

12.2 Termination  

12.2.1 If the Contractor: 

i) fails to comply within the time set under Clause 12.1, with a notice under 
Clause 1. 

ii) abandons or repudiates the Contract; 

iii) the Contractor fails: 

a) to commence the Works in accordance with Clause 6.1; 

b) to proceed with the Works in accordance with Clause 6 or 

c) to demonstrate that sufficient capability is employed in the performance of the 
Works to achieve completion within the Time for Completion.  

d) fails to maintains minimum number of labour / plant & machine deployments 
at project site  

e) shortage of staff, equipment, plant and machinery etc  
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f) due to slow work at site or not as per the agreed programme/milestone 
schedule of the amount of the work to be done, 

g) quality of work is poor and no effective steps being taken to cure the same 

iv) The Contractor becomes bankrupt or insolvent, goes into liquidation, has a receiving 
or    administration order made against him, compounds with his creditors, or carries 
on business under a receiver, trustee or manager for the benefit of his creditors, or if 
any act is done or event occurs which (under any Applicable Laws) has a similar effect 
to any of these acts or events; 

v) Contractor fails to comply with a notice issued under Clause 5.5;  

vi) Contractor assigns the Contract or subcontracts the Works without the 
required consent.  

vii) Contractor fails to achieve the Taking-Over Date on or before, the Scheduled 
Taking Over Date as such date may be extended by time extensions authorized 
under Clause 6.3; 

viii) Contractor fails to comply with the requirements of any Applicable Laws and 
Applicable Permits; or  

ix) Contractor fails to maintain in full effect all of the performance securities 
required of Contractor pursuant to Clause 3.3 hereof, 

x) Contractor withhold any material information from JIL or any wrongful 
disclosure made by the contractor during the execution of the award or at any 
later period during the term of the Contract.  

xi) Contractor conceals the Pendency or initiation of the criminal 
investigation/litigations against the Contractor Company or on the promoters 
of the Contractors related to any fraud, embezzlement by the Police 
Authorities/ED/SFIO/CBI. 

xii) Pendency or initiation of investigation/litigations against the tendering 
procedure or if the tendering process is declared null and void by any court or 
any other forum at any point of time. 

then JIL may, after having given notice under Clause 6.1  to the Contractor, terminate 
the Contractor’s employment under the Contract and expel him from the Site. The 
Contractor shall then (i) turn over to Engineer-in-charge all work in process; (ii) 
remove all Contractor’s Equipment from the Site (unless the directive requires that 
Contractor refrain from such removal so that JIL may utilize the same in accordance 
with Clause 12.2.2); (iii) assign to JIL, in the manner, at the times, and to the extent 
directed in writing by Engineer-in-charge, all of the rights, title and interest of 
Contractor under any Subcontracts or purchase orders relating to the execution of the 
Contract or the Works that are specifically identified in such directive; and (iv) deliver 
all Construction Documents, and other design documents made by or for him, to the 
Engineer-in-charge. The Contractor shall not be released from any of his obligations 
or liabilities under the Contract. The rights and authorities conferred on JIL and the 
Engineer-in-charge by the Contract shall not be affected. 
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12.2.2 In the event that the tendering process is challenged at any Court (including Supreme 
Court of India) or any other forum, for any reason, whatsoever, and the whole 
tendering process is held null and void, , JIL shall be entitled to terminate the Contract 
at any time without assigning any reasons, whatsoever, and the sole recourse available 
with the Contractor shall be settlement of account pro rata to the amount of work 
undertaken by the Contractor. The decision of JIL and/or its Board / Directors / 
Management or its Authorised Representative/ employees shall be final and binding 
in this regard. No claims of any nature whatsoever, made by any of the bidder, against 
any or all of JIL and/or its members or its Authorised Representative/ employees / 
Management / Board/Directors pursuant to actions taken by JIL, shall be entertain. 
Further, the Contractor shall have no right to initiate legal 
action/litigation/investigation against the JIL and/or its members or its Authorised 
Representative/ employees/Director/Board/Management with respect to the 
tendering process. 

12.2.3 If the progress of work is slow and/or the performance of the Work is not to the 
satisfaction of JIL, JIL shall be at liberty to terminate this Agreement unilaterally and 
forfeit the Retention Money and invoke the Performance Bank Guarantee submitted 
by the Contractor as per terms & conditions of the Contract. 

12.2.4 Termination of Contract shall always be without prejudice to the rights, remedies 
available to JIL which have accrued prior to termination. 

Effects of Termination:-  

 

12.2.5 JIL may upon such termination complete the Works himself and/or by any other 
contractor. JIL or such other contractor may use for such completion so much of the 
Construction Documents, other design documents made by or on behalf of the 
Contractor, Contractor’s Equipment, Temporary Works, Plant and Equipment, 
machinery and Materials as he or they may think proper. Upon completion of the 
Works, or at such earlier date as the Engineer-in-charge thinks appropriate, the 
Engineer-in-charge shall give notice that the Contractor’s Equipment and Temporary 
Works will be released to the Contractor at or near the Site. The Contractor shall 
remove or arrange removal of the same from such place without delay and at his cost. 

12.2.6 On termination notice/or on any dispute notice given by JIL/EIC, the Contractor shall 
if allowed by JIL/EIC remove its materials, plant and machinery and same shall be 
allowed to keep in separately from the project site. Further, consequent to termination, 
Contractor was not allowed any access to the project site for any purposes whatsoever. 
Any decision with regard to removal of materials, plant and machinery and access to 
the Contractor post termination shall be taken by JIL and same shall be binding on the 
Contractor.    

12.2.7 Further, on termination notice/or on any dispute notice given by JIL/EIC, any future 
course of action shall be decided by JIL and it may firstly resorted to Joint 
Measurement at the site.  

12.2.8 For removal of all doubts and to remove all ambiguities, it is made clear to the 
Contractors, that it shall take out and remove all its workforce, materials, power 
equipment, all other construction equipment with 15 days from the project site starting 
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from the date of termination/dispute notice. Joint measurement as per above clause 
shall be carried out within 5 days of such notice given by JIL to the Contractor. In case, 
the Contractor is not coming forward for joint measurement, same will be done by JIL 
whose findings are conclusive, final and binding on the Contractor. Also, in case 
Contractor, fails to take out and remove its materials, power equipment, all other 
construction equipment with 15 days from the project site starting from the date of 
termination/dispute notice, JIL shall keep all such materials in a separate area at the 
project site and continue with project development and construction works either by 
its own or through newly appointed contractors / agencies as deem fit and necessary 
in its sole discretion 

12.2.9 JIL shall have the right to appoint new contractor and carry out the remaining work 
itself or through any other Contractor. Further to complete the baance work, if any 
extra cost be incurred by JIL, then  the excess cost incurred in execution of balance 
work shall be recoverable from the payments due to the Contractor under this 
Contract, or from payment due to the Contractor under any other Contract or as per 
the applicable laws.  

 

12.3 Payment after Termination  

12.3.1 After termination under Clause 12.2 , JIL shall not be liable to make any further 
payments to the Contractor until the costs of execution, completion and remedying of 
any Defects or Deficiencies, liquidated damages for delay in completion (if any) and 
all other costs incurred by JIL have been established and paid in full. 

12.3.2 JIL shall be entitled to recover from the Contractor the extra costs, if any, of completing 
the Works after allowing for any sum due to the Contractor under Clause 12.3.1 . If 
there are no such extra costs, JIL shall pay any balance to the Contractor. 

12.4 Termination by Mutual Concurrence 

12.4.1 The Agreement can be terminated by mutual consent of both the parties.  

12.4.2 .  

12.4.3 On termination of the Contract, the Contractor shall stop the Work immediately, make 
the Site safe and secure and leave the Site as soon as reasonably possible.  

12.4.4 The Work done by the Contractor till the date of termination shall be jointly inspected 
and evaluated. The Contractor shall be entitled to receive net payment from JIL for the 
amount, evaluated as above, less the amount of recovery due from the Contractor 
towards advance payments received by it, Liquidated Damages, mandatory taxes and 
deductions necessary for any other reasons under the provisions of the Contract.  

12.5 Lien to Withhold Any Payment Due to The Contractor 

12.5.1 Any sum of money due and payable to the Contractor (including the security deposit 
refundable to him) under the Contract may be withheld or retained by way of lien by 
the Engineer-in-Charge or JIL against any claim of JIL in respect of payment of a sum 
of money arising out of or under any other Contract made by the Contractor with the 
Engineer-in-Charge or JIL. The sum or money withheld or retained under this clause 
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by the Engineer-in-Charge or JIL shall continue to be retained till his claim arising out 
of the same Contract or any other Contract is recovered in accordance with the terms 
of the Contract to which the claim pertains, The Contractor shall have no claim for 
interest or damages whatsoever on this account or other ground in respect of any sum 
of money withheld or retained under this clause.  

13 RISK AND RESPONSIBILITY 

13.1 Indemnity  

13.1.1 The Contractor shall defend, indemnify and hold harmless JIL, the Engineer-in-charge, 
and their respective contractors, agents and employees from and against all claims, 
damages (including any environmental damages), losses and expenses possibly 
arising during the Contract Period out of or resulting from the Works, including 
professional services provided by the Contractor as a consequence of the Contractor’s 
breach of its obligations under the Contract during the Contract Period. 

13.1.2 These indemnification obligations shall be limited to claims, damages, losses and 
expenses, which are attributable to bodily injury, sickness, disease or death, or to injury 
to or destruction of physical property, including consequential loss of use. Such 
obligations shall also be limited to the extent that such claims, damages, losses or 
expenses are caused in whole or in part by a breach of a duty of care, imposed by law 
on the Contractor or anyone directly or indirectly employed by the Contractor or 
caused by Contractor’s breach of its obligations under the Contract during the 
Contract Period. 

13.2 Contractor’s Care of the Works  

13.2.1 The Contractor shall take full responsibility for the care of the Works and any Plant 
and Equipment, machinery, Materials, Temporary Works, whether delivered to or 
placed on the Site or elsewhere in connection with or for the purpose of the Works, 
from the Commencement Date until the Taking-Over Date when responsibility shall 
pass to JIL. If the Engineer-in-charge issues a Taking-Over Certificate for any section 
or part of the Works, the Contractor shall cease to be responsible for the care of that 
section or part from the date of issue of such Taking-Over Certificate, when 
responsibility shall pass to JIL. 

13.2.2 The Contractor shall take responsibility for the care of any outstanding work which is 
required to be completed prior to the expiry of the Warranty Period until the Engineer-
in-charge confirms in writing that such outstanding work has been completed. 

13.2.3 If any loss or damage happens to the Works arising from any cause during the period 
for which the Contractor is responsible, the Contractor shall rectify such loss or 
damage, at his cost, so that the Works conform to the Contract. The Contractor shall 
also be liable for any loss or damage to the Works caused by any operations carried 
out by the Contractor after the Taking-Over Date. However, all liability arising from 
any untoward incident or imposition of any fine, penalty, costs on account of non-
compliance and negligence on the part of Contractor shall be solely meted on 
Contractor and JIL shall not be held liable for the same. 

13.3 Employees  

13.3.1 Neither Party nor its directors, officers, employees, agents, Affiliates or 
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representatives, nor any independent contractor engaged by it in connection with the 
performance of this Contract, shall be deemed an employee of the other Party. Neither 
Party shall bring any claim against the other Party or its directors, officers, Affiliates, 
agents, representatives, employees or independent contractors with respect to any 
liability for compensation under any Applicable Laws. 

13.4 Net Amount  

13.4.1 In the event that either Party is obligated to indemnify and hold any other Party 
harmless under this Clause, the amount owing to the Party seeking indemnification 
shall be the amount of such Party’s actual out-of-pocket loss, including legal expenses, 
net of any insurance or other recovery. 

13.5 Survival of Obligations  

13.5.1 The duty to provide indemnification under this Clause and the other protections, 
exclusions and limitations of liability will continue in full force and effect 
notwithstanding the expiration or termination of this Contract, with respect to any 
loss, liability, damage or other expense based on facts or conditions which occurred or 
existed prior to such expiration or termination. 

14 INSURANCE 

14.1 General  

14.1.1 The provisions of this Clause 14 do not modify or change or abrogate any 
responsibility of the Contractor or any Subcontractor stated elsewhere in this Contract. 
JIL assumes no responsibility for the solvency of any insurer or the failure of any 
insurer to settle any claim. The Contractor shall, at his own cost, take all necessary 
insurances to cover all the plants, machinery, equipment, and workforce before 
deploying them at the site of work and also for the third-party damages to property 
and to any person.  

14.1.2 The Contractor shall maintain the insurance cover till all his obligations under the 
Contract is over. A summary of certain provisions of Contractor’s and JIL’s policies are 
set forth below. 

14.2 Polices Obtained by Contractor and Subcontractor  

14.2.1 Contractor shall maintain and shall cause each Subcontractor to maintain, in force 
during its performance of the Works and until Final Acceptance, at its cost, insurance 
policies with company(s) approved by JIL, in compliance with the Applicable Laws, 
of the types and in the minimum amounts as follows all of which are on an occurrence-
type basis: 

i) Workers’ Compensation Insurance or any other similar form of employees’ 
social insurance which is required by Applicable Laws and JIL’s Liability 
coverage in the amount of [●] or such higher amounts as may be required by 
Applicable Laws, per occurrence or series of occurrences arising from one 
event. Contractor expressly agrees to comply with all provisions of the 
Workers’ Compensation Laws or similar employee benefit laws in force in 
India.  
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ii) The Contractor shall effect and maintain insurance against losses and claims 
arising from the death or injury to any person employed by the Contractor or 
any Subcontractor. For a Subcontractor’s employees, such insurance may be 
effected by the Subcontractor, but the Contractor shall be responsible for 
compliance with this Clause. 

iii) Insurance against Accident etc. to workmen: The Contractor shall insure 
against such liability with an insurer approved by JIL, which approval shall 
not be unreasonably withheld, and shall continue such insurance during the 
whole of the time that any persons are employed by him or by his 
Subcontractor on the Work in such manner that JIL is indemnified under the 
policy.  

iv) Contractor’s All Risk Policy (CAR): - The Contractor shall take (at his own 
cost) & service the CAR Policy, which shall cover works of the project to be 
executed under various contracts including the work of this contract. The said 
policy is equivalent or more than the Contract Value. The Terms & Conditions 
of the aforesaid CAR Policy shall be binding on the Contractor and its Sub-
Contractors, if so applicable. In case of damages or loss etc. to the work of this 
particular Contract, the same shall be made good by the Contractor at its own 
cost and JIL shall have the first right on the amount of compensation so 
received against such policy from the Insurance Company against the 
aforesaid CAR policy towards the damages / loss caused to “Work” of this 
Contract. JIL shall not be liable for any loss suffered by the contractor on this 
account. JIL 

v) Automobile Liability Insurance with company(s) approved or licensed to do 
business in India engaged by the Contractor for all ancillary works like 
transportation etc. All policies pursuant to this Clause shall provide for loading 
and unloading coverage, contain appropriate no-fault insurance provisions or 
other endorsements as are required under Applicable Laws and Applicable 
Permits.  

 

14.3 Failure of the Contractor to maintain adequate insurance coverage.  

14.3.1 The failure of the Contractor to maintain adequate insurance coverage shall not relieve 
him of any of his responsibilities accruing to him under the contract or under the 
Applicable Law.  

14.3.2 If at any time, it comes to the notice of the Engineer-in-Charge that the Contractor has 
failed to affect and keep in force the insurance which he is required to affect under the 
terms of the Contract or under the Applicable Law, then JIL on Contractor’s request 
may affect and keep in force any such insurance and pay such premium or premia as 
may be necessary for that purpose and from time to time deduct the amount so paid 
by JIL as aforesaid from any amount due or which may become due to the Contractor 
or recover the same as a debt due from the Contractor.  

14.4 Requirements in Respect of Contractor’s Insurance  

14.4.1 In regard to each policy described under Clause 14.2 the following shall apply: 
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i) The amounts of insurance may be satisfied by purchasing coverage in the 
amounts specified or by any combination thereof, so long as the total amounts 
of insurance meet the minimum requirements specified. 

ii) The Contractor shall provide to JIL and Engineer-in-charge promptly upon 
request copies of each policy described under Clause 14.2 and evidence 
indicating payment of current premiums for such polices. Contractor shall 
furnish JIL such evidence as may reasonably request from time to time 
regarding the establishment and maintenance of insurance by any 
Subcontractor. 

iii) Each policy under Clause 14.2 with the exception of Workers’ Compensation, 
shall specify JIL as additional insured. 

iv) Each policy under Clause 14.2 shall be placed and maintained with reputable 
insurers and/or re-insurer of sound financial standing as may be approved by 
JIL from time to time. 

v) Each policy under Clause 14.2 shall be in such form and substance, consistent 
with the Contractor’s obligations under this Contract, as may be approved by 
JIL from time to time (such approval not to be unreasonably withheld or 
delayed). 

vi) Each insurance policy shall provide a minimum of sixty (60) Days’ notice to JIL 
prior to cancellation, non-renewal, reduction, restriction or any material 
change. In the case of cancellation for non-payment of premium, ten (10) Days’ 
prior written notice must be provided to JIL.  

vii) All policies obtained by Contractor and/or any Subcontractor shall include a 
waiver of subrogation against JIL, its employees, agents, directors, and 
shareholders. 

viii) The above-described insurance shall be considered primary insurance with 
respect to the obligations assumed by Contractor hereunder and all insurance 
carried by JIL, its agents, representatives, shall be considered secondary and 
non-contributory in relation thereto. 

ix)  Contractor shall comply with all terms, conditions and warranties of policies. 

14.5 DELETED. 

  

14.6 General Requirements for All Insurance  

14.6.1 The following provisions shall apply to all insurance policies required pursuant 
hereto: 

i) Each insurance policy shall be consistent with the general terms agreed in 
writing prior to the Execution Date, and such agreement shall take precedence 
over the provisions of this Clause. 

ii) The Contractor and JIL, where applicable, shall comply with the conditions 
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stipulated in each of the insurance policies including, but not limited to, 
procuring pre and post-surveys on all shipments of critical items. The 
Contractor shall make no material change to the terms of any insurance 
without the prior approval of JIL. If an insurer makes (or purports to make) 
any such change, the Contractor shall notify JIL immediately. 

iii) The contractor shall immediately procure replacement coverage for all 
canceled policies. Failure to secure replacement policies as to provide 
continuous coverage shall constitute a default hereunder. If the Contractor fails 
to effect and keep in force any of the insurances required under the Contract, 
JIL shall have the right but not the obligation to, without prejudice to any other 
right or remedy, effect insurance for the coverage relevant to such default, and 
pay the premiums due. Such payments shall be recoverable from the 
Contractor by JIL and may be deducted by JIL from any sums due, or to become 
due, to the Contractor or from the performance security. 

iv) Nothing in this Clause limits the obligations, liabilities or responsibilities of the 
Contractor or JIL under the other terms of the Contract or otherwise.  

v) Each Party shall deliver to the other Party, prior to the commencement of the 
Work, certificates of insurance evidencing the insurance coverage required 
herein. Detailed certificates of each renewal of the insurance shall also be 
delivered to the applicable Party on or before renewal. Additionally, 
Contractor shall deliver to JIL a certified copy of the insurance policies required 
herein. In addition, a certified copy of the insurance policies shall be provided 
to JIL by Contractor within a reasonable time for review and approval. 

vi) All policies obtained by JIL shall contain, subject to JIL’s reasonable efforts, a 
waiver of subrogation against Contractor and any Subcontractor. 

vii) It is agreed between the Contractor and JIL that the insurance requirements 
will be paramount to those in this Contract. 

viii) Notwithstanding the above requirements, JIL shall maintain the right to 
purchase at any time any of the insurances listed in Clause 14.2 on behalf of JIL 
and/or Contractor and Contractor shall return unearned premium on any 
insurances canceled at JIL’s request. 

ix) All policies, where applicable, shall contain severability of interest or standard 
cross liability clauses and shall respond to claims and/or lawsuits that are 
brought worldwide. 

14.7 Deductibles & Claims Management  

14.7.1 Notwithstanding any other provision of this Clause, any deductible(s) or self-insured 
retention payable under insurance policies required under Clause 14 hereof shall be 
the sole responsibility of the Contractor. In addition, with respect to any insurance 
policies maintained by JIL pursuant to Clause 14, Contractor shall be responsible for 
the initial [●] (inclusive of legal expenses) on all covered incidents or occurrences 
thereunder after which the remaining deductible will be paid by JIL. However, 
Contractor shall be responsible for the entire deductible(s) (with a maximum of [●] for 
each and every claim) and all uninsured amounts if the loss thereunder is caused by 



 VOL-II (Tender Ref. no. JIL/WT/7A) 

87 
 

the negligence or willful misconduct of the Contractor or its Subcontractors.  

14.7.2 The Contractor shall be responsible for servicing of the insurance purchased by the 
Contractor as defined in Clause 14, and such services shall include but are not limited 
to insurance company loss control surveys, reporting claims, developing information 
required for claims adjustment, issuance of certificates of insurance, preparation of 
necessary reports, preparation of insurance reports of cargo shipments and other as 
required by JIL. 

14.7.3 Contractor shall promptly notify, in writing, JIL of any actual or, upon knowledge 
thereof, potential casualty or claim under any insurance policy. Such written notice of 
claim shall be given by Contractor whether or not the amount of such claim is within 
the deductible limits of the applicable insurance coverage. 

14.7.4 If a loss is sustained Contractor, at the request of JIL, shall act on behalf of JIL and 
Contractor for the purpose of adjusting the amount of the loss with the insurance 
companies. Subject to the agreement of JIL, Contractor shall repair or replace any loss 
or damage and complete the Work in accordance with this Contract; provided, 
however that Contractor is relieved of this obligation to the extent that any claims 
settlement is solely vitiated or otherwise materially compromised because of some 
material act or omission on behalf of JIL. 

15 FORCE MAJEURE 

15.1 Definition of Force Majeure  

15.1.1 In this Clause, “Force Majeure” means an event which is not foreseeable to Contractor 
on or prior to the Execution Date, is of such a nature no affected party can prevent or 
avoid it, is demonstrably beyond the control of JIL and the Contractor, which makes it 
impossible or illegal for a party to perform, and includes only: 

i) Natural disasters which the Contractor could not have been reasonably 
expected to have foreseen or taken precautions against such as, but not limited 
to, unprecedented earthquake, epidemic, landslide, lightning strikes, fire, 
hurricane, storms of unusual severity, earthquake, or floods, or other natural 
catastrophes; 

ii) war, hostilities (whether war be declared or not), invasion, act of foreign 
enemies, government requisition, embargo or any notified trade restriction or 
warlike operations (whether war be declared or not), rebellion, revolution, 
insurrection, or civil war, mutiny, civil commotion, military or usurped power, 
marital law, conspiracy, confiscation, terrorist actions, riot (other than among 
the employees of the Contractor or its Sub-Contractor), commotion or disorder, 
unless solely restricted to employees of the Contractor or of his Subcontractors 
commandeering by a group of malicious persons or persons acting on behalf 
of or in connection with any political organization, requisition or destruction 
or damage by order of any Government dejure or de-facto or by any public, 
municipal or local authority; 

iii) Ionizing, radiations or contamination by radioactivity from any nuclear fuel or 
from any nuclear wastage, from the combustion of nuclear fuel, radioactive 
toxic explosive, or other hazardous properties of any explosive nuclear 
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assembly or nuclear component of such assembly except when arising from 
radioactive sources used in the normal course of the operations under the 
Contract by the Contractor; and 

iv) labor strikes that affect a specific trade on a regional or national level and were 
not caused by the acts of omissions of Contractor or its Subcontractors. 

15.2 Effect of Force Majeure Event  

15.2.1 Neither JIL nor the Contractor shall be considered in default or in contractual breach 
to the extent that performance of obligations is prevented by a Force Majeure event, 
which arises after the Execution Date. 

15.2.2 Upon occurrence of any Force Majeure event the Party, alleging that it has been 
rendered unable, shall notify the other Party in writing immediately but not later than 
72 hours of the beginning of the Force Majeure event giving full particulars of the Force 
Majeure event and satisfactory evidence in support thereof. The said Party shall also 
inform the other Party immediately after the end of Force Majeure event.  

15.2.3 In the event of either Party being rendered unable by Force Majeure to perform any 
obligation required to be performed by it under this Contract, the relative obligation 
of the Party affected by such force Majeure shall, upon notification to the other Party, 
be suspended for the period during which the effect of the Force Majeure event lasts. 
and no payment shall be made to the Contractor during such period. No action/ claims 
shall lie against JIL and/or its members or its Authorised Representative/ 
employees/Board/Directors for such period 

15.2.4 Time for performance of the relative obligation, suspended by Force Majeure, shall be 
extended to the extent the effect of such occurrence affects the overall completion of 
the Work. If, however, the effect of Force Majeure lasts for a continuous period of 3 
(three) months or more and prevents either Party from fulfilling its obligations under 
the Contract, the Parties shall meet and mutually decide on the future course of action. 

15.3 Contractor’s Responsibility  

15.3.1 Upon occurrence of an event considered by the Contractor to constitute Force Majeure 
and which may affect performance of his obligations, he shall continue to perform his 
obligations as far as reasonably practicable. The Contractor shall also notify the 
Engineer-in-charge of any proposals, including any reasonable alternative means for 
performance, but shall not effect proposals without the consent of the Engineer-in-
charge. 

15.4 Optional Termination, Payment and Release  

15.4.1 If a Force Majeure event occurs and its effect continues for a period of one hundred 
eighty (180) consecutive Days, either JIL or the Contractor may give to the other a 
notice of termination which shall take effect thirty (30) Days after the giving of the 
notice. If, at the end of the thirty (30) Day period, the effect of the Force Majeure 
continues, the Contract shall be terminable by either Party. In the event of termination 
under this Clause, the total monies that Contractor shall be entitled to for its 
performance under the Contract shall be the sum of:  

i) all actual Cost reasonably incurred by Contractor in the proper performance of 
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completed Works; 

ii) the Cost of Plant and Equipment, machinery and Materials ordered for the 
Works which have been delivered to the Contractor, or of which the Contractor 
is liable to accept delivery such Plant and Equipment, machinery and Materials 
shall become the property of (and be at the risk of) JIL when paid for by JIL, 
and the Contractor shall place the same at JIL’s disposal; 

iii) any other Cost or liability which in the circumstances was reasonably incurred 
by the Contractor in the expectation of completing the Works; 

iv) the reasonable Cost of removal of Temporary Works and Contractor’s 
Equipment from the Site and the return of such items to the Contractor’s works; 
and 

v) the reasonable Cost of repatriation of the Contractor’s staff and labor employed 
wholly in connection with the Works at the date of such termination; and 
authorize payment of the monies due Contractor. 

15.4.2 The Costs referred to in this Clause 15.4 shall be subject to audit review at the option 
and cost of JIL. 

16 CLAIMS, DISPUTES AND ARBITRATION 

16.1 Contractor’s Claims 

16.1.1 If Contractor considers itself to be entitled to any payments or any additional payment, 
under any Clause of this Contract or otherwise in connection with the Contract, the 
Contractor shall give notice to JIL, as soon as practicable, but in any event not later 
than 30 (thirty) days after the Contractor became aware, or should have become aware, 
of the event or circumstance, which notice shall, to the extent applicable, include 
details of: 

i) the material circumstances of the event, including the cause or causes; 

ii) the nature and extent of the delay and additional Cost caused by the event; 

iii) the corrective action undertaken or to be undertaken; 

iv) the effect on the critical path identified in the most recent JIL approved 
Programme; 

v) the period, if any, by which in the Contractor’s opinion the timelines set out in 
Programme should be extended; and 

vi) where the Contractor considers that such event entitles it to an extension of 
time, a statement that it is a notice pursuant to Clause 6.3 (Extension of Time 
for Completion) and this Clause 16.1 (Contractor’s Claims) of the Contract. 

16.1.2 If the Contractor fails to give complete notice of a claim in accordance with the 
requirements of this Clause 16.1 within such period of 30 (thirty) days, the timelines 
set out in the Programme shall not be extended, the Contractor shall not be entitled to 
additional payment, and JIL shall be discharged from all liability in connection with 
the claim. Otherwise, the following provisions of this Clause 16.1 shall apply. 
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16.1.3 The Contractor shall also submit any other notices which are required by the Contract, 
and supporting particulars for the claim, all as relevant to such event or circumstance. 

16.1.4 The Contractor shall keep such contemporary records as may be necessary to 
substantiate any claim, either on the Site or at another location acceptable to JIL. 
Without admitting liability, JIL may, after receiving any notice under this Clause, 
monitor the record-keeping and/or instruct the Contractor to keep further 
contemporary records. The Contractor shall permit JIL to inspect all these records and 
shall (if instructed) submit copies to JIL. 

16.1.5 Within 30 (thirty) days after the Contractor became aware (or should have become 
aware) of the event or circumstance giving rise to the claim, or within such other 
period as may be proposed by the Contractor and approved by JIL, the Contractor 
shall send to JIL a fully detailed claim which includes full supporting particulars of the 
basis of the claim and of the extension of time and/or additional payment claimed.  

16.1.6 Within 30 (thirty) days after receiving the claim, JIL shall respond with approval, or 
with disapproval and detailed comments. JIL may also request any necessary further 
particulars but shall nevertheless give its response on the principles of the claim within 
such time. 

16.1.7 The payment shall include such amounts for any claim as have been reasonably 
substantiated as due under the relevant provision of the Contract. Unless and until the 
particulars supplied are sufficient to substantiate the whole of the claim, the 
Contractor shall only be entitled to payment for such part of the claim as he has been 
able to substantiate. 

16.1.8 JIL shall determine the extension (if any) of the Programme (before or after its expiry) 
in accordance with Clause 6.3 (Extension or Acceleration of the Programme), and/or 
in accordance with Clause 2.2.2 (Determinations) to agree or determine the additional 
payment (if any) to which the Contractor is entitled under the Contract. The Decision 
of JIL shall be final and binding on Contractor. The Contractor undertakes to not to 
challenge such decision of JIL. 

16.1.9 The requirements of this Clause are in addition to those of any other Clause which 
may apply to a claim. If the Contractor fails to comply with this or another Clause in 
relation to any claim, any extension of time and/or additional payment shall take 
account of the extent (if any) to which the failure has prevented or prejudiced proper 
investigation of the claim, unless the claim is excluded under the second paragraph of 
this Clause. 

16.2 Arbitration  

16.2.1 Any and all claims or disputes arising out of or in connection with the Contract 
(“Dispute”) shall be notified in writing (including e-mail or fax) to the other Party. 
Such notice shall set out all details of the claim or Dispute together with the provisional 
amount in Dispute. In case of Dispute, the Parties shall do their best efforts to reach an 
amicable settlement within 30 (thirty) days following the above-mentioned 
notification.  

16.2.2 If the Parties’ representatives failed to find such an amicable settlement within 30 
(thirty) days, then either Party may upon written notice to the other Party require that 
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any Dispute or difference arising out of or in connection with the Contract be finally 
settled under the applicable Rules and be referred to a sole arbitrator appointed by JIL 
who must be atleast a Retd. a High Court Judge of any judicature or Retd. District 
Judge. Contractor has no objection whatsoever in the name and qualification or 
procedure in the appointment of the sole arbitrator. The arbitration shall be conducted 
in English, and the venue of the arbitration shall be Noida. The competent courts of 
Gautam Budh Nagar or Allahabad High Court shall have exclusive jurisdiction over 
all matters arising out of or in connection with this Contract. 

16.2.3 The award of the arbitrator shall be final and binding on the Parties. Each Party shall 
bear the cost of arbitration as set out in the award. It is made clear as mentioned in 
below para, that during the subsistence of arbitration proceedings work remain 
continue at Project site either carried out by Contractor or third party appointed by JIL 
at the costs, risk and expense of Contractor  

16.3 Continuation of Performance 

16.3.1 Performance of this Contract shall continue during any dispute resolution process 
referred to in this Clause 16 (Claims, Disputes and Arbitration) unless JIL orders 
suspension in accordance with this Contract. No payment due or payable by JIL or the 
Contractor under this Contract shall be withheld on account of a pending reference to 
arbitration or other dispute resolution mechanism except to the extent that such 
payment is the subject of such dispute. It is agreed and consented by the Contractor, 
that during the term and validity of the contract, the Contractor will not take any action 
against JIL in the Court of Law and is not vested with any right / entitlement to take 
any ex-party stay against JIL. 

17 BASE RATE DIFFERENCE 

17.1 Increase or decrease in specified base rate of materials as mentioned in BOQ for 
incorporation in a quoted rate of an item of work with wastage shall be accounted for 
in the payment of the item of the related work only to the extent of the 
increase/decrease in the base rate (excluding GST but including all other taxes duties, 
loading, unloading , transit insurance freight etc.) without any other additional cost. 
To ascertain the current base rates of the items procured, proper GST invoices shall be 
submitted by the contractor. Wherever vendors and rates negotiated and finalized by 
JIL for base rate items covered in BOQ, such items shall be purchased by the contractor 
from above vendors only at finalized rates unless otherwise approved by JIL. 

18 MISCELLANEOUS  

It is made clear and agreed / consented by the Contractor, that notwithstanding 

anything contrary contained herein or in any contract / tender documents, or any 

other documents in no condition or under any circumstances after the execution of 

Tender Documents Contractor shall claim any payments or any other monetary 

entitlements like damages, interest, compensation etc. on account of any idle charges. 

The Company for any reason’s whatsoever shall always have the right to give the 

instructions/direction to Contractor stop the work at site and same shall be binding 

on the Contractor. Further the said reason shall include all circumstances, which are 

unanticipated like any change in law or any judicial / administrative order for that 

prevalent time. The circumstances further include but not limited to any standing 
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instructions/direction given by the Company (without assigning any specific reasons 

to that effect) and same shall be binding on the Contractor debarring the Contractor 

from claiming any payments/idle charges/ delay/ penalty during which no 

construction activity is possible or to be carried out by the Contractor on account of 

instructions given to it.  

That also, in circumstances and force majeure events like Pandemic, Lockdown, 

Natural Disaster, NGT restrictions, construction ban or any delay caused by the 

government authorities in granting necessary approvals/sanctions/permits affecting 

the regular construction activities and overall development of the real estate project, 

no payment shall be made to the Contractor and the Contractor undertakes not to 

claim any such idle charges/ damages/penalty etc for the same period.   

That consequent to above, the Contractor further agrees that on receiving any such 

instructions/directions from the Company, Contractor shall stop the work and further 

agrees idle time period during which no construction activity was carryout at Project 

site shall be excluded from agreed completion time period and same shall be extended 

on same terms and conditions as contained in this document without any additional 

payments.  

Further, under no circumstances whatsoever, the Contractor is vested with any legal 

rights to challenge or dispute the above conditions in any court of law. The Contractor 

undertakes to abide by these declarations as made herein above which is binding for 

the specific relevant time / under general or special circumstances as per instructions 

given by the Company or account of external factors including force majeure 

conditions.      

 

18.1 Validity and Enforceability  

The invalidity or unenforceability of any portion or provision of this Contract shall not 
affect the validity or enforceability of any other portion or provision. Any invalid or 
unenforceable portion or provision shall be deemed severed from this Contract, and 
the balance of the Contract shall be construed and enforced as if the Contract did not 
contain such invalid or unenforceable portion or provision. Notwithstanding the 
provisions of the preceding sentence, should any term or provision of this Contract be 
found invalid by any Governmental Authority having jurisdiction thereof, the Parties 
shall immediately renegotiate in good faith such term or provision of the Contract to 
eliminate such invalidity. 

18.2 No Claim for Delayed Payment Due to Dispute Etc. 

No claim for interest or damage will be entertained or be payable by JIL in respect of 
any amount or balances which may be lying with JIL owing to any dispute, difference 
or misunderstanding between the parties or in respect of any delay or omission on the 
part of the Engineer-in-Charge in making intermediate or final payments or in any 
other respect whatsoever. 

18.3 Waiver  

The waiver of any breach or failure to enforce any of the terms, covenants or conditions 
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of this Contract shall not in any way affect, limit, modify or waive the future 
enforcement of such terms, covenants or conditions. 

18.4 Third-Party Beneficiaries  

Except with respect to indemnification obligations contained herein in favor of third 
parties, the provisions of this Contract are intended for the sole benefit of JIL and 
Contractor, and there are no third-party beneficiaries other than assignees 
contemplated by the terms herein. 

18.5 Counterparts  

This Contract may be executed in any number of counterparts and by each of the 
Parties in separate counterparts, each of which when so executed shall be deemed to 
be an original and all of which taken together shall constitute one and the same 
Contract. 

18.6 Entire Agreement  

Any of the Works described in this Contract which was performed or caused to be 
performed by Contractor prior to the execution of this Contract shall be deemed to 
have been performed under this Contract. This Contract sets forth the full and 
complete understanding of the parties relating to the subject matter hereof as of the 
date first above stated, and supersedes any and all negotiations, agreements and 
representations made or dated prior thereto. Subsequent to the Execution Date, this 
Agreement may be supplemented, modified or otherwise amended by mutual 
agreement or only in accordance with the terms of this Agreement; provided that any 
such supplements, modifications and amendments to this Contract, if any, must be in 
the form of a written amendment to this Contract, and signed by authorized 
representatives of both Parties to this Contract. 

18.7 Conflicting Provisions  

Either Party, upon becoming aware of any conflict or inconsistency among any of the 
components of this Contract shall promptly notify the other Party in writing of such 
conflict or inconsistency.  

18.8 Joint Responsibility for Drafting  

This Contract was negotiated and prepared by both Parties with advice of counsel to 
the extent deemed necessary by each Party; the Parties have agreed to the wording of 
this Contract; and none of the provisions hereof shall be construed against one Party 
on the ground that such Party is the author of this Contract or any part thereof. 

18.9 Prevailing of Special Conditions of Contract 

That in case of conflict of interpretations as well as on applicability of any clauses, the 
clauses contained in the Special Conditions of Contract will prevail over those 
contained in this present General Conditions of Contract.  
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Schedule 1- SCOPE OF WORK 

ACTIVITY/ ITEM OF WORKS 

1. CIRCUIT CUM POINT WIRING 

2. CONDUITING FOR SUBMAINS 

3. CABLES, MAINS AND SUB MAINS 

4. DISTRIBUTION BOARD 

5. RISING MAINS (Air Insulated Type) 

6. LIFT PANEL 

7. EARTHING INSTALLATION (FOR DISTRIBUTION SYSTEMS) 

8. ADVANCE LIGHTNING PROTECTION SYSTEM 

9. INSTALLATION OF LIGHTING FIXUTRES (Service Area) 

10. INSTALLATION OF LIGHT FITTINGS ETC.FLATS 

11. CONDUITING FOR TELEPHONE SYSTEM 

12. CONDUITING FOR TV SYSTEM 

13. CONDUIT FOR FIRE CCTV SYSTEM 

14. HYBRID FIRE ALARM & DETECTION SYSTEM 

15. MISCENIOUS WORK 

All chases and openings made by the Contractor for his conduits, boxes etc., shall be 
filled/covered over with cement plaster in a reasonable manner, to be finished by the Civil 
Contractor. Before rough plastering on the conduit surface the con­cealed conduits shall be 
secured to the wall by using saddles and nails.  
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Schedule 2 

HEALTH, SAFETY AND ENVIRONMENT 

I. GENERAL 

1. SCOPE: This document defines the principal requirements of the contractor on Health 
Safety and Environment (HSE) associated with the contractor and any other 
agency/vendor to be practiced at construction worksites at all times. 

2. APPLICABILITY: The content of this document applies to all aspects of contractor’s 
scope of work, including all activities carried out by the Contractor and all other 
agencies engaged by him both on site and off site. All activities executed by contractor 
at project site shall be carried out in accordance with the conditions in this document. 

3. PURPOSE: The purpose of including this document is to ensure that all precautions 
are taken to prevent accidents, occupational illness and harmful effects on the 
environment during construction. 

II. HSE TARGETS AND GOALS 

1. The HSE targets, goals and aim for the Works are to achieve: 

• Zero fatal accidents. 

• Zero reportable environmental incidents 

• Safety training of all personnel of Contractor in accordance with the HSE 
processes 

• Total compliance of conducting inspections and audits. 

• 100% incident recording and reporting. 

• 100% adherence of usage of appropriate Personal Protective Equipment (PPEs) 
at work. 

• Execution of work with least disturbance to the environment and Public. 

• Zero deviation to statutory provisions 

III. COMPLIANCE: 

1. THE ORGANISATION Processes including project HSE plan: 

(A) The construction works shall be undertaken in accordance with the SMS Policy 
and Management Systems as amended from time to time. This shall mainly 
include but not limited to the following: 

(B) The contractor shall be responsible for Health Safety, -Environment and 
Welfare of his workers (direct/Contractor) engaged by him while they are 
executing desired work at site. 
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Among others the following shall be specifically noted: 

• Provide machinery and system of work that are safe and without risk to health. 

• Ensure safety while use, handling, storage and transport / shifting of material. 

• Provide information, instructions and supervision to ensure safety of all his 
workers at work. 

• Ensure safe means of access to and egress from the place of work of his 
workers. 

• Ensure proper working platforms with hand rails including mid rails and toe 
boards. 

• Maintain safe and environment friendly workplace. 

• Provide safe hand tools and lifting gear and ensure that all the lifting machines 
and tackles are inspected and load tested as per statutory provisions with third 
party certification by a competent person. 

• Ensure good housekeeping at all times. 

• Provide and ensure correct use of the required Personal Protective Equipment 
(PPE) conforming to the national standards to all staff and workers all the time 
at work 

• Arrange/participate training programmes for all his staff and workers to 
identify recognize and eliminate unsafe act and unsafe conditions. 

• Conduct regular Toolbox talks for all workmen as per the project 
directives/instructions (as defined /agreed within approved EHS Plan) 

• Ensure adequate Supervision and Safety coverage for all the works being 
undertaken by the Contractor. 

• Ensure compliance to all statutory provisions as given under section 3.2 and 
as arising from time to time. 

• Ensure no deviation from the laid down processes and HSE practices and 
measures including proper and correct use of PPEs. 

• Ensure pre-employment Medical checkups and periodical medical checkups 
as may arise. 

• Ensure specific medical checkups for height pass certification, crane 
operations, vehicle operations, fork lift operations including testing of eye 
sights & color blindness as necessary and advised by project HSE 

• Ensure compliance to the requirements under the THE ORGANISATION 
processes. 

2. THE INDIAN STATUTORY REQUIREMENTS: 
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(A) The Contractor shall develop thorough understanding about the BOCWA i.e. 
Building and Other Construction Workers (Regulation of Employment and 
Conditions of Service) Act 1996, Central Rules 1998, State Govt. Rules , 
Building and Other Construction Workers’ Welfare Cess Act, 1996 and Central 
Rules, 1998 and State Govt. Building Construction Workers’ Welfare Board 
Rules, not only to satisfy the Inspectors’ perspective but the use of legislation 
as the strong tool for effective HSE management at construction worksites. The 
Contractor is strongly advised to practice the principle of voluntary 
compliance. 

(B) In addition; the construction works shall be undertaken in accordance with all 
applicable legislation and Indian statutory requirements listed below but not 
limiting to: 

i. The Indian Electricity Act 2003 and Rules 1956 as per latest amendments. 

ii. The National Building Code, 2010 or the applicable one.  

iii. The Factories Act, 1948, Factories Rules of relevant State Govt. 

iv. The Motor Vehicles Act as amended in 1994 and The Central Motor Vehicles 
Rules, 1989. 

v. Indian Road Congress Code IRC: SP: 55-2001 ‘Guidelines on Safety In Road 
Construction Zones. 

vi. The Petroleum Act 1934 and Rules 1976 

vii. Gas Cylinder Rules, 2004 

viii. Indian Explosives Act, 1884, along with the Explosives substance Act 1908 and 
the Explosives Rules 1983 

ix. The (Indian) Boilers Act, 1923 

x. The Public Liability Insurance Act 1991 and Rules 1991 

xi. Minimum Wages Act, 1948 and Rules 1950 

xii.  Contract Labour Act, 1970 and Rules 1971 

xiii.  Child Labor (Prohibitions & Regulations) Act, 1986 and Rules 1950 

xiv.  Environment Protection Act, 1986 and Rules 1986 

xv. Air (Prevention and control or Pollution) Act, 1981 

xvi. Water (Prevention and Control or Pollution) Act, 1974 

xvii. The Noise Pollution (Regulation & Control) Rules, 2000 

xviii. Notification on Control of Noise from Diesel Generator (DG) sets, 2002 

xix. Recycled Plastic Usage Rules, 1998 
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xx. Notification, Central Ground Water Board, Act January 1997 

xxi. Manufacture, Storage & Import of Hazardous Chemicals Rules, 1989 

xxii. The Hazardous Waste (Management & Handling) Rules, 1989 

xxiii. Hazardous Waste Management Rules 1989 (as amended in 1999) 

xxiv. The Tree Preservation Act (1994) and Rules of relevant State 

xxv. Batteries (Management and Handling) Rules 

xxvi. Fly ash utilization notification, Sept 1999 as amended in August 2003 

3. The Workmen’s (Employees) Compensation Act, 1923 along with allied Rules: The 
Contractor shall note that all his employees I workmen are covered under ‘Workmen’s 
Compensation Act’ and he shall pay compensation to his workmen as and when the 
eventuality for the same arises as per the Act and Rules. It shall be seen that adequate 
group insurance coverage is taken by the Contractor for this purpose and the copy of 
the policy is provided to the Engineer in charge of the work prior to starting of work. 

IV. HSE SUBMITTALS TO THE EMPLOYER 

1.  The Contractor shall send the following reports to the Employer periodically: 

a) Monthly HSE Report  

b) HSE Committee Meeting Minutes 

c) Accident report (if any) 

d) HSE Inspection Reports 

e) HSE Audit Reports 

f) Air and Noise Quality monitoring report as applicable and periodical PUC reports for 
vehicles used by the Contractor. 

g) Reports as may apply to IMS (if applicable) requirements of the company. 

2. Monthly HSE Reports: The Contractor shall prepare a monthly HSE report and 
submit 2 copies within 7th of next month to the Employer. 

V. PENALTY AND AWARDS 

1. Charges to be recovered from Contractor for unsafe act or condition: The Organization 

has built an image of safety conscious organization meticulously over a period of 
decades. Any reportable accident (fatal I serious injury) results in loss of life or 
property damage. These accidents not only result in loss of life but also damage the 
reputation of the Company. Most of the accidents are avoidable and are caused 
preliminary due to negligence. Hence THE ORGANISATION shall recover the cost of 
damages from the contractors for every reportable incident (fatal / injury). Note: 
“Reportable accident” as defined in the BOCW Central Rules 1998 is an accident which 
disables a building worker from working for a period of forty-eight hours or more. 
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2. The following table indicates the Health, Safety and Environment violation (unsafe act 
/ unsafe condition) and charges to be recovered from Contractors. 

Sl. No Topic Unsafe act / unsafe 
condition 

Deductible amount 

1 SHE 

Inspection 

Not complying to the 
requirements as mentioned 
in conditions of contract and 
project HSE Plan 

Rs.5000 for first violation and 
Rs.10000 for 

subsequent violation 

2 Injury i) Fatal accidents 

ii) Lost time injury 

Fatal accidents- Rs. 200000 for each 
case or as decided by the competent 
authority whichever is higher. Rs. 
25000 for each lost time injury or as 
decided by the competent authority 
whichever is higher 

3 Housekeepi
ng 

Bad housekeeping at Office, 
Stores, workplace, rest place, 
Canteens and labour camps. 
Stairways, gangways, 
Passageways blocked. 
Drinking water Tanks, 
Toilets and wash places not 
cleaned periodically. 

Rs. 5000 for each violation 

4 Site 

Electrical 

Safety 

Noncompliance of the 
requirements for use of 
electricity as per the Indian 
Electricity Rules and HSE 
Manual. 

Rs.10000 for each violation 

5 PPE 1) Not wearing PPE (any 
type) 

2) Repeated violation by 
worker 

1) Rs. 200 per person for each 
violation 

2)  Rs. 500 per person and expel 
from duty. 

6 Contractors 

Vehicles 

1) Unlicensed Vehicles 

2) Over loading 

3) Unfit Drivers 

4) Absence of reversing 
Horn  

5) Unfit Vehicles 

For item 1) Rs. 5000 for each violation  

and other items Rs. 500 per violation  

or as decided by the competent 
authority, whichever is higher. 

 

3. Without limiting to the unsafe acts and conditions mentioned herein, the Employer 
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shall have the right to deduct charges for any other unsafe act and or condition 
depending upon the gravity of the situation on a case to case basis. The charges shall 
be in comparison with that of the similar offence indicated in clause 2 above. Payment 
of penalty or the penalty provisions does not absolve the Contractor from his 
responsibility and accountability on ensuring and maintaining safety. 

4. AWARDS: 

The following categories will be considered for awards as per the safety action plan of 
Developer in practice at sites: 

• For every safe million man hour working without any reportable incidents 

• Best supervisor of the quarter 

• Completing contract with Zero fatality 

• 100% adherence to voluntary reporting of all accidents throughout the life of contract 

• Safest project team of the year. 

• Safest Contractor of the year 

VI. SAFETY MANAGEMENT & SAFE WORK PRACTICES:  

A descriptive Annexure with brief descriptions on the various Safety Management 
aspects and work Practices is enclosed here with as Annexure for the benefit of the 
Contractor. Contractor shall ensure on its own cost and initiative regarding the 
suitable provisions for the staying of the laborer’s/workmen deployed at Project site 
including compliances of applicable provisions related to migratory 
laborer’s/workmen. The Contractor shall further ensures the safe work environment 
for the female laborer’s/workmen by following all guidelines to prevent sexual 
harassment.     
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ANNEXURE 

GENERAL 

(a) The Contractor should ensure that safety precautions are taken during the execution 
of awarded work and work areas are maintained safe at all times. At the end of each shift and 
at all times when the work is suspended, it should be ensured that the work area is left safe in 
such a way that no materials and equipment that can cause damage to existing property, 
personal injury or interfere with the other works of the project or station are left in an unsafe 
manner. 

(b) The Contractor should ensure to provide and maintain all lights, guards, fencing, 
warning signs, caution boards and other safety measures and provide for vigilance as and 
when necessary for the protection of workers and for the safety of others. The caution boards 
should also have appropriate symbols. 

(c) Adequate lighting facilities such as floodlights, hand lights and area lighting should 
be provided at the site of work, storage area of materials & equipment and temporary access 
roads within the working area. 

(d) All works should be planned to avoid interference with other facilities, works of the 
client, other contractors / sub-contractors at the site. In case of any interference, necessary 
coordination should be ensured for safe and smooth working. 

(e) It should be ensured that the instructions given by the safety officer or his designated 
nominee regarding safety precautions, protective measures, housekeeping requirements, etc. 
are complied with. The safety officer with due intimation to line manager should have the 
right to stop the work, if in his opinion; proceeding with the work will lead to an unsafe and 
dangerous condition. Line manager should arrange to get the unsafe condition rectified and/ 
or provide appropriate protective equipment. 

(f) Contractor should ensure that each job with a hazard (whether small or big) is 
intimated to the Engineer in charge safety of the Organization before it is taken up. 

(g) The Contractor should be fully responsible for non-compliance of any of the safety 
measures or requirements, implications, injuries, fatalities, dangerous occurrences and 
compensation arising out of such situations or incidents. 

(h) Maximum duty hours of an individual should be as per the BOCW Act and Rules as 
per its latest amendment. 

(i) Illumination levels should be as per the statutory requirements. 

ROCK BLASTNG 

(a) All blasting operations should be carried out based on procedures approved by 
competent authority and Engineer-in- charge. All works in this connection should be carried 
out as per BIS specification/code (IS 4081:1986. Title: -Safety code for blasting and related 
drilling operations (First Revision)). Barricades, warning signs etc. should be placed on the 
roads/open area. Blasting permit should be obtained from the approved authority at least one 
day before the blasting operation and precautions mentioned there in shall be ensured by the 
Engineer -in- charge before blasting operation. 



 VOL-II (Tender Ref. no. JIL/WT/7A) 

102 
 

(b) The blaster should have a license from competent authority under Explosive Rules, 
1983 for blasting work. It should also be ensured that he knows about the risks involved. 

(c) Blasting should be done under the supervision of competent Engineer/ Supervisor. 
Blasting in the open site should only be carried out during fixed hours; every day / fixed day 
in the week between sunrise and sunset. Residents/occupants of adjacent area should be 
informed in advance about the blasting schedule. 

(d) No blasting should be undertaken during thunderstorm. 

(e) Necessary precaution should be taken to ensure the stability/integrity/safety of the 
adjacent structure by limiting the peak particle velocity. 

(f) No loose material, such as tools, drilling equipment, etc. should be left on the surface 
to be blasted. Proper muffling arrangement of the blasting area should be ensured to avoid 
flying of blasted material. 

(g) Authorized blaster should personally ensure that all the personnel /equipment has 
been removed from the blasting area before the blasting operations. 

(h) Blasting area should be free of detonating gas, inflammable objects, sparking or 
damaged wiring system, stray currents and static electricity. 

(i) All electrical lines in blasting area should be de-energized. 

(j) Entry of unauthorized personnel should be prevented by displaying warning signs. 

(k) In case of misfire, no person should be allowed to approach the blasting site unless it 
is inspected and cleared by a competent Engineer/Supervisor. 

(l) Explosives and blasting material should be stored only in clean, dry, well-ventilated, 
suitably constructed bullet/ magazine which should be fire resistant and securely locked. 
Stock book should be kept accurate and maintained. License should be obtained for storage 
of explosive as per the Explosives Act, 1884. 

(m) Blasting caps, electric blasting caps or primers and detonators should not be stored in 
the same box, container or room with other explosives. 

(n) Precautions against lightening should be provided in accordance with Indian 
Electricity Rules, 1956(amended in 2000). 

(o) The explosives should be transported in specially designed vehicles bearing a special 
sign or inscription entitled ‘DANGER - EXPLOSIVES’. Also detonators separated from other 
explosive should be transported in a separate compartment. 

EXCAVATION, TRENCHING AND EARTH REMOVAL 

(a) Before taking up excavation work, necessary permission should be obtained from the 
Engineer- in-charge with reference to existing underground services. 

(b) The Line manager of the works should exercise full care to ensure that no damage is 
caused by him or his workmen, during the operation/excavation etc., to the existing water 
supply, sewerages, and power or telecommunication lines or any other services or works. He 
should provide and erect before construction, substantial barricades, guardrails, and warning 
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signs around the work area. He should also furnish, place and maintain adequate warning 
lights, display board, signals etc., as required. 

(c) All trenches 1.2 m or more in depth should at all times be supplied with at least one 
ladder for every 30 m along the trench. Ladders shall extend from bottom of the trench to at 
least 1 m above the surface of the ground. 

(d) The sides of the trench/pit in soil, which are 1.2 m or more in depth should be stepped 
back to give suitable slope (angle of repose) or securely held by timber bracing or appropriate 
shoring/support, to avoid the danger of soil sides from collapsing. The excavated material 
should not be placed within 1.5 m or half of the depth of the pit whichever is more from edges 
of the trench/pit. Cutting should be done from top to bottom. Under no circumstances mining 
or undercutting should be done. 

(e) Workers should not be exposed to the danger of being buried by excavated material 
or collapse of shoring. Measures to prevent dislodgment of loose or unstable earth, rock or 
other material from falling into the excavation by proper shoring shall be ensured. 

(f) The stability and safety of the excavation, adjacent structures, services and other works 
should be ensured. 

(g) All excavated area should be fenced off by suitable railing and installation of caution 
board to warn the persons from slipping or/falling into the excavation pit/ mound. 

(h) All excavated areas shall have adequate illumination - for night work and a red danger 
light shall be displayed at a prominent place near the excavation site to warn approaching 
traffic and men. 

(i) For removal of earth from an earth mound/excavated heap; a written permission 
should be obtained from the Engineer-in-charge of the work. As far as practical, earth should 
be removed mechanically. Wherever manual removal of earth is involved, earth should be 
removed from the top by maintaining a slope equal to the angle of repose of the earth. Such 
work should be constantly supervised to ensure that no under-cutting is done and to ensure 
that no person is trapped. 

(j) Dumping of excavated soil should be done at a specified area under proper 
supervision with respect to signaling, illumination and safety clearance. 

(k) It should be ensured that at a construction site of a building or other construction work, 
every vehicle or earth moving equipment is equipped with a) silencers, b) tail lights, c) power 
and hand brakes, d) indicator, e) reversing alarm/reverse horn f) search light for forward and 
backward movement, which are required for the safe operation of such vehicle or earth 
moving equipment and g) the cab of the vehicle or earth moving equipment is kept at least 
one meter from the adjacent face of a ground being excavated. 

(l) It should be ensured that when a crane or shovel is traveling, the boom of such crane 
or shovel is in the direction of such travel and the bucket or scoop attached to such crane or 
shovel is raised and is without load, except when it is traveling downhill. 

(m) Before loading or unloading power trucks or trailers attached to tractors, the brakes 
should be applied and if vehicle is on a sloping ground, the wheels should be blocked. 
Handcart should not be used for the transfer of construction/ erection materials in the 
construction area. However if the exigency demands urgent transfer of light materials a small 
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handcart may be permitted with the prior approval of the Engineer-in-charge. 

(n) It should be ensured that at a construction site of a building or other construction work: 

(i) All transport or earth moving equipment and vehicles are routinely inspected in each 
shift and in detail at least once in a week by a responsible person. In case; any defect is noticed 
in such equipment or vehicle, it should be immediately taken out of service. 

(ii) Safe gangways are provided for to and fro movement of building workers engaged in 
loading and unloading of Lorries, trucks, trailers and wagons. 

(iii) All earth moving equipment, vehicles or other transport equipment is operated only 
by such persons who are adequately trained and possess such skills as required for safe 
operation of vehicles or other transport equipment. 

(iv) Trucks and other equipment are not loaded beyond their safe carrying capacity, which 
should be clearly marked on such trucks and other equipment. 

(v) No unauthorized person rides the transport equipment engaged in such work. 

(o) It should be ensured at a construction site of a building or other construction works 
that: 

(i) A shovel or an excavator whether operated by steam or electric or by internal 
combustion engine used for such work is constructed, installed, operated, 
tested and examined as required under any law for the time being in force and 
the relevant national standards. 

(ii) Buckets or grabs of power shovels are propped to restrict the movement of 
such bucket or grabs while being repaired or while the teeth of such bucket or 
grabs are being changed. 

(p) It should be ensured at a construction site of a building or other construction works 
that: 

(i) An operator of a bulldozer before leaving - applies the brakes, lowers the blade 
and ripper and puts the shift lever into neutral. 

(ii) A bulldozer is parked on level ground at the close of the work. 

(iii) The blade of a bulldozer is kept low when such bulldozer is moving uphill. 

(iv) Bulldozer blades are not used as brakes except in an emergency. 

(q) It should be ensured at a construction site of a building or other construction works 
that: 

(i) A tractor and a scraper are joined safely at the time of its operation 

(ii) The scraper bowls are propped while blades of such scraper are being replaced. 

(iii) A scraper moving downhill is driven in low gear. 

(r) It should be ensured at a construction site of a building or other construction works 
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that: 

(i) Before a road roller is used on the ground, such ground is examined for its bearing 
capacity and general safety, especially at the edges of slopes such as embankments on such 
grounds. 

(ii) A roller is not moved downhill with the engine out of gear. 

(s) Vehicle carrying excavated material should have proper cover over the driver’s cabin. 

SAFE MEANS OF ACCESS / PLATFORMS 

(a) Adequate safe means of access and exit should be provided for all work places, at all 
elevations. 

(b) Suitable scaffolds should be provided for workmen for all works that cannot be done 
safely from the ground, or from solid platform except such short duration work that 
can be done safely from ladders. Bamboo/wooden scaffolding should not be 
permitted. 

(c) Where the platform for working is more than 2.5 m above ground, the width of the 
platform should be minimum 1 m. Wherever it is impractical; the Safety Officer in 
charge form the Organization shall be contacted. 

(d) Ladder should be of rigid construction having sufficient strength for the intended 
loads. Wooden/bamboo/rope ladders should not be permitted. All ladders should be 
maintained in good condition. The ladders should be fixed to the ground or rigid 
platforms. An additional person should be engaged for holding the ladder, if ladder is 
not securely fixed. Ladder shall be extended from floor to at least one meter above the 
platform. 

(e) A portable ladder should be given an inclination not steeper than 1 in 4 (1 horizontal 
and 4 vertical). Ladders should not be used for climbing while carrying materials in 
hands. While climbing both the hands should be free. Any working platform on 
scaffolding or staging more than 2.5 m above the ground or floor should have a guard 
rail attached, bolted, braced at least 1.0 m high above the floor or platform of such 
scaffolding or staging along with mid-rail. 

(f) The planks used for any working platform should not project beyond the end supports 
to a distance exceeding four times the thickness of the planks used. The planks should 
be rigidly fixed at both ends to prevent sliding, slipping or tilting. The thickness of the 
planks (quality plank meant to be used as platform) should be adequate to take load 
of men and materials and should not collapse. Plywood or packing wood should not 
be used as planks. 

(g) The guardrail should extend along the entire exposed length of the scaffolding with 
only such opening as may be necessary for the delivery of materials. Standard railing 
should have posts not more than 2 m apart and an intermediate rail halfway between 
the floor / platform of the scaffolding and the top rail. Such scaffolding or staging 
should be so fastened as to prevent it from swaying from the building or structure. 
Scaffolding and ladder should conform to IS 3696 (Part 1): 1987 and (Part II):1996. 

(h) Working platforms of scaffolds should have toe boards at least 15 cm in height to 
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prevent materials from falling down. 

(i) A sketch of the scaffolding proposed to be used should be prepared and approval by 
the Engineer-in-charge obtained prior to start of erection of scaffolding. All scaffolds 
should get examined by Engineer-in-charge before use. 

(j) Working platform, gangways and stairways should be so constructed that they should 
not sag unduly or unequally and if the height of the platform or gangway or stairway 
is more than 2.5 m above ground level or floor level, they should have adequate width 
for easy movement of persons and materials and should be suitably guarded. 

(k) No single portable ladder should be used for access to a height of more than 4.5 m. For 
ladders up to 3m in length the width between styles (side bars) /width in the ladder 
should in no case be less than 300 mm. For longer ladders this width should be 
increased by at least 20 mm for each additional meter of length. Step /rungs spacing 
should be uniform and should not exceed 300 mm. Portable ladders should be used 
only for access to work place. In case work place is higher than 4.5 meters, pre-
fabricated steel staircase should be used. To ensure safe access and movement, the 
Contractor shall ensure that all floor openings in his work are guarded / barricaded 
during work and at the end of each day’s work. 

WORK AT HEIGHT 

(a) Person deputed to work at height should be medically fit and should have height pass 
issued by Contractor Safety Section). Safety training should be imparted before working at 
height. 

(b) Safety work-permit for working at height should be obtained from Contractor Safety 
Section in addition to Height Pass. 

(c) At elevated places, secure access and foothold should be provided. Adequate and safe 
means of access and exit should be provided at all work places for all elevations. Means of 
access may be portable or fixed ladder, ramp or a stairway. The use of crosses, braces or 
framework, as a means of access to the working platform should not be permitted. 

(d) Linear movement at height should be reduced to minimum. In case of an unavoidable 
need for such movement, provision for anchoring the safety belt with sliding arrangement 
should be made. 

(e) Where barricades cannot be installed, a safety net of adequate strength should be 
installed close to the level at which there is a danger of fall of personnel/fall of objects. 

(f) In case where ‘Work at height’ is on asbestos/fragile roof, crawling board/roof top 
safe walk ladder should be used to walk across the asbestos/fragile roof. 

ELECTRICAL SAFETY 

(a) All electrical installations shall comply with the appropriate statutory requirements 
given below and shall be subject to approval of the Electrical Engineer and Safety 
Officer: 

(i) The Electricity Act, 2003 
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(ii) The Indian Electricity Rules 1956 (as amended in 2000) 

(iii) The National Electricity Code 2008 

(iv) Other relevant rules of Statutory Bodies and power supply authority 

(v) Relevant standards of BIS 

In addition to the above statutory provisions, the clauses indicated in this document 
shall also be complied: 

(b) It shall be the responsibility of the user seeking temporary power supply to indicate in 
writing, if any of the clauses (requirements noted in above regulations and in this 
document) are conflicting with each other and for which the user cannot decide the 
course of action regarding safe installation, commissioning, operation, maintenance 
and decommissioning of the electrical installations. 

(c) The Electrical Engineer and Safety Officer of the agency providing temporary power 
supply shall interpret the concerned conflicting clauses and approve in writing the 
safe course of action. 

MATERIAL HANDLING & LIFTING MACHINES AND TACKLES 

(a) It should be made compulsory to have a qualified supervisor for jobs like 
lifting/placing/ loading/ unloading/ carrying/transporting etc. of heavy material and 
having knowledge about hazards involved and precautions to be taken for such job. 

(b) The line managers should ensure that the material handling equipment used is 
adequate to handle the load. 

(c) Manual pulling of heavy equipment and trolley loaded with heavy material is not to 
be permitted. 

(d) Stacking and handling of heavy materials should be done on a firm ground to prevent 
settlement. 

(e) No lifting machine and no chain, rope or lifting tackle, except a fiber rope or fiber rope 
sling, shall be taken into use in any factory for the first time in that factory unless it has been 
tested and all parts have been thoroughly examined by a competent person. A certificate of 
such a test and examination specifying the safe working load or loads and signed by the 
competent person making the test and the examination shall be obtained and is kept available 
for inspection. 

(f) Use of lifting machines and tackles should conform to relevant BIS requirements IS 
13367 (Part 1): 1992 Reaffirmed 2003, IS 4573: 1982 (Reaffirmed 2000) and IS 13834(Part 1): 1994 
Reaffirmed 2003 etc. The accessories and the attachments, anchorages and supports etc. 
should be ensured in healthy conditions by regular inspections at defined frequencies. 

(g) Every rope used in hoisting or lowering materials or as a means of suspension should 
be of good quality and adequate strength and free from any defect. This should be ensured by 
regular inspection as per IS 2762: 1982- Specification for wire rope slings and sling legs (first 
revision). 

(h) Every crane operator or lifting appliance operator should be authorized. No person 
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under the age of 18 years should be in charge of any hoisting machine or give signal to an 
operator of such machine. 

(i) In case of every lifting machine (and of every chain, ring, hook, shackle, swivel and 
pulley block used in hoisting or as a means of suspension) the safe working load should be 
ascertained and clearly marked. In case of a lifting machine having a variable safe working 
load, each safe working load and the conditions under which it is applicable should be clearly 
indicated. No part of any machine should be loaded beyond the safe working load except for 
the purpose of testing. This should be approved by the Engineer- in-charge and Head, 
Industrial Safety. 

(j) In case of any machine belonging to the Organization is being offered to the 
Contractor, the safety of the machines at the time of offering, shall be ensured by the Engineer-
in-charge of the Organization before allowing the Contractor to use it. The Contractor shall 
further ensure it in safe condition throughout its use and till retuning back. As regards to the 
Contractor’s machines, the contractor shall declare the safety of the machine to the Engineer-
in-charge whenever he brings any machinery to site of work and get it verified by the 
Engineer-in-charge, supported by a valid test certificate signed by a competent person. 

(k) Thorough inspection and load testing of lifting machines and tackles shall be done in 
the presence of competent person at least once in every 12 months and certificate of testing 
obtained & records of such inspections and testing shall be maintained. 

(l) No mobile crane should be allowed to operate under live high-tension power 
transmission line. 

(m) While lifting loads, cranes should be located on level ground. 

(n) A thorough load analysis should be carried out before using cranes in tandem. Lift 
plan must be prepared by contractor and approved by the Organization team 

(o) Motors, gear transmission, couplings, belts, chain drives and other moving parts of 
hoisting appliances should be provided with adequate safeguards. Hoisting appliances 
should be provided with such means, which will reduce the risk of any part of a suspended 
load becoming accidentally displaced or lowered. 

(p) It should be ensured that the cabin of the lifting machine in outdoor service: 

(i) is made of fire resistant material, 

(ii) has a suitable seat, a footrest and protection from vibration, 

(iii) affords the operator an adequate view of the area of operation, 

(iv) affords the operator adequate protection against the weather, and 

(v) is provided with fire extinguisher. 

WELDING AND GAS CUTTING 

(a) Welding and gas cutting operations should be done by qualified and authorized 
persons only. 

(b) Safety work permit shall be obtained (wherever necessary, like at locations where 
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presence of flammable or combustible material etc.) before flame cutting/welding is taken up. 

(c) Welding and gas cutting should not be carried out in places where flammable or 
combustible materials are kept and where there is danger of explosion due to presence of 
gaseous mixtures. In case the requirement cannot be avoided, specific approval and procedure 
shall be ensured and adequate precautions shall be taken. 

(d) Welding and gas cutting equipment including hoses and cables should be maintained 
in good condition. 

(e) Barriers should be erected to protect other persons from harmful rays from the 
welding work. When welding or gas cutting is done in elevated positions, precautions should 
be taken to prevent sparks or hot metal falling below on persons or combustible materials. 

(f) Suitable type of protective clothing consisting of fire resistant gauntlet gloves, 
leggings, boots and aprons should be provided to workers as protection from heat and hot 
metal splashes. Face shields with filter glasses of appropriate shade should be worn. 

(g) Adequate ventilation should be provided while welding, brazing and cutting the 
metals like zinc, brass, bronze, galvanized or lead coated material. 

(h) Welding and gas cutting on drums, barrels, tanks or other containers should be taken 
up only after ascertaining that they have been emptied, cleaned thoroughly and made free of 
flammable material. 

(i) Fire safety measures should be available as required near the location of 
welding/cutting operations. 

(j) Flash back arrestor should be provided with gas cutting and gas welding sets. 

(k) For electric (Arc) welding the following additional safety precautions should be taken: 

(i) When electrical welding is undertaken the return lead of welding machine should be 
directly connected to the job invariably. 

(ii) Provision must be in place in electric welding machine to prevent physical contact 
with live parts. 

(iii) The welding cables and power cables should be routed separately to avoid 
entanglement. 

(iv) The electric welding set should have suitable earth connections (single or double) 
depending on its voltage. There should be an electrical isolation device in the input power 
supply side on the welding machine. 

(l) Double gauges should be used for all gas cylinders used for cutting/welding. Pressure 
gauges/regulators should be in healthy condition. 

ROTARY CUTTERS /GRINDERS 

(a) All portable cutter/grinders should be provided with the wheel guard in position. 

(b) Grinding wheels of specified diameter only should be used on all grinders in order to 
limit the prescribed peripheral speed. 
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(c) In pedestal grinder, the gap between tool rest and grinding wheel should be 
maintained less than 3 mm. 

(d) Goggle/face shield should be used during grinding operation. 

(e) No grinding wheel should be used after its expiry date. 

(f) Ear muff/ear plug should be used during the welding /cutting jobs. 

(g) Portable appliances with metallic body, which are powered by single phase AC 
supply, shall be provided with three-core cable and three pin plug (phase, neutral and earth). 
Otherwise the whole body of the machine should be with double insulation. 

(h) Safety work permit should be obtained (wherever necessary at locations with presence 
of flammable or combustible material etc.) before grinding is taken up. 

(i) Fire safety measures should be available as required near the location of grinding 
operations. 

CONCRETE MIXING EQUIPMENT 

(a) Cement bags should be stacked on wooden planks in dry & leak proof area, 150 mm 
to 200 mm from the floor and 450 mm away from walls. Height of the stack should not be 
more than 10 bags or 1.5 meters whichever is lower. Width of the stack should not be more 
than 4 bags or 3 meters. Lateral loading of the walls of the storage room by stacking should 
not be permitted. Stacking of the bags should not be used as a working platform. 

(b) Shuttering and supporting structures should be of adequate strength and approved 
by Engineer-in-charge. This should be ensured before concrete is poured. 

(c) If the mixer has a charging skip, the operator should ensure that the workmen are out 
of danger before the skip is lowered. 

(d) Adequate walking platforms are to be provided in the reinforcement area to ensure 
safe walking for pouring concrete on the roof/floor. 

(e) When workmen are working/cleaning the inside of the drum of mixer, the power of 
the mixer should be switched off and “Do not operate” tag should be provided. The plant 
operation and cleaning of mixing pan should be carried out as per equipment supplier’s 
instructions. 

(f) Interlocks between the cover and the mixer rotor shall be established to ensure that the 
agitator does not start when the cover is in open condition. 

(g) It should be ensured that moving parts of the elevators, hoists, screens, bunkers, chutes 
and grouting equipment used for concrete work and of other equipment used for storing and 
transporting of ingredients of concrete are securely fenced to avoid contact of workers with 
such moving parts. 

(h) It should be ensured that screw conveyors used for cement, lime and other dusty 
material are completely enclosed. 

(i) Workers engaged for handling bulk cement in a confined place should be provided 
with tight fitting goggle, approved respirators and protective clothing, which will fit snugly 
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around the neck, wrist and ankles. 

(j) The following should be ensured for every pipe carrying pumped concrete: 

(i) The scaffolding carrying a pipe for pumped concrete should be strong enough to 
support such pipe at a time when such pipe is filled with concrete or water or any other liquid 
and to bear safely all the building workers who may be on such scaffold at such time. 

(ii) Securely anchored at its end point and each curve on it. 

(iii) Provided with an air release valve near the top of such pipe; and securely attached to 
a pump nozzle by a bolted collar or other adequate means. 

(k) The following should be ensured while using the electric vibrators in concreting work 
at a construction site of a building or other construction work such that: 

(i) Such vibrators are earthed. 

(ii) The leads of such vibrators are heavily insulated. 

(iii) The current is switched off when such vibrators are not in use. 

PAINTING 

(a) Appropriate breathing air respirators should be provided for use by the workers when 
paint is applied in the form of spray, or a surface having lead paint is dry rubbed or scraped. 
Canister masks meant for the paint being used may also be permitted subject to the 
concentration of paint fumes is within the permissible limits. 

(b) Only the quantity of paint, thinner and polish required for the day’s work should be 
kept at the work spot. Excess storage should not be permitted at the work spot. 

(c) Smoking, open flames or sources of ignition should not be allowed in places where 
paints, varnish, thinner and other flammable substances are stored, mixed or used. A caution 
board, with the instructions written in national language and regional language, ‘SMOKING 
- STRICTLY PROHIBITED’ should be displayed in the vicinity where painting is in progress 
or where paints are stored. Symbols should also be used on caution boards. 

(d) All electrical equipment of paint storage room should be of flame proof /explosion 
proof design. Suitable fire extinguishers / sand buckets should be kept available at places 
where flammable paints are stored, handled or used. 

(e) When painting work / hot resin mix is done in a closed room or in a confined space, 
adequate ventilation should be provided and ensured. In addition, suitable respirators should 
be provided. No portable electric light or any other electric appliance of voltage exceeding 24 
volts should be permitted for use inside any confined space. In case of potential flammable 
concentration; intrinsically safe electrical fittings shall be used. Walkie-talkie or other means 
of communication should be provided. Rescue arrangements like full body harness with 
lifeline, tripod with pulley and extra BA sets should also be made available. 

(f) The workers should use PVC gloves and/or suitable barrier creams to prevent the skin 
getting contact with Epoxy resins and their formulations used for painting. 
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DEMOLITION 

(a) Before any demolition work is commenced and also during the progress of the work, 
all roads and open area adjacent to the work site should either be closed or suitably cordoned. 
Appropriate warning signs should be displayed for cautioning approaching 
persons/vehicles. 

(b) Before demolition operations begin, it should be ensured that all the service lines and 
electrical lines are de-energized. 

(c) Persons handling demolition operations shall use appropriate PPE. 

(d) All demolition operations should be carried out with safe and duly approved 
procedures which shall include following but not limited to: 

(i) No masonry/material should be permitted to fall in such masses or volume or weight 
so as to endanger the structural stability of any floor or structural support. 

(ii) No wall, chimney or other structure or part of a structure is left unguarded in such a 
condition that it may fall, collapse or weaken due to wind pressure or vibration. 

(iii) No floor, roof or other part of the building should be overloaded with debris or 
materials as to render it unsafe. 

(e) After the demolition, the debris and other materials collected should be disposed 
safely and shall not be permitted to drop freely. 

(f) Entries to the demolition area shall be restricted to authorized persons wearing safety 
helmets and safety shoes only and recorded. 

TRAFFIC 

(a) All the vehicles moving at sites should conform and comply with the requirements of 
Motor Vehicles Act, 1988 and the Rules made there under. All the drivers /operators of 
vehicles should possess valid driving license as per Motor Vehicles Act, 1988 or its latest 
amendment. 

(b) When the construction work causes interference with traffic such as road cutting or 
transit unloading of heavy equipment etc. notice of such interference should be given to the 
Engineer-in-charge and Safety in charge well in advance with the details of start of the work 
and time required for the completion of work. 

(c) A cleaner / assistant must be available for all heavy vehicles whenever vehicles move 
forward as well as in the reverse direction. All vehicles should be fitted with proper reverse 
horns, back view mirrors and indicator signals. 

(d) Facility shall ensure that the assessment of the driver’s visual ability (vision and color 
blindness) is carried out as per relevant rules and statutes. 

(e) Effective speed breakers with zebra markings on the roads to regulate the speed at 
vulnerable points should be installed. Effective barricading with adequate caution signs 
should be placed to warn the vehicle drivers whenever the jobs are carried out on the road. 

(f) All vehicles moving at the site should have roadworthiness certificate issued by the 
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concerned authority. 

(g) Speed limit boards and caution boards indicating blind turns should be installed 
wherever necessary. 

(h) In general, the following maximum speed limits should be specified and implemented. 
Vehicles speed limits should be as per Motor Vehicle Act or 15 Km/h - whichever is lower. 
Extra precautions and care should be exercised particularly during heavy 
Material/equipment movements. 

(i) Safety awareness programs should be conducted for all the drivers of the light, 
medium and heavy vehicles. 

WORK IN AND AROUND WATER BODIES 

(a) When work is done at a place where there is risk of drowning, all necessary rescue 
equipment such as life buoys and life jackets should be provided and kept ready for use. 

(b) All necessary steps shall be taken for prompt rescue of any person in danger and 
adequate provision should be made for prompt first-aid treatment of all injuries likely to be 
sustained during the course of the work. Proper record of entry/exit to and from water bodies 
shall be maintained on shift basis and search operation shall be conducted as soon as any 
person is detected to be missing. 

FIRE SAFETY 

(a) All necessary precautions should be taken to prevent outbreak of fires at the 
construction site. It should be ensured that all hot works are carried out under valid work 
permit. 

(b) Combustible materials such as wood, cotton waste, oil, coal, paints, chemicals etc., 
should be segregated and kept to the required bare minimum quantity at work place. 

(c) Containers of paints, thinners and allied materials should be stored in a separate room 
which should be well ventilated and free from excessive heat, sparks, flame or direct rays of 
the sun. The containers of paint should be kept covered or properly fitted with lid and should 
not be kept open except while using. 

(d) Adequate number of persons need to be trained on Fire safety and firefighting to work 
as Fire Squad members / Emergency Fire fighters. 

(e) Fire extinguishers as approved by the Engineer-in-charge /Safety in charge should be 
located at the construction site at appropriate places. Such portable fire extinguishers should 
be periodically inspected and records displayed / maintenance and re-filling shall comply 
with the mandatory requirements. 

(f) Availability of adequate water for firefighting should be ensured. 

(g) Implementation of the provisions of various statutory licenses for storing gas 
cylinders, petroleum products, explosives etc. as per the relevant Acts and Rules shall be 
ensured wherever required. 

ENVIRONMENTAL SAFETY 
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Relevant provisions of the state/central statutory authority regarding environment protection 
shall be adhered to. 

PUBLIC PROTECTION 

The Contractor should make necessary provisions to protect the public. He shall be bound to 
bear the expenses in defense of every action or other proceedings as per law that may be 
brought by any person for injury sustained owing to neglect of any precaution required to be 
taken to protect the public. He shall pay for any such damage and cost which may be awarded 
in any such suit, action or proceedings to any such person, or the amount, which may be fixed 
as a compromise by any such person. 

SAFETY OF VISITORS 

(a) Visitors for the project shall be given health and safety induction before they are 
allowed in to the construction project. It shall include minimum PPEs to be used, information 
on hazards and risks at the work area, restricted areas of entry, emergency response 
arrangements, etc. 

(b) Visitors shall always be accompanied by one of the employees of the project site. 

(c) Visitors shall not be allowed in the hazardous areas unless they are competent and 
trained to work in such areas. 

HOUSEKEEPING 

(a) It should be recognized that a proper place for everything and everything in its place 
is maintained for a good housekeeping. 

(b) The material required for immediate use only should be brought to the designated 
workplace and stacked properly and labeled suitably. 

(c) All work spots, site office and surroundings should all times be kept clean and free 
from debris, scrap, concrete muck, surplus materials and unwanted tools and equipment. A 
day-to-day collection and disposal of scraps/debris should be done safely at designated place. 

(d) Electrical cables should be so routed as to allow safe traffic by all concerned. Cable 
should be preferably supported on the brackets fixed along the wall to maintain safe access. 
Wherever routing on the floor cannot be avoided, care should be taken to ensure mechanical 
protection of these cables and safe access is not disturbed. 

(e) No material at any work place should be so stacked or placed or disposed of, as to 
cause danger, inconvenience or damage to any person or environment. 

(f) All unused scaffoldings, surplus/scrap materials and equipment / systems like 
temporary electrical panels etc. should not be allowed to accumulate and shall be removed 
from the premises at the earliest. 

(g) Accumulation of water /oil spillages on the floor or any other workplace should be 
prevented. 

(h) Proper aisle space marking should be provided in all workplaces. 
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OTHER STATUTORY PROVISIONS 

Notwithstanding the clauses in the above subsections, there is nothing in these clauses to 
exempt the Contractor from the provisions of any other Act or Rules in force in the Republic 
of India. In particular, all operations involving the transport, handling, storage and use of 
explosives should be as per the standing instructions and conform to the Indian Explosives 
Act, 1884 and the Explosives Rules, 1983. Handling, transport, storage and use of compressed 
gas cylinders and pressure vessels should conform to the Gas Cylinder Rules 2004 and Static 
and Mobile Pressure Vessels (Unfired) Rules 1981. In addition, The Indian Electricity Act 2003 
and Indian Electricity Rules 1956 as per latest amendments, The BOCW Act & Rules etc. shall 
be complied with. 

PREPAREDNESS FOR ACCIDENT PREVENTION AND MITIGATION: 

(a) Any accident/injury cases occurring from the work should be reported to the Project 
Manager of the Site and Engineer in-charge Safety of the Organization. 

(b) Group Insurance in respect of all workmen engaged in the work against accidental 
injury/death for the period of the work shall be taken and documents in this regard shall be 
submitted to the Project Manager of the Organization before the start of work and the accident 
will be counted in the Contractor’s record. 

SAFETY ORGANIZATION OF THE CONTRACTOR 

(a) Every Contractor shall have an Industrial safety organization having qualified safety 
professionals as enumerated below or specified by regulator prior to the execution of job at 
project. The minimum numbers of safety professionals shall be 

(i) One graduate engineer having post/advance diploma in Industrial safety - for every 
1000 workers or part thereof. 

(ii) Two numbers of safety supervisors having diploma in engineering and diploma in 
Industrial safety or at least 6 years’ experience shall be in each shift for every 1000 workers or 
part thereof. Additional one supervisor for every 500 workers or part there off shall be posted. 

(b) Safety organizations should carry out safety surveillance, safety training, safety 
enforcement measures, safety audit etc. related to all works to fulfill the overall safety 
requirements of this ‘guidelines. 

(c) Safety functionaries should be exclusively assigned with the work related to protection 
of health & safety of workers. 

(d) IS: 18001: 2007 gives detailed requirements of Health and Safety Management System 
requirements. IS: 15793 give requirements of good practices for managing environment, 
occupational health and safety legal compliance. This ‘guidelines’ prescribes requirements in 
addition to IS: 18001:2007 and IS: 15793 and gives guidelines on implementing these specific 
to a construction project. 

(e) The requirements prescribed in various central and state regulations including 
Building and other Construction Workers (Regulation of Employment and Conditions of Service) Act, 
1996 and rules framed there under with respect to managing health and safety in construction 
projects shall be complied with. 
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(f) The Contractor shall deploy qualified and experienced line management personnel for 
supervising the jobs to be carried out by workers. In order to oversee the safe execution of the 
jobs especially hazardous jobs (listed out in para 3.11) by the contractors, at least one Safety 
Supervisor with the qualifications and experience mentioned in Table -1 shall be in place. 

(g) The qualification, experience and the minimum number of safety professionals to be 
deployed by contractor shall be as per the following table: 

TABLE -1: QUALIFICATION, EXPERIENCE & NUMBER OF SAFETY PROFESSIONALS 
FOR CONSTRUCTION PROJECTS 

Category of 

Safety Person 

Mandatory Requirement Qualification 

Safety Officer One in each shift (minimum) 
up to 250 workers. 

If number of workers in a shift 
(including contractor’s 
workers) exceeds 250, 
additionally one safety officer 
should be deployed for every 
100 workers or part thereof. 

Degree in engineering / technology and 
diploma in industrial safety with minimum 
two years of experience  

Or  

Diploma in engineering with diploma in 
industrial safety with minimum 6years’ 
experience-  

Or  

A recognized degree in physics or 
chemistry and has practical experience of 

working in a factory in a supervisory 
capacity for a period of not less than 5 years 

 

Safety 

Supervisor 

One in each shift (minimum) 
up to 100 workers 

Or 

One Supervisor for any 
hazardous job (listed in para 
3.11) if, carried out by 

Contractor irrespective of 

Number of workers. If number 
of persons working in a shift 
(including the contractors 
‘workers) exceeds 100, 
additionally one safety 
supervisor should be 
deployed for every 100 
workers or part thereof. 

Diploma in Engineering and diploma in 
Industrial Safety 
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JOB SUPERVISION AT SITE 

(a) The Contractor must ensure adequate job supervision through qualified and 
experienced Supervisors - at least one Supervisor for each hazardous job activity to ensure 
safety during work execution. Similarly, there should be adequate on-site engineering support 
ensuring coverage of at least one experienced Engineer for every ten supervisors and part 
thereof. Such Supervisors and Engineers need to envisage the hazards and safety 
requirements of their job activities and its sequence and ensure adequate protective measures. 
In case of any doubt; they shall consult the Safety personnel and take necessary advice for 
preventive measures. 

TRAINING REQUIREMENTS 

(a) Specific training at project site at his cost. The subcontract site-in- charge should 
arrange induction safety training of at least four hours duration to all workmen prior to 
engaging them to work and refresher training to them after 6 months on a monthly basis 
covering 20% of the workman in a month with 100% coverage within 6 months. This training 
should be given with necessary Audio, Visual, Posters, and other training aids and as per 
approved syllabus. This training shall include mock trials of wearing of helmet, use of safety 
belt and its hooking up to an independent life line etc. The safety-training instructor must 
certify the workmen for having understood safety aspects and use of PPEs successfully in 
mockup trial. To ensure proper understanding of safety instructions and safety training, the 
contractor shall employ literate (at least able to read safety instructions) workers only. In 
exceptional cases of not meeting literacy requirement the workers shall be imparted 
supplementary training. 

(b) The job supervisors and the engineers will have to undergo detailed 

(c) Safety training of at least three days duration at the plant in safety supervision and 
accident prevention techniques. This training would at the cost of the contractor and then only 
he/she would be given permanent entry pass to project. 

(d) Contractor must note that in case the safety induction training as per 3.1 is not 
conducted within 3 days; his workmen shall not get project entry pass wherever applicable. 

REQUIREMENTS AND SPECIFICATIO OF PPE TOOLS AND TACKLES 

(a) Every contractor must keep adequate stock of ISI certified (or of relevant international 
standards) personal protective equipment (PPE), safe working tools and safe working 
appliances like platforms and access ladders, guard railing etc. and shall ensure these are used 
during the job for safe execution of the work. These PPE, Tools and Appliances must be 
inspected quarterly. Contractor on demand by the Organization shall produce the record of 
such inspections. 

(b) All implements being used for height work like scaffold, access stairs/ladders, nets 
etc. should be of ISI marked material and should be certified by Contractor’s safety 
professional prior to its safe use and to the effect that each implement should have display 
showing it can be safely used. 

WORK PRACTICES 

(a) Tool Box discussions, prior to taking up the work every time, will be carried out by 
the Contractor’s supervisory personnel to all workers using project guidelines. 



 VOL-II (Tender Ref. no. JIL/WT/7A) 

118 
 

Adequate and qualified supervision using checklists during the execution of jobs is a 
must. The Contractor shall ensure that all his workmen must take safety permit for 
each high-risk job as per project procedure. 

(b) If any hazardous work is found without safety work permit/ JSA/HIRA/safe working 
procedure, it will be recorded for deduction of payment under appropriate penalty 
clause. The decision of the Engineer-in- charge, in regard to the penalty imposed shall 
be final and binding. However, before imposition of penalty, a fair opportunity of 
being heard shall be provided to the Contractor. 

PERMIT TO WORK SYSTEM 

(a) Activities requiring permit to work shall be decided before starting the construction 
and shall be suitably documented in the project health and safety plan. Some of the 
activities which may require permit to work are: 

i) Excavation 

ii) Entry into confined spaces 

iii) Electrical work (All voltage levels including LV and above) 

iv) Opening manholes, covers and grills from floor openings and removal of 
railings 

v) Blasting operation 

vi) Hot work 

vii) Work on plant, machinery and other power driven equipment. 

viii) Working at height 

ix) Working at night hours. 

(b) The Project may establish a permit to work system for any other hazardous activity, 
which it feels necessary to be controlled administratively for safe execution. 

(c) Record of safety work permit should be maintained in a systematic manner. All the 
safety conditions and requirements stipulated in the Safety Work Permit should be 
ensured strictly. 

(d) The Engineer in charge of the Contractor should ensure that only authorized personnel 
are deployed for hazardous works/jobs. 

PERSONAL PROTECTIVE EQUIPMENT 

(1) GENERAL 

Although the primary approach in any safety effort is that the hazard to the workmen 
should be eliminated or controlled by engineering methods rather than protecting the 
workman through use of Personal Protective Equipment (PPE). Engineering methods 
could include design change, substitution, ventilation, mechanical handling, 
atomization etc. Under those situations when it is not possible to introduce any 
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effective engineering methods for controlling hazards, it is necessary that workman 
use appropriate type of PPE. For example, in construction work there is the possibility 
of a hand tool, a bolt, or some loose material to fall from an elevated level and striking 
the head of workman working below. It is therefore necessary and must that 
construction worker wear a safety helmet. It is for such situations, that various Act and 
Rules have provisions for use of appropriate type of PPE. 

It is thus recognized that use of PPE is an important and necessary consideration in 
the development of a safety programme. Once the safety professional decides that PPE 
is to be used by workmen, it is essential to select right type of PPE and construction 
agency should ensure that workman uses it and also PPE is correctly maintained. 

(2) PERSONAL PROTECTIVE EQUIPMENT (PPE) 

(i) All personal protective equipment as considered necessary should be made 
available for the use of the persons employed on the site and maintained in a 
condition suitable for immediate use. Also adequate steps should be taken by 
line manager to ensure proper use of PPE. 

(ii) All the PPEs in use should be as per relevant IS standards. 

(iii) All persons employed at the construction site should use safety helmets. Safety 
helmet should be with BIS mark and should have its headband with back 
support and chin strap. 

(iv) Workers employed on mixing asphaltic materials, cement and lime mortars 
should use protective goggles, protective foot wears, hand gloves and 
respirators as required. 

(v) Persons engaged in welding and gas-cutting works should use suitable 
welding face shields. The persons who assist the welders should use suitable 
goggles. Protective goggles should be worn while chipping and grinding. 

(vi) Stonebreakers should use protective goggles. They should be seated at 
sufficiently safe distances from one another. 

(vii) Safety goggles should be of shatterproof type and with zero power. 

(viii) Persons engaged in or assisting in shot blasting operations and cleaning the 
blasting chamber should use suitable gauntlets, overalls, shatterproof & dust-
proof goggles and self-contained breathing apparatus set. 

(ix) All persons working at heights more than 2.5 m above ground or floor and 
exposed to risk of falling down should use full body harness safety belts, unless 
otherwise protected by cages, guard railings, etc. In places where the use of 
safety belts is not feasible, suitable net of adequate strength fastened to 
substantial supports shall be used. 

(x) When workers are employed in sewers and inside manholes that are in use, it 
should be ensured that the manholes are opened and are adequately ventilated 
at least for an hour. After it has been well ventilated, the atmosphere inside the 
space should be checked for the presence of any toxic gas or oxygen deficiency 
by a competent person and recorded in the register before the workers are 



 VOL-II (Tender Ref. no. JIL/WT/7A) 

120 
 

allowed to get into the manholes. A pilot team should enter the area donning 
self-contained breathing apparatus (SCBA). The manholes opened should be 
cordoned off with suitable railing and provided with warning signals or 
caution boards to prevent accidents. There should be proper illumination in 
the night. Depending upon the work situation, the contractor should provide 
PPE including the SCBA as recommended by Engineer in charge (Safety) of the 
Organization 

MEDICAL MANAGEMENT 

(1) GENERAL 

(i) The Contractor shall make arrangements for first aid and medical services for 
the injured or sick persons for prompt attention or aid. 

(ii) The medical facilities at first -aid centre shall be adequate to immediately cater 
to the injured based on the hazard potential and probable severity of expected 
type of injuries. 

(iii) The first-aid centre shall be provided with the adequate equipment and 
medicines for catering to the site requirements. The first-aid centre shall be 
manned depending on the working hours / on round the clock shift basis. The 
services of at least one qualified medical practitioner (medical officer) shall be 
made available by the Contractor. 

(2) MEDICAL FACILITIES 

(i) Arrangement for a manned and equipped ambulance’s should be made 
available at work site during the working hours / on round-the- clock shift 
basis. 

(ii) It should be ensured by the facility that occupational health monitoring of 
Contractors’ workers is carried out as per provisions of BOCW Act & Rules as 
per latest amendment. 

(iii) Display of emergency contact numbers of important persons and hospitals and 
route map of site shall be maintained at designated places. 

(3) MEDICAL MANAGEMENT OF SERIOUS INJURIES 

(i) In case of serious injuries, the injured should be shifted to the nearest First Aid 
centre at site immediately. The opinion of Medical officer / Certifying Surgeon 
should be sought immediately for medical management. 

(ii) After providing first aid treatment; the injured should be shifted to designated 
medical facility of the site / hospital for further medical assistance, in an 
ambulance along with a nursing attendant. 

(iii) The doctor at the medical facility of the site / hospital attending the case shall 
assess the extent of injuries and render immediate medical aid. If the situation 
warrants trauma / special care for the injured; shall be shifted to the referral 
hospital, having all the requisite facilities for specialized treatment in 
ambulance along with a medical attendant. 
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(iv) A list of such referral hospitals for specialized medical management facilities 
for the injured persons should be available with the project management/ First 
Aid Centre / Safety in charge of the Site. 

(4) SAFETY PREFORMANCE RECORD 

On completion of the contract work, a safety performance certificate of the safety 
record during the execution of the work will be jointly made by Project Manager and 
Safety In-charge. Certificate shall be based on Accident free records and Safety 
performance. 
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Schedule 3- FORMAT OF COMPLETION CERTIFICATE 

I, ……………… (Name of JIL Representative), acting as [●], under and in accordance with the 
General Conditions of the Contract (the “Contract”), for execution of Noida Wish town Project 
(“Project”), through [●] (Name of Contractor), hereby certify that the Tests specified in Clause 
7 have been successfully undertaken to determine compliance of the Project with provisions 
of the Contract, and I am satisfied that the Project can be safely and reliably placed for the 
homebuyers thereof. 

It is certified that, in terms of the aforesaid Contract, all works forming part of the Project have 
been completed, and the Project is hereby declared ready for entry into commercial operation 
on this the ………… day of ……… 2024. 

SIGNED, SEALED AND DELIVERED  

For and on behalf of  

 

JAYPEE INFRATECH LIMITED by: 

(Signature) 

(Name) 

(Designation) 

(Address) 
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Schedule 4- FINAL ACCEPTANCE CERTIFICATE 

Project  

Date  

Contract Agreement No.  

Original Time for 
Completion  

 

Commencement Date  

Site Possession Date  

Original Completion 
Date 

 

Extension of Time  

Variation Amount  

Scheduled Taking Over 
Date  

 

Taking Over Date  

In accordance with the General Conditions of the Contract (the “Contract”) for design and 
execution of Noida Wish town Project (“Project”), and in consultation with JIL we certify 
that in accordance with Clause 7.6 of the General Conditions of Contract, the Contractor has 
(a) successfully completed (i) the criteria specified in the Technical Specifications at levels 
meeting; and (b) fully completed all the Works, including the Punch List, free of Defects or 
Deficiencies.  

It is hereby certified that, in terms of the General Conditions of Contract including Clause 
7.6.1 of the Contract, the Contractor has: 

(i) delivered all final Construction Drawings, as-built drawings and manuals required 
under the Contract on [●]; 

(ii) successfully completed the criteria specified in the Technical Specifications; 

(iii) successfully completed all the Works free of defects or deficiencies; and 

(iv) there are no pending dues or obligations of the Contractor for any delay including the 
liquidated damages on this the ………… day of ……… 2024. 

The issuance of this certificate is for the limited purpose set out in Clause 8 and does not 
absolve the Contractor of its other obligations and liabilities set out in the General 
Conditions of Contract. 

This FinalAcceptance Certificate is therefore, being issued by JIL to the Contractor under 
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Clause 7.6 of the General Conditions of Contract on this the ………… day of ……… 2024. 

 Contractor Engineer-in-charge Engineer-in-charge 

 Completed Inspected Accepted 

Signature    

Name    

Date    
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Schedule 5- TAKING OVER CERTIFICATE 

Project  

Date  

Contract Agreement No.  

Original Time for 
Completion  

 

Commencement Date  

Site Possession Date  

Scheduled Taking Over 
Date 

 

Extension of Time  

  

Variation Amount   

In accordance with the General Conditions of the Contract (the “Contract”) for design and 
execution of Noida Wish town Project (“Project”), and in consultation with JIL we certify 
that the Tests on Completion have been completed in accordance with Clause 7 of the 
General Conditions of Contract. I further confirm that the Works have been performed in 
accordance with the Contract, free of Defects or Deficiencies. 

The Contractor has the following pending Punch List items remain to be completed by the 
Contractor: 

 

 

 

 

 

 

The Defects Liability Period commences from the date of issue of this Taking Over 
Certificate. 

The issuance of this certificate is for the limited purpose set out in Clause 8 and does not 
absolve the Contractor of its other obligations and liabilities set out in the General 
Conditions of Contract. 

This Taking Over Certificate is therefore, being issued by JIL to the Contractor under Clause 
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8 of the General Conditions of Contract on this the ………… day of ……… 2024. 

 Contractor Engineer-in-charge Engineer-in-charge 

 Handed Over Inspected Taken Over 

Signature    

Name    

Date    
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Schedule 6- PROFORMA OF BANK GUARANTEE FOR PERFORMANCE 
GUARANTEE 

(To be executed on non-judicial stamp paper of Rs.100/- or of appropriate value) 

Ref: Bank Guarantee No. ___________________ 

Date: _______________________________ 

To: 

___________________________ 

___________________________ 

___________________________ 

THIS deed of Guarantee (“Guarantee”) is made this [●] day of [●] by [Bank Name], having its 
branch office at [Address], and registered office at [●] (hereinafter referred to as the “Guarantor 
or Bank” which expression shall unless repugnant to the context or meaning thereof include 
its legal representatives, executors, administrators, successors-in-interest and permitted 
assigns) through its authorized signatory/representative, [●], duly authorized vide bank 
resolution/circular dated [●]  

IN FAVOUR OF 

M/s. Jaypee Infratech Limited , a company registered under the Companies Act, 1956, having 
its registered office at [Address] (hereinafter referred to as the “Company” which expression 
shall unless repugnant to the context or meaning thereof include its successors in interest and 
assigns). 

WHEREAS [name of contractor], a company registered under the Companies Act, 1956, having 
its registered office at [Address] (hereinafter referred to as “Contractor” which expression shall 
unless repugnant to the context or meaning thereof include its successors-in-interest, 
[partners, only in the case where the Contractor is a firm] and permitted assigns) having 
entered into Contract No. [●] dated [●] together with other contract documents listed in the 
contract i.e. the priced Bill of Quantities, Technical Specifications, Drawings, with the 
Company, for execution of [●] (“Works”) for an amount of INR [●] (Rupees [ ] only) (hereinafter 
collectively referred to as the “Contract” which expression shall include all the amendments 
thereto) with the Company. AND WHEREAS the aforesaid Contract issued by the Company 

to the Contractor is for an estimated amount of INR [●] (Indian Rupees [●] only) (“Contract 

Price”) and under the terms of the aforesaid Contract, the Contractor having agreed to provide 
an irrevocable bank guarantee for the due, punctual, satisfactory and faithful performance of 
the entire Contract for INR [●] (Indian Rupees [●] only) being 3 (three)% of the Contract Price 
towards a Performance Bank Guarantee valid till the end of guarantee/warranty period.  

AND WHEREAS the Bank at the request of the Contractor has agreed to give this irrevocable 
Guarantee. 

NOW THEREFORE this deed of Guarantee covenants as follows: 

1. In consideration of the aforesaid premises and in consideration of the faithful 
performance by the Contractor of the terms and conditions of the said Contract which 
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has to be guaranteed by a bank, we, the Guarantor, hereby guarantee that the 
Contractor will duly comply and faithfully perform all its obligations and 
responsibilities under the said Contract failing which we, the Guarantor, do hereby 
unconditionally and irrevocably undertake to pay to the Company forthwith on first 
demand no later than 48 (forty eight) hours from receipt of such demand, and without 
protest or demur or proof or satisfaction and without reference to the Contractor such 
amount or amounts as the Guarantor may be called upon to pay not exceeding in the 
aggregate a sum of INR [●] (Indian Rupees[●] only). 

2. The Bank hereby agrees, guarantees and undertakes that it shall forthwith, 
immediately upon receipt of written intimation/demand/letter/claim from the 
Company addressed to the Bank, pay to the Company without any deduction, 
reservation, protest, demur, delay or reference to the Contractor, the aforesaid sum of 
INR [●] (Rupees [●] Only).  

3. The Bank further undertakes and agrees that it shall make payment to you of the 
aforesaid amount of INR [ ] (Rupees [ ] Only) immediately upon demand being made, 
as aforesaid, without in any manner referring to, or seeking consent of or instructions 
from the Contractor and without in any manner, explicitly or by conduct, issuing 
notice of our intent to honour our commitment under this Guarantee or on the issue 
of any instructions to the contrary issued by the Contractor.  

4. We further undertake and agree that we shall make payment to you of the aforesaid 
amount of INR [●] (Rupees [●] Only) irrespective of and notwithstanding any dispute 
or demand to the contrary made/raised by the Contractor and without requiring the 
Company to invoke any legal remedy to compel the Guarantor to pay the same even 
if Contractor considers such demand of the Company, unjustified. Notwithstanding 
anything to the contrary, the Company’s decision as to whether the Contractor has 
made any default or defaults under the Contract and the amount to which the 
Company is entitled by the reason thereof, will be binding on us and we shall not be 
entitled to ask the Company to establish his claims under this Guarantee but we, the 
Guarantor, will pay the sum on demand without any objection. 

5. Any such demand made by the Company on the Bank shall be conclusive and binding 
notwithstanding any difference between the Company and the Contractor or any 
dispute pending before any Court, Tribunal, Arbitrator or any other authority or any 
instructions, letter contrarily issued by the Contractor.  

6. We agree that Guarantee herein contained shall be irrevocable and shall be kept valid 
and binding on the Guarantor and shall continue to be in force and enforceable till it 
is specifically discharged by the Company by issuance of a letter/certificate to such 
effect. No periodic renewal by the Bank shall be necessary. 

7. This Guarantee shall not be terminable by notice or any change in the constitution of 
the Bank or by any other reason whatsoever and the liability of the Guarantor 
hereunder shall not be impaired or discharged by any extension or agreed with or 
without our knowledge or consent by or between the parties to the said Contract. 

8. We, the Guarantor, also agree that we shall not during the currency of this Guarantee 
herein given or during the period of its extension revoke the same even by giving 
notices to the Company. 



 VOL-II (Tender Ref. no. JIL/WT/7A) 

129 
 

9. The Company shall have the fullest liberty, from time to time, without in any way 
affecting any of its rights under this Guarantee to vary any of the terms and conditions 
of the said Contract, or extend the time for performance of the Contract by the 
Contractor, or vary the terms of the Contract, or to postpone, for any time or from time 
to time, any of the Company’s rights or the exercise of power vested in them or of any 
right which they might have against the Contractor and either to enforce and seek 
compliance with or forbear to enforce any of the terms, conditions and covenants 
contained or implied in the Contract between the Company and the Contractor or any 
other course or remedy or security available to the Company. Notwithstanding any 
such extension or variation, the Bank shall not be released of its obligations as assumed 
under these presents by the exercise by the Company of any liberty with reference to 
matters aforesaid or any of them or by reason of any act or forbearance or other acts of 
the Company or any other indulgence shown by the Company to the Contractor or by 
any variation or modification of the said Contract or any other act matter or things 
whatsoever which under the law relating to sureties would but for the provision 
hereof have the effect of so releasing us from our liability hereunder provided always 
that nothing contained herein will enlarge our liability hereunder. We agree that 
irrespective of such extension of time or any variation in the Contract, our liability to 
pay the aforesaid amount of INR [●] (Indian Rupees [●] Only) without demur, 
objection shall continue to remain unaltered, enforceable and valid. 

10. The Bank further agrees that the Company, at its option, shall be entitled to enforce 
this Guarantee against the Bank, without in the first instance proceeding against the 
Contractor or making any demand upon the Contractor to pay and notwithstanding 
any security or other Guarantee that the Company may be possessed of in relation to 
the Contractor’s liabilities, either in relation to the Contract or otherwise and our 
liability to make unconditional payment on demand by the Company shall not be 
affected or diluted and shall remain valid, enforceable and unaltered. 

11. The Bank agrees that the Company shall be the sole judge of as to whether the said 
Contractor has committed any breach or breaches of any of the terms and conditions 
of the said Contract and the same shall be final, absolute and unequivocal and further 
agrees that the liability of the Bank to the Company under this Guarantee shall remain 
in full force and effect notwithstanding the existence of any difference or dispute 
between the Contractor and the Company, the Contractor and the Bank and/or the 
Bank and the Company or otherwise howsoever affecting these presents or the liability 
of the Contractor to the Company, and notwithstanding the existence of any 
instructions or purported instructions by the Contractor or any other person to the 
Bank not to pay or for any cause withhold or defer payment to the Company under 
these presents. Notwithstanding the existence of such difference, dispute or 
instruction, the Bank shall be and remain liable to make payment to the Company in 
terms hereof. 

12. The Bank further agree that for the purpose of this Guarantee any notice issued to us 
by the Company and the amount claimed in such notice as being payable by the 
Contractor to the Company shall be deemed to be correct and shall not be disputed or 
questioned by us but shall be paid in the manner herein before stated forthwith and 
without delay. The Bank agrees that this Guarantee shall not be affected by any change 
in our constitution or that of the Contractor. We further undertake not to revoke this 
Guarantee during the period of its validity viz., till the company discharges us, in 
writing, as aforesaid, notwithstanding any dispute, difference between the Contractor 
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and ourselves and our bankers’ lien either general or particular in relation to the 
Contractor shall not include the amount guaranteed to the Company under this 
Guarantee. 

13. This Guarantee shall not be determined affected or discharged by the liquidation or 
winding up, dissolution or due to the change in the constitution or insolvency of the 
Bank or the Contractor but shall in all respects and for all purposes be binding and 
operative until payment of all moneys payable to the Company in terms hereof. 

14. This Guarantee shall come into force from [●] and shall remain in full force as per the 
terms of the Contract, i.e upto [●].  

15. This Guarantee shall continue and hold good until it is released by the Company on 
the application by Contractor after Contractor has discharged all its obligations 
towards warranty under the said Contract or till [●] , whichever is earlier. We, the 
Guarantor may, at our option, undertake to extend the validity period of this 
Guarantee for any time or from time to time should it mutually agreed by the 
Company and the Contractor, become necessarily, for such period(s) as requested in 
writing by Contractor. 

16. In order to give full effect to the Guarantee herein contained the Company shall be 
entitled to act as if we were your Principal debtors in respect of all your claims against 
Contractor hereby Guaranteed by us as aforesaid and we hereby expressively waive 
all our rights of suretyship and other rights if any which are in any way inconsistent 
with the above or any other provision of the Guarantee. 

17. Any notice signed by the representative of the Company by way of request, demand 
or otherwise hereunder may be sent to by telex, fax or by post to the Bank addressed 
as aforesaid and, if sent by post, it shall be deemed to have been given at the time when 
it would be delivered in due course of post and in proving such notice it shall be 
sufficient to prove that the envelope containing the notice was posted and a certificate 
signed by an authorized officer of the Company that the envelope was so posted shall 
be conclusive. 

18. The Contractor shall bear the stamp duty in respect of this instrument. 

19. The Company shall have a right to invoke this Performance Bank Guarantee, as many 
times as it deems fit, either in part or in full, as it may deem fit. 

20. The Bank shall not be relieved from its liability by reason of any such act or omission 
on the part of the Company or any indulgence by the Company to the Contractor or 
other thing whatsoever which under the law relating to sureties would, but for this 
provision, have the effect of relieving us of our obligations under this Guarantee, 
including the following: 

a) any defense based on any legal disability or other defense of the Contractor, by 
reason of the cessation or limitation of the liability of the from any cause other 
than full payment of all sums payable under this Guarantee; 

b) any defense based on any statute or rule of law that provides that the obligation 
of a surety must be neither larger in amount nor in any other respects more 
burdensome than that of a principal; 
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c) the benefit of any statute of limitations affecting the liability of the Bank or the 
enforcement of the this Guarantee. 

21. Our liability under this Deed of Guarantee is restricted to a sum of INR [●] (Indian 
Rupees [●] only) and this Guarantee shall remain in force until [●] , and unless a claim 
under the Guarantee is lodged with us within three month from the date of expiry of 
the Guarantee, i.e. on or before [●] all your rights under the said Guarantee shall be 
forfeited and we shall be relieved and discharged from all liability there under. 

22. Notwithstanding anything contained herein: 

i. The Bank’s liability under the Guarantee shall not exceed INR [●] (Indian 
Rupees [●] only)  

ii. The Guarantee shall be valid up to [●] . 

iii. Bank shall be liable to pay the guaranteed amount or any part thereof under 
this Guarantee only and only if you serve upon as a written claim or demand 
on or before [●]. 

Dated this the ______________ day of ______________________ 2024. 

______________________________________ 

NAME & SIGNATURE OF THE BANK 

OFFICIAL WITH SEAL OF THE BANK AND 

POA NO.__________________ OR AUTHORITY NO.___________________ 
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Schedule 7- PROFORMA OF BANK GUARANTEE FOR MOBILIZATION ADVANCE 
(“Advance Payment Bank Guarantee) 

(To be executed on non-judicial stamp paper of Rs.100/- or of appropriate value) 

Ref: Bank Guarantee No. ___________________ 

Date: _______________________________ 

To: 

___________________________ 

___________________________ 

___________________________ 

THIS DEED OF GUARANTEE (“Guarantee”) is made and executed on this day [●] of [●]2024 
at [●] by [Name of the Bank], having its branch office at [Address] and registered office at [●], 
(hereinafter referred to as the “Guarantor/Bank”, which expression shall unless repugnant 
to the context or meaning thereof include its legal representatives, executors, administrators, 
successors-in-interest, and permitted assigns) through its authorized 
signatory/representative, [●], duly authorized vide bank resolution/circular dated [●] 

IN FAVOUR OF 

M/s Jaypee Infratech Limited, a company registered under the provisions of the Companies 
Act, 1956, having its registered office at [Address] and corporate office at [Address] (hereinafter 
referred to as the “Company”, which expression shall unless repugnant to the context or 
meaning thereof include its successor-in-interest and permitted assigns)  

WHEREAS M/s. [name of contractor], a company duly incorporated under the provisions of 
the Companies Act, 1956, having its registered office at [Address] and/or (mention name of 
the Contractor’s Partnership firm with its Registered Office or Proprietorship firm) and 
(hereinafter referred to as the “Contractor” which expression shall unless repugnant to the 
context or meaning thereof include its successors-in-interest, [partners, only in the case where 
the Contractor is a firm] and permitted assignees) having entered into Contract No. [●] dated 
[●] together with other contract documents listed in the contract i.e. the priced Bill of 
Quantities, Technical Specifications, Drawings, with the Company, for execution of [●] 
(“Works”) for an amount of INR [●] (Rupees [ ] only) (hereinafter referred to as “Contract” 
which expression shall include all the amendments thereto);  

AND WHEREAS the aforesaid Contract issued by the Company to the Contractor is for an 
estimated amount of INR [●] (Indian Rupees [●] only) (“Contract Price”) and as per the terms 
of the aforesaid Contract, a sum of INR [●] (Indian Rupees [●]only) being [●]% of the Contract 
Price is to be released by the Company as a mobilization advance (“Advance”) to the 
Contractor, in order to facilitate the Contractor in commencing work under the aforesaid 
Contract; 

AND WHEREAS against the Advance being provided to it by the Company, the Contractor 
has agreed to provide an irrevocable bank guarantee of an amount equal to the Advance (an 
Advance Bank Guarantee) valid till the end of guarantee/warranty period.  
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AND WHEREAS under the terms of the aforesaid Contract, the Contractor has authorized 
the Company to deduct the aforesaid amount of INR [●] (Indian Rupees [●] only) namely, the 
Advance from all/any amounts that becomes or are due and payable to the Contractor under 
the said Contract.  

AND WHEREAS the Guarantor at the request of Contractor has agreed to give this 
irrevocable Bank Guarantee. 

NOW THEREFORE this deed of Guarantee covenants as follows: 

1. That in consideration of the aforesaid premises and in consideration of the said 
Advance made by the Company to the Contractor which has to be guaranteed by a 
bank, and at the request of the Contractor, we, the Guarantor, hereby guarantee that 
the Contractor will duly comply and faithfully repay amounts due to the Company 
towards the Advance under the said Contract, failing which we, the Guarantor, do 
hereby unconditionally and irrevocably undertake to pay to the Company forthwith 
on first demand and without protest or demur or proof or satisfaction and without 
reference to the Contractor such amount or amounts as the Guarantor may be called 
upon to pay not exceeding in the aggregate a sum of INR [●] (Indian Rupees [●] only).  

2. This Guarantee is issued subject to the condition that the liability of the Bank under 
this Guarantee is limited to a maximum of INR [●] (Indian Rupees [●] only) and this 
Guarantee shall remain in full force up to [date] and can be invoked by the Company 
by a written demand of the relevant amount and stating that the Contractor has failed 
to fulfill his obligation under the Contract to the Guarantor on or before [●] at its 
branch at [●]. 

3. The Bank hereby agrees, guarantees and undertakes that it shall forthwith, 
immediately upon receipt of written intimation/demand/letter/claim from the 
Company addressed to the Bank, pay to the Company without any deduction, 
reservation, protest, demur, delay or reference to the Contractor, the aforesaid sum of 
INR [●] (Rupees [●] Only).  

4. The Bank further undertakes and agrees that it shall make payment to you of the 
aforesaid amount of INR [●] (Rupees [●] Only) immediately upon demand being 
made, as aforesaid, without in any manner referring to, or seeking consent of or 
instructions from the Contractor and without in any manner, explicitly or by conduct, 
issuing notice of our intent to honor our commitment under this guarantee or on the 
issue of any instructions to the contrary issued by the Contractor.  

5. The Bank further undertakes and agrees that it shall make payment to the Company 
of the aforesaid amount of INR [●] (Rupees [●] Only) irrespective of and 
notwithstanding any dispute or demand to the contrary made/raised by the 
Contractor and without requiring the Company to invoke any legal remedy to compel 
the Guarantor to pay the same even if Contractor considers such demand of the 
Company, unjustified. Notwithstanding anything to the contrary, the Company’s 
decision as to whether the Contractor has made any default or defaults under the 
Contract and the amount to which the Company is entitled by the reason thereof, will 
be binding on us and we shall not be entitled to ask the Company to establish his 
claims under this Guarantee but we, the Guarantor, will pay the sum on demand 
without any objection. 
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6. Any such demand made by the Company on the Bank shall be conclusive and binding 
notwithstanding any difference between the Company and the Contractor or any 
dispute pending before any Court, Tribunal, Arbitrator or any other authority or any 
instructions, letter contrarily issued by the Contractor.  

7. We agree that Guarantee herein contained shall be irrevocable and shall be kept valid 
and binding on the Guarantor and shall continue to be in force and enforceable till it 
is specifically discharged by the Company by issuance of a letter/certificate to such 
effect. No periodic renewal by the Bank shall be necessary. 

8. This Guarantee shall not be terminable by notice or any change in the constitution of 
the Bank or by any other reason whatsoever and the liability of the Guarantor 
hereunder shall not be impaired or discharged by any extension or agreed with or 
without our knowledge or consent by or between the parties to the said Contract. 

9. We, the Guarantor, also agree that we shall not during the currency of this Guarantee 
herein given or during the period of its extension revoke the same even by giving 
notices to the Company. 

10. The Company shall have the fullest liberty, from time to time, without in any way 
affecting any of its rights under this Guarantee to vary any of the terms and conditions 
of the said Contract, or extend the time for performance of the Contract by the 
Contractor, or vary the terms of the Contract, or to postpone, for any time or from time 
to time, any of the Company’s rights or the exercise of power vested in them or of any 
right which they might have against the Contractor and either to enforce and seek 
compliance with or forbear to enforce any of the terms, conditions and covenants 
contained or implied in the Contract between the Company and the Contractor or any 
other course or remedy or security available to the Company. Notwithstanding any 
such extension or variation, the Bank shall not be released of its obligations as assumed 
under these presents by the exercise by the Company of any liberty with reference to 
matters aforesaid or any of them or by reason of any act or forbearance or other acts of 
the Company or any other indulgence shown by the Company to the Contractor or by 
any variation or modification of the said Contract or any other act matter or things 
whatsoever which under the law relating to sureties would but for the provision 
hereof have the effect of so releasing us from our liability hereunder provided always 
that nothing contained herein will enlarge our liability hereunder. We agree that 
irrespective of such extension of time or any variation in the Contract, our liability to 
pay the aforesaid amount of INR [●] (Indian Rupees [●] Only) without demur, 
objection shall continue to remain unaltered, enforceable and valid. 

11. The Bank further agrees that the Company, at its option, shall be entitled to enforce 
this Guarantee against the Bank, without in the first instance proceeding against the 
Contractor or making any demand upon the Contractor to pay and notwithstanding 
any security or other Guarantee that the Company may be possessed of in relation to 
the Contractor’s liabilities, either in relation to the Contract or otherwise and our 
liability to make unconditional payment on demand by the Company shall not be 
affected or diluted and shall remain valid, enforceable and unaltered. 

12. The Bank agrees that the Company shall be the sole judge of as to whether the said 
Contractor has committed any breach or breaches of any of the terms and conditions 
of the said Contract and the same shall be final, absolute and unequivocal and further 
agrees that the liability of the Bank to the Company under this Guarantee shall remain 
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in full force and effect notwithstanding the existence of any difference or dispute 
between the Contractor and the Company, the Contractor and the Bank and/or the 
Bank and the Company or otherwise howsoever affecting these presents or the liability 
of the Contractor to the Company, and notwithstanding the existence of any 
instructions or purported instructions by the Contractor or any other person to the 
Bank not to pay or for any cause withhold or defer payment to the Company under 
these presents. Notwithstanding the existence of such difference, dispute or 
instruction, the Bank shall be and remain liable to make payment to the Company in 
terms hereof. 

13. The Bank further agree that for the purpose of this Guarantee any notice issued to us 
by the Company and the amount claimed in such notice as being payable by the 
Contractor to the Company shall be deemed to be correct and shall not be disputed or 
questioned by the Bank but shall be paid in the manner herein before stated forthwith 
and without delay. The Bank agrees that this Guarantee shall not be affected by any 
change in its constitution or that of the Contractor. The Bank further undertakes not to 
revoke this guarantee during the period of its validity viz., till the Company discharges 
the Bank, in writing, as aforesaid, notwithstanding any dispute, difference between 
the Contractor and the Bank and bankers’ lien either general or particular in relation 
to the Contractor shall not include the amount guaranteed to the Company under this 
Guarantee. 

14. This Guarantee shall not be determined affected or discharged by the liquidation or 
winding up, dissolution or due to the change in the constitution or insolvency of the 
Bank or the Contractor but shall in all respects and for all purposes be binding and 
operative until payment of all moneys payable to the Company in terms hereof. 

15. This Guarantee shall come into force from [●] and shall remain in full force as per the 
terms of the Contract, i.e upto [●].  

16. This Guarantee shall continue and hold good until it is released by the Company the 
Company on the application by Contractor after Contractor has discharged all its 
obligations towards warranty under the said Contract or till [●], whichever is earlier. 
We, the Guarantor may, at our option, undertake to extend the validity period of this 
Guarantee for any time or from time to time should it mutually agreed by the 
Company and the Contractor, become necessarily, for such period(s) as requested in 
writing by Contractor. 

17. In order to give full effect to the Guarantee herein contained the Company shall be 
entitled to act as if we were your Principal debtors in respect of all your claims against 
Contractor hereby Guaranteed by us as aforesaid and we hereby expressively waive 
all our rights of suretyship and other rights if any which are in any way inconsistent 
with the above or any other provision of the Guarantee. 

18. Any notice signed by the representative of the Company by way of request, demand 
or otherwise hereunder may be sent to by telex, fax or by post to the Bank addressed 
as aforesaid and, if sent by post, it shall be deemed to have been given at the time when 
it would be delivered in due course of post and in proving such notice it shall be 
sufficient to prove that the envelope containing the notice was posted and a certificate 
signed by an authorized officer of the Company that the envelope was so posted shall 
be conclusive. 
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19. The Contractor shall bear the stamp duty in respect of this instrument. 

20. Our liability under this Deed of Guarantee is restricted to a sum of INR [ ] (Indian 
Rupees [●] only) and this Guarantee shall remain in force until [●], and unless a claim 
under the Guarantee is lodged with us within three month from the date of expiry of 
the Guarantee, i.e. on or before [●] all your rights under the said Guarantee shall be 
forfeited and we shall be relieved and discharged from all liability there under. 

21. Notwithstanding anything contained herein: 

i) The Bank’s liability under the Bank Guarantee shall not exceed INR [●] (Indian 
Rupees [●] only)  

ii) The Bank Guarantee shall be valid up to [●]. 

iii) Bank shall be liable to pay the guaranteed amount or any part thereof under 
this Bank Guarantee only and only if you serve upon as a written claim or 
demand on or before [●]. 

Dated this the ______________ day of ______________________ 20___. 

______________________________________ 

NAME & SIGNATURE OF THE BANK 

OFFICIAL WITH SEAL OF THE BANK AND 

POA NO.__________________ OR AUTHORITY NO.___________________ 
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(To be on non-judicial stamp paper of appropriate value as per the stamp act relevant to the place of 

execution) 

 

SCHEDULE 8 of GCC 

DECLARATION-CUM-UNDERTAKING 

To, 

 

Jaypee Infratech Limited 

Contract Division, J Block, 

Sector-128, Noida, UP 

201304 

 

Dear Sir, 

Sub: Contractor’s undertaking in relation to the bidding process for the Balance Civil 

(Structure and Finishing) Works for Multistoried Group Housing Project, 

“………………………..”,  for Towers ………………………………………….. at Jaypee 

Wish-Town, Sector-131, Noida (UP) 

1. I/We, [name of the chairman/managing director/director/authorized person of successful bidder], 
son of [●], aged about [●] years, currently residing at [Address to be inserted] and having 
Aadhaar / Passport number [●], on behalf of [name of the successful bidder] having registered 
office at [●] (“Contractor”), refer to the Bidding Documents, as amended from time to time, 
inviting binding offers for submission of Bids: 

2. I/We hereby provide our unconditional acceptance of the terms and conditions of the 
Bidding Documents as amended from time to time, in accordance with the procedure set 
out under the Bidding Documents, including but not limited to the disclaimers set out in the 
Bidding Documents.  

3. I/We hereby undertake, declare, agree and acknowledge that the Contractor: 

(a) It has knowledge that in terms of plan approval order dated 07.03.2023 
(‘Approval Order’) passed by the NCLT, Principal Bench New Delhi, 
Implementation and Monitoring Committee (hereinafter, “IMC”) was 
constituted, to inter alia, manage the affairs of the company and overseeing the 
implementation of the Resolution Plan. The said Approval was confirmed and 
Ratified/upheld by the Hon’ble National Company Law Appellate Tribunal 
vide its Judgment dated 24.05.2024. Pursuant to the said Judgment, there is 
now no impediment in implementation of the approved resolution plan of 
Successful Resolution Applicant and therefore, JIL (through its new 
Management, as IMC has been dissolved), in the interest of thousands of home-
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buyers have carried out this tendering process and awarding the tender / 
contract to the eligible successful bidder; 

(b) It has conducted its own due diligence before participating in the bid process 
and this bid is submitted by the Contractor based on its own due diligence 
without being influenced by the representations made by the JIL having all 
adequate knowledge of all developments. 

4.           That the Contractor hereby also declare, agree and acknowledge that in the event the 

whole   bidding process is challenged by any party before any court or the Resolution Plan 

does not  / attained finality or there is a legal embargo in the carrying out / implementation 

of the Resolution Plan or JIL has decided to not to proceed with all or part of the Project for 

any reasons whatsoever, as a consequent of which JIL may suspend or terminate the 

awarded contract.  

5. That further on occurrence of any events as mentioned in Para 4 above or on account of any 

other unforseen events and circumstances which prevents the JIL to proceed with execution 

of awarded works, the Contractor in such circumstances shall suspend progress of part or 

all of the Works upon any issuance of instructions / direction from JIL and / or its Board / 

Management / Director or its Authorised Representative/Site in Charge/Engineer in 

Charge.  Further the Contractor also undertakes, declare and affirm that in these 

circumstances:- 

(i) Contractor shall bound by the decision of JIL and/or its 
Board/Directors/Management or its Authorised Representative/ employees 
which shall be final and binding in settlement of account pro rata to the amount 
of work undertaken by the Contractor; 

 

(ii) Contractor shall not, notwithstanding anything contrary contained herein or in 
any contract / tender documents or any other documents, upon execution of 
the Contract, claim any payments or any other monetary entitlements like 
damages, interest, compensation or any other payment on account of any idle 
charges resulting from stoppage of work upon issuance of instructions from 
JIL and/or its members or its Authorised Representative/ 
employees/Directors/Board; 

 

(iii) Contractor shall have no right to sue or take any action/ claims against JIL 
and/or against its Directors/Board/Management or its Authorised 
Representative/ employees for such period during which no construction 
activity is possible or to be carried out by the Contractor on account of 
instructions given by JIL or its Authorised Representative/ employees; 

 

(iv) Contractor further agrees that idle time period during which no construction 
activity was carry out at Project site shall be excluded from agreed completion 
time period;  

 

(v) Contractor shall have a limited right i.e., the sole resource to seek settlement of 
account pro rata the amount of work that has been undertaken by the 
Contractor. 
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(vi) waives all or any right to initiate legal proceedings against JIL or its Authorised 
Representative/ employees/Board/Management/Directors, for damages, 
payment, claims other than those explicitly outlined in the Bidding documents. 

 

6.  That Contractor in above events, also acknowledges / admits and affirms the rights of the 

JIL to make relevant changes in the scope of the awarded works, to alter the timelines set 

out in the Tender Document or make any changes to the process or procedure set out therein 

in the interest of the home-buyers/or in the conformity of any court order. 

7. Contractor further agrees and acknowledges that no payment shall be made to the 

Contractor in circumstances owing to change in law and force majeure events like 

Pandemic, Lockdown, Natural Disaster, NGT restrictions, construction ban or any 

delay caused by the government authorities in granting necessary 

approvals/sanctions/permits affecting the regular construction activities and overall 

development of the real estate project and the Contractor shall not claim any idle 

charges/ damages/penalty for the same period; 

8. I/We further undertake and confirm that the undertaking submitted is unconditional and 

irrevocable and acknowledge and agree that JIL or its Authorised Representative/ 

employees/Management/Board/Director reserve the right to negotiate better terms with 

the Contractor and any decision taken by the JIL or its members or its Authorised 

Representative/ Employees / Board / Management / Director in relation to awarding 

of the Tender shall be final and binding on the Contractor.  

9. This undertaking forms an integral part of the Tender Document and any breach hereof 

would be considered as a breach of the Tender Document. 

 

10. Capitalised terms used herein but not defined shall have the meaning assigned to such term 

in the Bidding Documents. 

I/We agree that I/We shall comply with all terms and conditions aforesaid of this 

Undertaking. 

 

Thank you. 

 

Yours sincerely, 

 ..............................................................  

[Signature and name of Authorized Representative]  

 

Rubber stamp/seal of the Contractor 

 



 VOL-II (Tender Ref. no. JIL/WT/7A) 

140 
 

 

 

 

 

SECTION - III 

 SPECIAL CONDITIONS OF 
CONTRACT (SCC) 
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These Special Conditions of Contract, hereinafter referred to as the (“SCC”), shall be read as 
part and parcel of the Contract and in conjunction with the General Conditions of Contract. 
Should there be any contradiction between the two, the provisions of the Special Conditions 
of Contract shall prevail. 

1. THE CONTRACT  

1.1 Definitions 

Dates, Times, and Periods 

“Completion Date”, “Scheduled Taking-Over Date” and “Taking-Over Date” shall 
have the same meaning and interpretation as contained in other related tender 
documents. 

2. THE ENGINEER-IN-CHARGE 

2.1 Engineer-in-charge’s Duties and Authority 

2.1.1 The Engineer-in-charge shall carry out the duties and functions as required of 
him in the best interest of the project. The detailed duties, function and authority 
already defined in the related tender documents, and all shall be read together in 
harmony to each other. 

3. CONTRACTOR 

3.1 General Obligations 

3.1.1 The Contractor shall be deemed to have included in his rates all expenses for 
dewatering, required for proper execution of the Work. The work shall include 
but not necessarily be limited to, the safe disposal of the resulting water; 
removal, replacement and/or reoccupation of the water-logged soils/surfaces; 
backfilling plugging of all temporary sumps, ditches, temporary materials and 
devices.  

3.1.2 Contractor shall be deemed to have included in his rates all costs associated 
with removal of flood waters and any associated sludge debris etc. from the 
basement area or any other part of the work in the event of flooding due to 
heavy rains during its construction activities and until the Contractor 
completes and hands over all its works, under the Contract, to JIL.  

3.1.3 The Contractor shall execute the majority of mechanised excavation up to 
bottom of raft, associated dewatering of underground water, manual 
excavation and related dressing required for commencing the Plain Cement 
Concrete (PCC) work. 

4. ERECTION AND COMMISSIONING: 

The Contractor shall carry out the complete erection and commissioning. All the 
materials shall be moved from their place of storage into the plant by the Contractor. 
The Contractor shall make his own arrangement to off-load materials received at 
respective Air/Rail/Road transport terminal points, dispatch to Site and to store all 
material received at Site. JILs shall provide clear storage and erection space only. All 
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erection tools and tackles as and when required to suit the erection programme shall 
be provided by the Contractor. All consumables required for erections such as cotton 
waste, kerosene, oil, emery paper, coil string, bamboos and planks for scaffolding etc. 
as well as necessary welding rods, gases etc. shall be provided by the Contractor. 
Protective and finished painting shall be carried out by the Contractor. Carbon steel 
surface shall be thoroughly cleaned before painting. The Contractor shall indicate the 
electricity requirements during erection. The Contractor shall remove all the waste 
material or rubbish from and about the work Site and leave the job thoroughly cleaned 
up and ready for use.  

5. METHOD OF MEASUREMENT 

To evaluate Work under this Contract and instructed as per work order/change orders 
issued, except where any general or detailed description of the Work expressly shows 
to the contrary, measurements shall be taken in accordance with the procedure set 
forth in the Specifications notwithstanding any provision in the relevant Standard 
Method of measurement or any general or local custom. In the case of items, which are 
not covered by Specifications, measurements shall be taken in accordance with the 
relevant standard method of measurements issued by the Bureau of Indian Standards 
and for any item where no such standard is available then the decision of the EIC shall 
be final and binding and no extra claims shall be entertained or allowed at any stage 
in this regard. 

6. JIL’S PERSONNEL 

6.1 The Contractor at his own cost shall provide / erect and maintain where directed 
simple watertight office fully furnished of minimum 2000 Sft. covered area for 
JIL’s/PMC’s Project Staff and the Engineer-in Charge. This accommodation shall be 
well lit and ventilated with windows, doors with lock. The Engineer -in-charge’s office 
shall be a minimum of 100 Sft. area and shall have a table, chair and drawers for 
keeping drawings and tack board for displaying drawings. The accommodation shall 
be demolished when directed by JIL. 

6.2 The Contractor shall also provide and erect all necessary sanitary convenience for the 
Engineer -in -Charge, Site staff and the workmen, maintain in a clean orderly condition 
and clean and deodorize the ground after removal. 

7. BOQ ITEMS 

7.1 The quantities mentioned in the BOQ are tentative and may vary as per the Site condi-
tions / directions of JIL. Payment shall be released to you for quantities actually 
executed at Site and measured for. JIL reserves the right to add/ delete/ alter/ 
modify/ withdraw any items or part of the item or to reduce or increase any quantity 
or area to any extent without any limitations. The Contractor will execute the work/ 
items/ area/ quantity as per actual and final requirement of the work as per 
instructions of JIL. The Contractor will be bound to execute these items as per contract 
rates. JIL will entertain no claims or damages or part of the profit (which the Contractor 
might not make due to change in the quantities). No extra claim is entitled on this 
account. 

7.2 Except GST (which shall be paid extra by JIL), all taxes, duties, levies, i.e., labour cess 
etc., or any other statutory obligation shall be borne by the Contractor and the same 
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shall be deemed to be included in the BOQ rates. No claim on this account shall be 
entertained or allowed at any stage subsequently. Taxes shall be deducted as 
applicable at source in accordance with the statutory requirements of all payments 
including advances. Any increase/ decrease in the taxes/ duties or any taxes/duties 
levied/ withdrawn during the period of the Contract or extensions thereof, if any, and 
related to work, shall be adjusted as per actual. For the purposes of clarity, all labour 
law compliances, BOCW Act compliances / Cess deposits, liabilities, punitive actions, 
costs, expenses, fines etc. shall be meted on the Contractor and it will always, 
indemnify and hold harmless JIL for such actions on that account. 

7.3 It is mandatory for the Contractor to get himself registered with concerned authorities 
and pay all Taxes as applicable.  

8. RATES 

8.1 The rates quoted shall be deemed to allow for all minor extras and constructional 
details which are not specifically shown on drawings or given in the specifications but 
are essential in the opinion of the EIC for the execution of works to conform to good 
workmanship and sound engineering practices. The EIC reserves the right to make 
any minor changes during the execution without any extra payment. If any 
discrepancy is noticed between special conditions, specifications, bill of quantities and 
drawings, the order of precedence of documents shall be taken in the contract on 
priority as follows, ONLY IN RESPECT OF THE RATES: 

• Bill of quantities (Price-bid). 

• Special Conditions of Contract (SCC) 

• Specification 

• General Conditions of Contract (GCC) 

• Drawings (GFC) issued by Architect. 

• CPWD Specification 

8.2 JIL’s decision to clarify any item under minor changes, minor extras and constructional 
details shall be final, conclusive, and binding on the Contractor. 

8.3 The rates quoted by the Contractor shall be net to include all requirements described 
in the Contract Agreement. 

8.4 The rates quoted by the Contractor shall include supply of material and labour, 
necessary for completing the work in the best and most workmanship like manner to 
the satisfaction of the EIC and which in the opinion of the EIC cannot be made better. 
The rates shall be complete in all respects including cost of materials, erection, 
fabrication, labour, supervision, tools and plant, transport, insurances, sales and other 
taxes, royalties, duties and materials, contingencies, breakage, wastage, sundries, 
scaffoldings, etc on the basis of works contract. However, the price shall be subject to 
adjustment, in case of variation in the rate of excise, customs duty or any taxes /duties 
due to any act of legislature, within the originally agreed period or any extension 
thereof. 
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8.5 In case the rates of identical items under different sub-heads/parts are different, the 
lowest of these will be taken for the purpose of making the payments. 

8.6 The rates for different items are for all heights, depths, widths, and positions, unless 
otherwise specified against the item. No claim in respect of any leads for any item 
specified in the Schedule of Quantities, for which separate items for lead do not exist 
in that schedule, will be entertained. 

8.7 The work shall be executed as per the programme drawn up or approved by the EIC 
and it shall be so arranged as to have full co-ordination with any other agency 
employed at Site. No claim for idle labour or charges for plant, machinery and 
equipments shall be entertained nor shall any claim on account of delay in the comple-
tion of the work be tenable except extension of time which may be granted to the 
Contractor on request to be submitted to the EIC. 

8.8 The Contractor shall permit free access and afford normal facilities and usual 
convenience to other agencies or departmental workmen to carry out connected work 
or other services under separate arrangements. The Contractor will not be allowed any 
extra payment on this account. 

8.9 The contractor shall provide all equipments, instruments, labour and such other 
assistance required by the EIC for measurement of the works, materials etc. 

8.10 Even though the payment shall be effected under different items in the schedule of 
quantities, the various items in the schedule of quantities shall be deemed to cover all 
aspects of the work for the completion of the work as per drawings, from excavation 
to the finishing, notwithstanding any space adjustment of possible omission in the 
description of the item and specifications thereof regarding incidental items of work, 
without which the whole work cannot be deemed to be complete. The Contractor is 
advised to keep this in mind while quoting rates as no claims in this regard shall be 
entertained. 

8.11 All tools, tackles & equipments necessary for the work shall be provided by the 
Contractor. The quoted rates shall take into account for providing any such 
equipment, which may not form part of the installation, but is necessary for the 
execution of the job.  

8.12 Where the Contractor (or its Sub-Contractors) fails to make any payment, JIL has the 
right (but not an obligation) to make such payments and deduct the same from any 
payments due to the Contractor. 

9. ESCALATION 

9.1 Rates in the contract will remain firm for 12 months from the date of issue of the work 
order. The contractor will be paid escalation as per 10CC clause of CPWD 
Specifications for the work executed beyond 12 months from date of commencement 
onwards. The escalation will be considered for the original contract period only and 
will not be applicable for the extended period, if time period is extended due to reasons 
attributable to the contractor. 

9.2 The compensation for escalation in the prices of materials and labour, when due, shall 
be worked out based on the following provisions: - 
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i) The escalation shall be payable on quarterly basis on 85% Value of work done 
excluding extra items (except for items, rates of which have been derived from 
nearest similar item in the BOQ) and the cost of materials of items where basic 
rates have been fixed in the BOQ (Termed as “W” i.e., Cost of Work). 

ii) Escalation shall be payable exclusively as per 10CC of CPWD as above and 
nothing extra shall be payable on account of the increase in the cost of fuel, 
cement &steel.  

iii) The material and labour elements shall be 75% and 25% respectively of 85% 
value as under para (i) above. For the purpose of labour escalation minimum 
wage of labour shall be considered. 

iv) The Base month for working out such escalation shall be month of award of 
work. 

v) Escalation shall be payable to the Contractor, if his progress matches the Miles 
Stone/ Construction Schedule submitted by him and approved by EIC. 
Escalation shall also be paid for such period of extension, which is occasioned 
for reasons attributable to JIL, and not otherwise.  

vi) Escalation will not be payable for part month. 

vii) The contractor shall support his claims with documentary proof.  

9.3 The compensation for escalation for materials and labour shall be worked as per the 
formulae given below: - 

A) Adjustment for civil component of construction ‘Materials’  

 

                    Xm             (MI-MIO) 

Vm =  0.85  x  W  x  ------- x  ----------------                         

                                      100                 MIO 

 
Where, 

Vm = Variation in material cost i.e., increase or decrease in the amount in 
rupees to be paid or recovered.  

W = Cost of Work done as worked out in Bills. This cost of work done will be 
excluding of value of materials for which base rates are specified in the BOQ / 
Contract document. 

m = Component of ‘materials’ expressed as percent of the total value of work.  

MI = Average value for the period under consideration of All India Wholesale 
Price Index for Civil Component of Construction Material (except Cement and 
Steel) as issued by CPWD monthly on the basis of All India Wholesale Price 
Index, published by Economic Advisor to Govt. of India, Ministry of Industry 
& Commerce, New Delhi.  

MlO = All India Wholesale Price Index for Civil Component of Construction 
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Material (except Cement and Steel) as issued by CPWD for the base month on 
the basis of All India Wholesale Price Index, published by Economic Advisor 
to Govt. of India, Ministry of Industry & Commerce New Delhi.  

B) The following principles shall be followed while working out the indices 
mentioned in para above. 

i) Quarter means January to March, April to June, July to September and 
October to December.  

ii) The compensation for escalation shall be worked out at quarterly 
intervals and shall be with respect to the cost of work done as per bills 
paid during the three calendar months of the said quarter. The first such 
payment shall be made for the quarter beyond 12 months from the date 
of commencement of work. At the time of completion of the work, the 
last period for payment might be less than 3 months, depending on the 
actual date of completion. 

iii) The index (Ml) relevant to any quarter/period for which such 
compensation is paid shall be the arithmetical average of the indices 
relevant to the three calendar months. If the period up to date of 
completion after the quarter covered by the last such instalment of 
payment, is less than three months, the index Ml shall be the average of 
the indices for the months falling within that period.  

C) The compensation for escalation for labour shall be worked out as per the 
formulae given below: - 

 

                      Y                     (Ll – Llo) 

VL  =  0.85 X W     x   ------   x       ----------- 

                    100        Llo 

 

Where, 

VL = Variation in labour cost i.e., amount of increase or decrease in rupees to 
be paid or recovered. 

W = Value of work done, worked out above. 

Y = Component of labour expressed as a percentage of the total value of the 
work. 

Ll = Minimum wage in rupees of an unskilled adult male mazdoor fixed under 
any law, statutory rule or order as applicable on the last date of the quarter 
previous to the one under consideration 

Llo = Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed 
under any law, statutory rule or order as on the base month.  

D) The following principles will be followed while working out the compensation 
above.  
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i) The minimum wage of an unskilled male mazdoor mentioned above 
shall be the one notified by Uttar Pradesh Government, both relevant 
to the place of work and the period of reckoning. 

ii) The escalation for labour also shall be paid at the same quarterly 
intervals when escalation due to increase in cost of materials is paid 
under this clause. If such revision of minimum wages takes place 
during any such quarterly intervals, the escalation compensation shall 
be payable at revised rates only for work done in subsequent quarters.  

iii) Irrespective of variations in minimum wages of any category of labour, 
for the purpose of this clause, the variation in the rate for an unskilled 
adult male mazdoor alone shall form the basis for working out the 
escalation compensation payable on the labour component.  

E) In the event the price of materials and/or wages of labour required for 
execution of the work decrease/s, there shall be a downward adjustment of the 
cost of work so that such price of materials and/or wages of labour shall be 
deductible from the cost of work under this contract and in this regard the 
formulae herein before stated shall mutatis mutandis apply and the decision of 
the EIC in this behalf shall be final and binding on the Contractor.  

10. Coordination of the Works 

10.1 The Contractor during the execution of the Works shall co-ordinate with other 
Contractors, and other Agencies associated with the Project and shall work in 
harmony with them without causing any hindrance or obstruction or impeding 
the progress of their work in any way. Shafts/cutouts (sizes) confirmation that 
specified can be accommodated within the available size of shafts etc. 

10.2 In respect of the work of other Contractors and Agencies, where the 
commencement or progress of such work of any other Contractor, or Agency is 
dependent upon the completion of particular portions of the Contractor’s Works 
or generally upon the Contractor maintaining progress in accordance with the 
approved construction programme, it shall be the responsibility of the Contractor 
to complete such portions and maintain such progress. 

10.3 Should any differences arise between the Contractor and the other Contractors, 
and Agencies, these shall immediately be brought to the attention of the EIC who 
after reviewing the matters causing the differences will give his decision which 
shall be final and binding on the Contractor. 

The Contractor shall also ensure: 

a) Co-ordination with Civil Contractors to prepare detailed shop 
drawings for related works in accordance with the civil construction 
drawings.  

b) Co-ordination with Electrical Contractors to co-ordinate all relevant 
information regarding power and exact location of panels. 

10.4 Since many other Contractors and Agencies will be engaged at Site and shall be 
working simultaneously, the Contractor shall always ensure that during the 
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execution of his work or du ring the operations and movements of equipments 
and supply vehicles and machinery, no damage or injury is caused to the work 
or property or personnel of other Contractors and agencies.  

10.5 In case of any such loss or damage the Contractor shall take full responsibility for 
the same and shall bear all cost and expenses thereof. Also, the Contractor shall 
be responsible and liable for all delays caused due to such damage and or injury 
and for the consequences which the other Contractors and Agencies may have to 
face or to which they may be subjected to or be accountable for because of such 
delays. 

11. Compliance with Statutes, Regulations and Applicable Laws 

The Contractor shall comply with the latest version of, interalia, the following 
labour and industrial laws, rules, regulations, orders etc. of various authorities 
duly updated and any new and existing laws, rules, regulations, orders etc. not 
listed below but relevant to the execution of works under this contract: 

(i)  Minimum Wages Act 1948  

(ii) Employees Liabilities Act 1938  

(iii) Industrial Disputes Act 1947  

(iv) Maternity Benefits Act 1961  

(v) Contract Labour(R&A) Act 1970  

(vi) Workmen’s Compensation Act 1923  

(vii) Contract Labour (R&A) Central Rule 1971  

(viii) Child Labour (Prohibition &Regulation) Act 1986  

(ix) Building and other construction workers (Regulation of Employment 
& Condition of Service Act 1996  

(x) Building & Other Construction Welfare Cess Act 1996  

(xi) Industrial Employment Act 1946.  

(xii) Personal Injuries (Compensation Insurance Act)  

(xiii) Payment of Bonus Act 1965.  

(xiv) UP Contract Labour (R&A) Rules 1975.  

(xv) Environmental Laws, 

(xvi) Provident Fund Act.  

(xvii) C.P.W.D Safety Code  

(xviii) POSH 
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The Contractor shall at all times be in compliance with the Applicable Laws, 
with respect to the performance of the Contract including inter-alia all labour 
Laws safety rules and shall adhere to Minimum Wages Act, Workmen 
Compensation Act, BOCW Act and Employees Provident Fund Act. 
Contractor will indemnify Employer in this regard and shall take adequate 
precautionary measures to avoid any type of accident at Site. JIL shall not be 
liable for or in respect of any damages or compensation payable according to 
law in respect or in consequence of any accident or injury to any workmen or 
other person in the employment of the Contractor or any Sub-Contractor, save 
and except in case of an accident or injury resulting from any act or default of 
JIL. In case of accident, compensation to your workmen shall be borne by you. 
The Contractor shall indemnify and keep indemnified JIL against all such 
damages and compensation, save and except as aforesaid, and against all 
claims, proceedings, costs, charges and expenses whatsoever in respect thereof 
or in relation thereto.  

JIL will obtain the commencement certificate, no-objection certificate and 
occupation certificate if applicable for the permanent building works under 
this Contract.  

The Contractor shall be responsible for issuing the required notices to 
authorities and to obtain and retain with him at his own cost all other approvals 
from the statutory bodies (Labour, Labour cess, ESI, PF, Tax Department etc.), 
pertaining to works under this contract and temporary structures to be 
constructed at Site, and any other approval required to facilitate performance 
of Contractor’s work under the Contract till completion. All the necessary fees 
and incidental charges required to be paid to obtain the Applicable Permits 
shall be borne solely by and be the obligation and liability of the Contractor.  

Refusal by statutory authorities to issue completion / occupation certificate or 
any other approvals due to the Contractor’s failure to construct the building in 
accordance with the sanctioned plans and/or specifications shall render the 
Contractor liable for damages even as the Contractor shall continue to be liable 
to obtain such certificates at his cost. The Contractor will not engage in any act, 
commission or omission, which may impact JIL’s rights, interests or remedies, 
under the Applicable Laws or otherwise. The Contractor will indemnify JIL in 
defending all the notices, claims, demands, suits, etc. as may be raised by any 
Government against JIL, which may be in deviation of the above representation 
made by the Contractor, solely at its own cost and risk. However, all liability 
arising from any untoward incident or imposition of any fine, penalty, costs on 
account of non-compliance and negligence on the part of Contractor shall be solely 
meted on Contractor and JIL shall not be held liable for the same. 

 

12. Quality Assurance / Quality Control (QA/QC) 

The Contractor shall be liable to maintain the quality as specified in this Contract 
document and up to the satisfaction of the EIC. The relevant reports to be submitted 
to the Engineer-In charge by every weekend. 
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13. Site Data 

Ratings of all items shall be appropriate to suit the conditions of the particular Site at 
which the item will be used. All the equipment shall be fit for continuous work under 
the most severe weather conditions of Site. 

14. Programme 

Schedules to be furnished by the Contractor within 15(Fifteen) days of signing 
of the Contract Agreement:  

i) The Programme, if any, and the completion schedule showing all the 
sequential activities of work required to be carried out from the 
commencement of the work up to its completion based on 15(fifteen) Days or 
as approved slab casting for typical floors. Works associated with each of the 
disciplines, civil, water supply and sanitation, firefighting, and electrical works 
etc., shall be clearly identifiable and interface among them shown.  

ii) Schedule for providing sample materials to be arranged by the Contractor. 

iii) Schedule of materials required from JIL.  

iv) Plant & Equipment mobilization and commissioning Schedule. 

v) Manpower Schedule  

vi) Cash flow Schedule  

vii) Shop drawings Schedule if required (including status and delivery)  

The Contractor shall be required to submit detailed construction methodology 
and get it approved by the EIC no less than 30(thirty) days in advance of each 
activity in normal course. In the case of activities required at short notice the 
same shall be provided promptly for approval. The methodology shall contain 
all necessary information like construction technique, operation details of 
equipment’s to be used, manpower to be deployed, materials to be used, 
sequence of operations, time schedule, safety measures etc. 

Milestones shall be as identified in the Programme, for the Works awarded 
under the Contract. The Contractor shall submit the milestones for the 
approval of the EIC within 15(fifteen)days of signing the Contract Agreement 
and shall be based on 15(fifteen) days of slab casting for typical floors.  

 

15. Weekly Progress Reports 

In addition to the Monthly Progress Reports, Periodic progress reports, on a 
weekly basis, shall be prepared and submitted by the Contractor. Reporting 
shall continue until the contract period is over. Each progress report shall 
include: 

i. charts showing the scheduled and actual status of the performance of 
the Works. A detailed description of the completion schedule achieved, 
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and the details of Works provided prior to the date of the progress 
report and the extent to which scheduled payments therefore have been 
received. Appropriate weightage system for percentage progress shall 
be developed by the Contractor and submitted to the Engineer-in-
charge for its approval and upon approval with or without 
modification by the Engineer-in-charge, the same shall be binding on 
and be followed by the Contractor and shall not be modified without 
the prior consent of JIL. 

ii. four (4) sets of photographs taken from pre-determined locations, 
which illustrate the progress of the Work.  

iii. records of the personnel and the plants and equipment and tools of the 
Contractor at the Site;  

iv. copies of quality assurance reports with respect to the Works 
performance of in accordance with quality assurance plan; 

v. safety statistics required under Applicable Laws, including details of 
any hazardous incidents and activities relating to environmental 
aspects and public relations; 

vi. comparisons of actual and planned progress, with details of any aspects 
which may jeopardize the completion in accordance with this Contract, 
including completion schedule and the measures and/or catch-up plan 
being (or to be) adopted to overcome such aspects. It shall include a 
clear identification and evaluation of problems and deficiencies in the 
Works (including but not limited to, an evaluation of any factors which 
are anticipated to have a material effect on provision of the Works and 
the completion schedule); 

vii. certification that all amounts due to all Sub-Contractors prior to the 
date of the progress reports have been paid; 

viii. all other information reasonably requested by JIL and the Engineer-in-
charge; 

ix. a man power status and schedule to the Engineer-in-charge, on the first 
day of every calendar month, detailing the man hours scheduled for the 
month, skill wise and area wise; 

x. anticipated delays in the schedule for the month, if any, and action plan 
to overcome them; 

xi. details of accidents, whether major or minor; 

xii. any deviation in regard to quality or process; 

xiii. any industrial relations problem; 

xiv. weather related information; 

xv. availability of active and non-active labours at the Site, mapped with 
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the requirement of the labours; 

xvi. labour related compliances under the Applicable Laws. 

The Contractor shall attend the progress review meetings organized by JIL on 
periodic basis and provide the complete details with respect to the progress of 
performance of the Works, resource mobilization, compliance with statutory 
requirements and permits and provide targets for the future period as required 
by JIL. Every week, or sooner if required by the EIC, the approved programme 
charts and various submitted schedules shall be reviewed in relation to the 
actual progress of the Work and shall be updated as necessary. If at any time it 
appears to the EIC that the actual progress of the Work does not conform to the 
approved programme, the Contractor shall produce, at its expense and without 
reimbursement therefore, a revised programme showing the modifications to 
the approved programme and the additional input of resources by the 
Contractor necessary to ensure completion of the Work within the time 
stipulated for completion. The submission to and approval by the EIC of such 
programme or the furnishing of such particulars shall not relieve the 
Contractor of any of his responsibilities, obligations, and liabilities under the 
Contract.  

16. CONDITIONS PRECEDENTS AND MANDATORY OBLIGATIONS TO BE 
COMPLY, OBSERVE BY THE CONTRACTOR. 
 
16.1.1 That at all times during the term / validity / existence of this Agreement, the 

Contractor shall maintain minimum of active / working labour of 

_____________ in number at Project site. This strength of labour deployment 

may increase as per the instructions given to Contractor by JIL to achieve the 

timelines as agreed between the parties and as per the schedule for completing 

the development of the Project ______________. The Contractor shall maintain 

its financial resources appropriately to meet the targets set by JIL without 

depending on payment clearance or any assistance from Company.  The 

Contractor shall also ensure that adequate staff including engineers etc as 

agreed and stated in schedule shall be fully deputed at site. Further the 

Contract shall always keep the plant and machinery required for construction 

of the project at site. In no event the minimum labour, staff, engineer, plant and 

machinery be less than the minimum schedule as agreed between the parties.   

 

16.1.2 The Contractor shall maintain the quality of construction throughout the term 

of this Agreement for each and every work assigned as per the tender 

documents or as per the requirements of JIL. 

 

16.1.3 As time is the essence of this agreement/contract and the project need to 

completed on or before the timelines as agreed between the parties herein, the 

Contractor undertake and agree to complete the work as per agreed timelines 

or monthly progress report. Further the amount of work to be done shall be as 

per the agreed schedule between the parties and the contract Running account 

bill shall also be as per the projected timelines and schedule agreed between 

the parties. 
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16.1.4 That performance of the Services / Discharging the duties by the Contractor is 

the essence of this Agreement, in case of any instance of non-performance, 

negligence of the Contractor/or its Personnel either due to shortage of 

minimum labour on site, shortage of staff, equipment, plant and machinery etc 

or due to slow work at site or not as per the agreed schedule of the amount of 

the work to be done, then, in all such or any event, the same will be considered 

as an event of default on part of the contractor, giving a right to JIL to terminate 

this Agreement forthwith or impose any monetary penalty / performance 

penalty upto 10 percent of the contracted value as stated in this agreement.  In 

case of continuous default of non - compliance of any obligations for more than 

3 occasions / or for 3 continuous / consecutive months, JIL have all rights to 

terminate the Agreement without taking any obligation to give notice and full 

and final payment will be processed only after taking the consideration of all 

events of non -performance by the Contractor during the period prior to the 

termination. The effects / consequences of such termination and rights and 

obligations of parties will be as per the tender documents or General or Special 

Conditions. Further the termination of the contract does not bar JIL to recover 

penalty or lidquidated damages as per the contract. 

 

17 Daily Site Reports 

The Contractor shall throughout the contract period, submit daily Site reports 
on an approved/prescribed proforma to the EIC. The reports will include, but 
not be limited to:  

I. Record of the Site progress. 

II. Number of employees at the Site. The records should include all staff 
employed by the Contractor or Sub-contractors. 

III.  Number of men employed on individual trades.  

IV. Plant and machinery at Site (including an indication as to whether the 
plant is working or standing).  

V. Notification of accidents, if any.  

VI. Events influencing the progress of the Work. 

 

The Contractor shall maintain the Site order book for the day-to-day records of 
deficiencies/ rectifications required etc. 

The Contractor shall maintain a Site register that records the name and time of 
arrival and departure, at Site, of any visitor. 

Concrete Pour Register- the Contractor shall maintain the concrete pour 
register for taking the instructions from the EIC or JIL.  

18 Protection of the Environment 
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The Contractor shall make proper arrangements for the treatment and discharge of 
sewage and drainage from or in connection with the construction and shall maintain 
the same to the satisfaction of JIL if they may be required. All sanitary waste shall be 
treated in accordance with the Applicable Law including applicable local regulations. 
In case the basements of the block are contiguous with its adjoining block proper co-
ordination and planning of various activities including interface activities shall be 
required to be done in such a manner as not to influence the works of other Agencies 
/ Contractors.. The Contractor shall at all times during the term of the contract shall 
observe, duly compliant with all the applicable laws and regulations, related 
compliances and immune / indemnify JIL /Management/Board/ 
Employees/Consultant from all punitive actions, civil liabilities and criminal 
actions/prosecution etc.  All liabilities/ actions /prosecutions shall solely be 
attributed upon the Contractor. That whether, it has been specifically contained in the 
Tender Documents/Contract/in this GCC / SCC or not, the onus and consequences 
for breach of non – compliance/violation of any law, regulation, govt. order, authority, 
promulgation, legislative or judicial decision is solely meted out or attributable on the 
Contractor only.  The Contractor shall remain keep JIL or its members/Board of 
JIL/EIC/Management of JIL/Employees harm-free from any claims, liabilities, 
criminal action or prosecution and all related consequences for any mishap, accidents, 
fire, mishappening etc. that occurred on project site resulting in the loss of man and 
property.    

19 Electricity and Water 

19.1 The Contractor shall make his own arrangements to always have soft water for 
construction purposes until the contract period is over, in accordance with the 
Applicable Laws and approvals. The Contractor shall have water storage facilities 
within the Site for use of water by the Contractor and further distribution at his own 
cost with the approval of JIL. Any cost towards arrangement, procurement and 
consumption of water and other associated charges, if any payable to any 
Government shall be borne by the Contractor. The Contractor shall be required to 
avoid all wastage and limit the consumption of water to the minimum requirements. 
The Contractor will install his own pumps, pipelines, buffer storage tanks complete 
with all fittings, gate valves, standard water meters etc. at his own cost. However, 
JIL may supply water supply on chargeable basis at one point in case supply is 
available.  

19.2 The contractor shall make his own arrangement for electricity for construction 
purposes. JIL cannot ensure continuous and un-interrupted supply of power which 
is in the scope of the contractor as the possibility of interruptions/ breakdowns/ 
shutdowns in the supply of power cannot be ruled out. Contractor shall be 
responsible for all distribution points as may be required for the Work. However, 
JIL may supply electricity on a chargeable basis at one point in case supply is 
available. In case the supply of power is delayed or interrupted for long durations, 
Contractor shall not claim any compensation on this account.  

19.3 The Contractor shall also make arrangement for alternative standby services at his 
own cost in the form of Generators of adequate capacity (day & night) so that there 
is no delay in progress of Work as per construction schedule submitted by him and 
approved by the EIC.  

19.4 The Contractor shall also share electricity from his Generators and electric 
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connection with other Contractors, Sub-contractors, Vendors & EIC who, except 
EIC, shall share proportionate cost thereof (the electric supply shall be free for EIC) 
with them at the prevalent tariff of the State Electricity Board for grid power supply 
&at mutually agreed rates for captive generation. The cost of the energy meter shall 
be borne by the Contractor. Contractors shall ensure adequate capacity of generators 
to support such load sharing with other vendors. 

19.5 The Contractor shall prepare schematic distribution diagrams of distribution of 
electricity for construction purposes incorporating the requisite safety measures and 
get them approved by the EIC. The distribution at Site shall be in accordance with 
the approved schematic diagrams. The contractor shall ensure incorporation and 
strict implementation of all safety parameters, equipment’s, instruments, and 
directions given by the EIC from time to time in this regard. 

19.6 The Contractor shall install temporary distribution lines for electricity, ensuring 
such that the work of other agencies/vendors is not interrupted or hampered. In 
case, during construction, these lines foul or interrupt or hamper the work of other 
agencies/vendors, the Contractor shall remove and relocate the same at his own cost 
within the time ordered by the EIC.  

19.7 Subject to the provisions under Clause 18.2 above, all statutory Fees and 
miscellaneous expenses and costs for electric power and connection for construction 
purposes shall be borne by the Contractor. 

20 Security of the Site  

Safe custody of all equipments & materials brought at Site by the Contractor 
and/ or provided by JIL, to be incorporated in the work, shall be the 
responsibility of the Contractor till the final taking over by JIL. He should 
therefore employ sufficient staff for watch and ward at his own cost. 

The Contractor shall be liable to ensure proper security arrangements for the 
life of workers employed at Site, materials & work executed at Site till the time 
it is taken over by JIL. 

21 Opportunities for other contractors 

The Contractor shall permit free use of Scaffolding, Walkways, Working Platforms 
erected by it in place for its work by the aluminum / glazing installation contractor, 
lift contractor, heating, ventilation and air conditioning contractor, plumbing 
contractor, electrical contractor & other Contractors working within the building (s) or 
on the outer faces of the building(s). The Contractor may shift its scaffolding materials 
to another location if required with prior information to EIC.  

22 PERFORMANCE GUARANTEE:  

The Contractor shall provide within 15(fifteen) days of signing contract agreement, a 
Performance Bond for an amount equal to 3% (three percent) of Contract Value as 
awarded in the form of Bank Guarantee in the approved format (schedule-6) as 
provided in GCC of the tender documents. The Performance Guarantee shall be 
initially valid up to the stipulated date of completion of work plus 60 days. In case the 
time for completion of works gets extended, the Contractor shall get the validity of 
Performance Guarantee extended up to such an extent as to cover such extended time 
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for completion of work + 60 days. The performance guarantee shall be returned to the 
Contractor/ discharged, without any interest thereon, after the satisfactory 
completion of work (after issuance of Final Completion Certificate).  
 

23 DESIGN 

23.1 Construction Documents 

On the award of the work, the Contractor shall immediately proceed with the 
preparation of the Construction Documents showing detailed schematic shop 
drawings, detailing the components that are to be installed and the ancillary works 
that are to be carried out. Three sets of all such schematic drawings shall be submitted 
to the EIC for their approval to ensure that the works will be carried out in accordance 
with the specifications and drawings, including such changes as may have been 
mutually agreed upon. All the drawings shall be received by the EICs for their 
approval, within three weeks of the award of the work. The approval of the drawings 
by the EIC shall in no way relieve the Contractor of his obligations to execute the work 
as per intent and purpose as laid down in the specifications. Any omissions and/or 
errors shall be made good or rectified whether or not the drawings are approved.  

23.2 Samples 

Before ordering the material necessary for these installations, the Contractor shall 
submit to the EIC for approval, a sample of every kind of material such as cables, 
conductors, switches, boxes etc., along with the catalogues with their dimensional 
details.  

24 Operation and Maintenance Manuals 

24.1 The Contractor shall prepare and produce instruction, operation and maintenance 
manuals in English for the use, operation and the maintenance of the supplied 
equipment and installations and submit to the EIC in (6) copies at the time of 
handing over. The manual shall generally consist of the following: 

a) Description of the project. 

b) Operating instructions. 

c) Maintenance instructions including procedures for preventive 
maintenance. 

d) Manufacturers catalogues. 

e) Spare parts list. 

f) Trouble shooting charts. 

g) Drawings.  

h) Type and routine test certificates of major items. 

i) One (1) set of reproducible `as built’ drawings.  
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25 STAFF AND LABOR 

Labor Laws 

a. The Contractor shall comply, and shall cause its Subcontractors to comply, 
with all the relevant labor laws including but not limited to labour cess 
under BOCW act, applying to its employees, and shall duly pay and afford 
to them all their legal rights under Applicable Laws and Applicable Permits. 
The Contractor shall apply and obtain registration under Labour Laws, 
BOCW act etc at its own expenses. 

b. Contractor will take Workmen’s Compensation policy for its scope of work 
at its own cost. Nothing extra shall be payable for this by JIL.  

c. JIL will have the right to pay directly to the labours / workers in case they 
are not paid as per the prevailing Minimum Wages Act, applicable in Noida, 
Uttar Pradesh, and / or, for their outstanding for the work done at the Site. 
The amount so paid shall be recovered from the bills of the Contractor. 

d. The Contractor shall also, at its sole cost, effect and maintain insurance as 
required by Applicable Laws for all actions, suits, claims, demands, costs, 
charges and expenses arising in connection with the death of or injury to any 
person employed by the Contractor or its Sub-Contractors for the purpose 
of provision of Supplies (including workmen’s compensation insurance). 

e. The contractor will submit copies of insurance certificates and all policies 
etc. as applicable and necessary as per the contract document. 

Facilities for Staff and Labor 

a. Only space for the aforementioned temporary structures shall be provided 
free of cost. The cost of construction, installation, electricity, water, 
sanitation and all other arrangements whatsoever shall be borne by the 
Contractor. 

b. The Contractor shall be liable to maintain the proper labour hut 
arrangement, toilets for staff and labour. 

c. The Contractor shall be liable to maintain the proper housekeeping at Site 
premises, on a daily basis. 

Health and Safety 

a. Adequate sanitary facilities and other utilities requirements for all persons working at 
the Site in respect of the Project, shall be provided and maintained by the Contractor 
to the extent and in such manner and at such places as shall be acceptable to JIL, in 
compliance of the Applicable Laws and Applicable Permits. 

b. The Contractor shall be liable to ensure all safety arrangements (i.e., Fire, electricity, 
barricading of cutouts, Helmets, safety belts, safety shoes etc) till the completion of the 
Contract. The Contractor shall provide sufficient fire protection equipment of the type 
and numbers for the warehouses, office, temporary appropriate structures, labour and 
work areas, residential and other facilities, etc. Access to such fire protection 
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equipment shall be easy and always kept open. However, in case any liability arising 
due to any violation or imposition of any fine, penalty, costs on account of non-
compliance and negligence on the part of Contractor shall be solely meted on 
Contractor and JIL shall not be held liable for the same. 

Contractor’s Personnel 

a. The Contractor shall deploy adequate numbers of qualified engineers for each tower 
and a Project Manager at Site for execution of the work under this Contract with prior 
approval of EIC with minimum experience of 5 to 7 years for engineers and 15 to 20 
years for Project Manager. 

b. The contractor shall be liable to deploy Project Manager, Engineer, and adequate 
numbers of supervisory staff in order to execute the job effectively. The contractor shall 
employ competent fully licensed qualified, full-time engineer to direct the work in 
accordance with the drawings and specifications. The engineers shall be always 
available at Site to receive instructions from the EIC, in the day-to-day activities 
throughout the duration of contract. The engineer shall correlate the progress of the 
work in conjunction with all the relevant requirements. 

In case of any non-compliance of any applicable law / statute/ rule/ 
regulations/promulgations/ ordinances/govt. orders etc. all liabilities/ actions 
/prosecutions shall solely be attributed upon the Contractor. The Contractor shall indemnify 
JIL/Management/Board/Employees/Consultant from all punitive actions, civil liabilities 
and criminal actions/prosecution etc.  The same is also applicable in case of any accident, 
mishappening and untoward event occurred at the Project Site. 

 

26 PLANT, MATERIALS AND WORKMANSHIP 

The Works shall be carried out as per Contract specifications, latest CPWD Specifications, IS 
codes, standard engineering practices and directions of the project – in – charge. The 
Contractor warrants that the supply, Works and/or Plant and Equipment shall conform to the 
specifications and requirements as set out in the concerned Contract, be free from defects in 
engineering, design, execution, materials and workmanship, such defects occurring either 
directly or as a consequence of a decrease of performances as finally agreed by the Parties, 
and meet and satisfy all Applicable Laws and other compulsory legal requirements 
applicable, especially those relating to environment, health and safety. If JIL detects defaults 
or defects, JIL may reject the Works and/or Plant and Equipment in whole or in part. If 
rejection seems not to be justified or necessary, JIL may give the Contractor any comments 
that JIL deems appropriate in order to make the Works and/or Plant and Equipment comply 
with the quality as agreed by the Parties. The Contractor shall promptly remedy said defaults 
and defects and carry out any appropriate corrective action. Defective works or bad 
workmanship shall be redone / repaired by the Contractor to the satisfaction of the Engineer-
in-charge and shall be carried out at the Contractor’s cost. 

 

All the materials required for completion of work as per BOQ are to be 
arranged by the Contractor from the designated vendors/manufacturers 
approved by JIL. Reconciliation of all basic rate materials shall be submitted by 
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the Contractor along- with monthly running account bills. 

The Contractor shall clearly mention, while bidding, the make of material 
offered by him from the List of approved makes, however JIL reserves the right 
to choose any make of material.  

Where manufacturers have furnished specific instructions relating to the 
materials used in this job, covering points not specifically mentioned in these 
documents, these instructions shall be followed in all cases. Where 
manufacturer’s names and/or catalogue numbers are given, this is an 
indication of the quality, standards and performance required. For items not 
covered under the `List of Approved Makes’, Contractor shall offer items of 
first-class quality, standards and performance and obtain the approval of EIC 
before procuring them. Where interfacing occurs, equipment shall be mutually 
compatible in all respects.  

27 Inspection 

Shop assembly of all component parts shall be done to ensure that all parts are 
properly fitted to minimize installation problems. JILs reserves the right to 
inspect any machinery, material and component (hereinafter collectively called 
“apparatus”) finished or used by the Contractor under this Contract and may 
reject which is defective in workmanship or design or otherwise unsuitable for 
the use and purpose intended or which is not in accordance with the intent of 
this Contract. The Contractor shall on demand by JILs, remedy/replace at the 
Contractor’s expenses any such defective or unsuitable apparatus. The 
Contractor shall inform JILs in advance when apparatus is ready for inspection 
in the Contractor’s workshop and/or in his sub supplier’s workshop. JILs 
Representative shall at all times have access to all parts of shops where 
apparatus is being manufactured and also shall be provided with all 
reasonable inspection facilities by the Contractor and his sub supplier. None of 
the apparatus to be furnished or used in connection with this contract will be 
supplied until shop inspection and performance testing, at the Contractor cost, 
satisfactory to the Engineer-in-charge has been made. Such shop inspection of 
the apparatus shall not however, relieve the Contractor from full responsibility 
for furnishing the apparatus confirming to the requirements of this Contract 
not prejudice any claim, right or privilege which JILs may have because of the 
supply of defective or unsatisfactory apparatus. Should JILs waive the right to 
inspect any apparatus, such waiver shall not relieve the Contractor from his 
obligation under this Contract. 

28  Testing 

JIL reserves the right to inspection and testing at manufacturer’s works at all 
reasonable times during manufacture of items for this contract. Tests at the Site 
of completed works shall demonstrate, among others, the following: 

a) that the equipment installed complies with specifications in all respects 
and is of the correct rating for duty and site conditions.  

b) that all items operate efficiently and quietly to meet the specified 
requirements.  
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c) that all circuits are correctly protected and that protective devices are 
properly coordinated.  

d) that all non-current carrying metal parts are properly and safely 
grounded in accordance with the specifications and codes of practice.  

All Tests in relation to the Works and/or Plant and Equipment shall be 
performed by the Contractor. During the Tests, the Works and/or Plant and 
Equipment shall be operated under the Contractor’s direction and supervision, 
in accordance with the requirements of the concerned Contract and the 
operation manuals and instructions of the Contractor. Consequently, the 
Contractor shall, at its own costs and under its sole responsibility, provide all 
necessary instruments and a sufficient number of its own skilled employees 
and/or engineers as deemed appropriate for the safe completion of the Tests 
as well as for the Tests’ direction and supervision. 

The Contractor shall make adequate records of test procedures and readings, 
Any Test which results are not in conformity with the parameters, 
requirements and performances agreed upon in any Contract shall be 
performed again under the Contractor’s direction and supervision until those 
parameters, requirements and performances are duly fulfilled. JIL shall 
reasonably accept further repetitions of the same Tests, provided that such 
additional Tests shall be performed by the Contractor at its own costs and that 
the direct costs incurred by JIL in connection therewith shall be reimbursed by 
the Contractor. Such a test shall be conducted on all materials and plants and 
equipment and on completed work as called for by the EIC. If it is proved that 
the installation or part thereof is not satisfactorily carried out, then the 
Contractor shall be liable for the rectification and retesting of the same as called 
for by the EIC at the cost of the Contractor. The EIC’s decision as to what 
constitutes a satisfactory test shall be final. The above general requirements as 
to testing shall be read in conjunction with any particular requirements 
specified elsewhere. All tests shall be carried out by a test house approved by 
the EIC. All adjustments, tunings, repairs, etc. shall be performed according to 
a program established under mutual agreement of both Parties. 

The Contractor shall submit test certificates for all the major equipment. Type 
tests shall be carried out as per relevant standards issued by Bureau of Indian 
Standards. For other items, such test certificates shall be issued by Government 
recognized inspection office certifying that all equipment, materials, 
construction and functions are in compliance with the requirements of these 
specifications and accepted standards of BIS/International standards. 

28               Rejection 

If on test any portion of the substation, equipment or components are found to 
be defective or not fulfilling the intent or the meaning of the specifications, the 
same shall be replaced or repaired by the Contractor (at its own costs) to the 
entire satisfaction of the EICs. In case the Contractor fails to remove the defects, 
within a period considered reasonable, JIL reserves the right to take necessary 
remedial measures through other agencies and all expenses thus incurred 
would be recovered from the Contractor. JIL reserves the right to operate all 
the equipment and complete system whether or not the substation is taken over 
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after the initial test and commissioning. Any defects found during the initial or 
running tests shall be removed at a suitable time as decided upon by JIL and/or 
their EIC. In case any incident/ accident, mishappening and untoward event occurred 
happens due to default in machines or equipement, then  all liabilities/ actions 
/prosecutions shall solely be attributed upon the Contractor. The Contractor shall 
indemnify JIL/Management/Board/Employees/Consultant from all punitive actions, 
civil liabilities and criminal actions/prosecution etc.   

 

 

29 TIME OF COMPLETION 

The date of start of the Works will be reckoned from 15 day of issuance of LOI (Letter 
of Intent) or the day of signing of Contract agreement whichever comes later, and the 
Works shall be completed within 14 Months from the date of signing of Contract 
agreement. 

30. GUARANTEE 

The Contractor shall guarantee that all the material, machinery and 
components supplied, fabricated, designed and installed by him shall be free 
from defects of any kind including faulty design material and/or 
workmanship, that the system shall perform satisfactorily and the efficiency 
and functioning of the system and all the components thereof shall not be less 
than or inferior to the parameters laid down in the specifications and the 
Performance shall be safe, satisfactory and within the specified design limits. 
In case of any shortcoming, the Contractor shall replace the necessary 
components at no extra cost or alternately JIL shall be entitled to deduct a 
proportionate amount from payments due to the Contractor. 

The period of the guarantee shall be (12) twelve months after the running test 
performance during which period any or all components found to be defective 
shall be replaced or repaired free of charge and any shortcomings found in the 
system functioning shall be promptly removed at no extra cost. The Contractor 
shall provide the necessary personnel and tools for fulfilling the above 
guarantee. 

If the defects are not removed within three days of having notified, JIL may 
arrange to do so at the Contractor’s risk and cost, without prejudice to any 
other rights and, in addition, a penalty of Rs. 10,000 (Rupees ten thousand only) 
per day shall be deducted from the Contractor’s Retention Money or any other 
payment due to the Contractor from the number of days taken to remove the 
defect.  

31. CONTRACT PRICE AND PAYMENT 

31.1 The Contract Price 

All payments to the Contractor under or pursuant to the Contract, will be 
subject to deduction of tax at source at the prescribed rates as per the Income 
Tax Act, 1961 read in conjunction with any/ all amendments/ clarifications as 
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applicable. Further it is also mandatory for the Contractors to submit their Bills 
in the printed letter head of the firm. The letter head must contain a PAN 
number, CGST/SGST/IGST registration number printed on it. The name and 
address of JIL should be clearly mentioned as: Jaypee Infratech Limited, Sector 
- 128, NOIDA (U.P.). 

31.2 Advance Payment 

The mobilization advance @ 5% of contract value against submission of bank 
guarantee at simple bearing interest @9% per annual in following manner.  

i. The first tranche of mobilization advances i.e., 2.5% of Contract Value as 
awarded will be released within 15(fifteen) days from signing of contract 
agreement. The amount of the aforesaid first tranche shall be released after 
verification of Performance Bank Guarantee submitted as per relevant clause.  

ii. The second tranche of Mobilization Advance i.e., 2.5% of Contract Value, as 
awarded, will be released on initial mobilization of manpower, submission of 
shop drawings, and on commencement of work. 

The mobilization advance shall be recovered from the Contractor’s progress bills through 
proportional deductions to complete the recovery of the advance by the time work equal 
to 80% of the Contract Value is completed subject to the Condition that no such recovery 
shall be commenced from Contractor’s progress bills till work equal to 10% of the 
Contract Value is completed. In case the contractor is unable to furnish a proof of 
satisfactory utilization of the advance to the entire satisfaction of the EIC, at any stage 
when asked for by the EIC, the EIC shall be at liberty to recover the entire amount of 
advance any time thereafter in stages or in one go from the payments due to the 
Contractor under this Contract, or from payment due to the Contractor under any other 
Contract or under the law of the land.  

The Bank Guarantee / Corporate Guarantee /Undated cheque (as the case may be) as 
furnished by the Contractor against Mobilization Advance shall be released after the 
entire advance is recovered from the Contractor.  

32. ESCROW ACCOUNT 

JIL is committed to complete the Project in accordance with the Programme, for which it 
is required that the funds released by JIL by way of Mobilization Advance, running 
account bills payments is utilized in the Project only. For this it is mandatory for the 
Contractor to open an Escrow account jointly with JIL. The Corporate Guarantee along 
with undated Cheque of the equivalent amount of the advance to be submitted by the 
Contractor before taking the advance. In addition, Contractor shall contribute at least 25% 
(twenty five percent) of the Mobilization Advance paid, in the escrow account as initial 
investment to complete the Project in the stipulated time period. The Contractor shall be 
allowed to withdraw up to 10% of the amount in the Escrow Account towards overheads 
& profit. The remaining amount in the Escrow account shall be returned to the Contractor 
after all amounts and dues are recovered by JIL from the Contractor, on completion of the 
Project and issue of the Final Acceptance Certificate. 

33.        PLANT AND MATERIALS INTENDED FOR THE WORKS 

33.1 With respect to reconciliation of JIL supplied materials, the quantities of such materials 
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allowed towards consumption for the Works by the Contractor shall be the theoretical 
requirement plus permissible wastage, if any as specified in this contract. The theoretical 
requirement shall be determined by measurements made in accordance with the 
dimensions shown on the Drawings according to which the Works shall be executed. JIL 
supplied materials used due to any reason whatsoever for replacement and/or 
rectification work shall not be deemed to be theoretical requirement, and the costs in 
respect of these materials used for such works shall be borne by the Contractor. 

33.2 JIL shall provide materials as per Annexure-1 for execution of items as specified in BOQ 
free of cost. The permissible limit of wastage & penal rate of recovery shall be as per 
Annexure-1. The requirement of materials for the work shall be projected by the 
Contractor to the EIC well in advance. 

33.3 The Contractor shall give a reconciled statement of issue and consumption of materials 
supplied by JIL along with each RA Bill. 

33.4 Cement shall be supplied by JIL free of cost to the contractor at one point at Site / or 
near cement go-down as per the availability of approach road. The cement shall be 
stored by the contractor in such suitable covered and lockable stores, well protected 
from climate and atmospheric effects. The cement go-down shall be constructed by the 
contractor as per the drawing in CPWD specifications at his own cost. The cement will 
remain under double lock, one from JIL and the other from Contractor. The cement in 
bags shall be stored in go-downs in easy countable position. Cement bags shall be used 
on a first in first out basis. Cement stored for beyond 90 days will be required to be 
tested at contractors’ cost, before use in works. 

33.5 For keeping a record of cement and steel received at Site and consumed in works, the 
contractor shall maintain properly bound register in the form approved by JIL, 
showing columns like quantity received and used in work and balance in hand etc. 
This register shall be signed daily by the contractor’s representative and Engineer-in-
charge. The register of cement & steel shall be kept at Site in the safe custody of JIL 
Engineer during progress of the work. This provision will not, however, absolve the 
contractor of the quality of the final product. In case cement or steel quantity 
consumed is lesser as compared to the theoretical requirement of the same as per 
CPWD/MORTH (as the case may be) specifications/norms, the work will be devalued 
and/ or a penal rate (i.e double the rate at which cement/ steel purchased last) 
recovery for lesser consumption of cement/steel shall be made in item rates of the 
work done subject to the condition that the tests results fall within the acceptable 
criteria as per CPWD/MORTH (as the case may be ) specifications otherwise the work 
shall have to be dismantled and redone by the contractor at no extra cost. In the case 
of cement, if actual consumption is less than 98% of theoretical consumption, a 
recovery shall be made from the Contractor’s bills at the penal rate for actual quantity 
which is lower than 98% of theoretical consumption. 

33.6 Cement shall be supplied by JIL free of cost to the contractor at one point at Site  

34        PAYMENTS: 

a) Mobilization Advance:  

5% of the Contract value shall be paid to the Contractor as Mobilization Advance as 
per the Clause no 31.2 of SCC. 
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b)  Secured Advance against construction materials: - 

Interest free Secured Advance 70% of the cost of purchase of materials (against 
submission of substantial documents such as invoices, materials test reports etc.) at 
site or 60% of item rates; as mentioned in BOQ, whichever is less, required for 
incorporation in the permanent works and brought to site duly certified by Engineer-
in- Charge shall be paid to the Contractor for non- perishable items. The total amount 
under this Clause at any time shall not exceed 10% (ten percent) of the “Contract Value 
as Awarded”. The amount of advance released shall be recovered from the contractor’s 
bill pertaining to the corresponding items of BOQ involving the use of the materials 
for which the advance was made. If the Contractor does not consume in works the 
materials against which secured advance was sanctioned within a period of 3(three) 
months from date of payment of advance, EIC shall be at liberty to recover the entire 
amount of advance from the Contractor’s Bills or otherwise any time thereafter in 
stages or in one go. 

c)  RA (Running Account) Bills: 

Payment of RA Bills shall be made in accordance with the items rate specified in the 
BOQ. The Contractor shall submit Monthly Tax invoice along with all supporting 
documents and with all necessary attachments and information as prescribed by the 
EIC (Engineer in charge) of the JIL. The monthly tax invoice shall be based on joint 
measurement of work done at site. After certification of the bill by “EIC”, the JIL shall 
pay the Contractor amount payable within 30 working days from the date of 
submission of bill after due checking of the same. However, any procedural delay in 
payment beyond 30 working days shall not entitle the Contractor to pay interest on 
delayed payment of the due amount. 

d)  Retention Money:  

Retention money shall be deducted from the Contractor’s bill @ 5 % of the value of 
work paid in the bill, subject to a maximum amount of 5 % of the Contract Value as 
awarded. The Retention Money shall be refunded to the Contractor after satisfactory 
completion of the Defect Liability Period or payment of the Final bill whichever is later. 

Earnest Money of Rs. 6,50,000/- deposited along with tender shall be retained as a part 
of the above Retention Money and shall be adjusted in the retention amount of 1st RA 
Bill.  

e) CGST/SGST/IGST as applicable shall be reimbursed on submission of 
challans showing the amount actually paid under statutory laws. The Contractor shall 
get the amount, to be deposited as CGST/SGST/IGST vetted by the officer of the JIL.  

f) Deduction from the Contractor’s bill shall be made on account of TDS (Income 
Tax) as per the applicable statuary laws, and account of any other dues recoverable 
from the Contractor. 

g) The JIL may withhold or deduct from the payment of any amount otherwise 
payable to the Contractor under this Work Order and pay on the Contractor’s behalf 
such taxes and other sums, if any as the case may be required to withhold or deduct 
as provided under applicable laws. 

h) All interim payments to Contractor shall be treated as provisional payment and 



 VOL-II (Tender Ref. no. JIL/WT/7A) 

165 
 

shall be subject to final adjustment in the payment of the final Bill after completion of 
the work. 

i) Final Bill:  

The Contractor shall submit to the JIL a detailed account (The final Bill) of the total 
amount that the Contractor considers payable under the Contract/Work Order after 
completion of work and removal of all defects, to the satisfaction of the JIL. The 
Contractor shall also submit the reconciliation statement of FOC (free of cost) 
materials, and No dues certificate in the prescribed format along with the final Bill. 

After issue of Final Acceptance Certificate, the FINAL BILL shall be paid within 
60(sixty) working days of submission thereof after affecting all recoveries on account 
of advance payments, adjustments of the material issued by the JIL to the Contractor 
and any other charges dubitable to the Contractor. 

The final bill shall be submitted by the Contractor within 15 (Fifteen) days from the 
date of completion of work as certified by the EIL. If Contractor fails to submit the final 
bill within 15 days from date of completion of work, the JIL has liberty to measure & 
settle the final bill at his own & Contractor is bound to accept the same. 

35 DEFECT LIABILITY PERIOD:  

The defect Liability Period shall mean a period of 12 (Twelve) months, reckoned from 

the certified date of completion of Work after taking over of the works by the JIL. The 

Contractor shall be responsible for making good, as soon as practicable, for any defect 

in or damage to any section or part of the Work which may appear or occur during the 

Defect Liability Period. On noticing the defect/damage, the JIL shall forthwith inform 

the Contractor of the nature of the defect/damage. The Contractor, at his own cost and 

risk, shall repair, rectify, and replace such defect /damage to the satisfaction of the JIL 

at his own cost and risk within reasonable time as accepted by the Engineer-in-charge, 

but before the expiry of the Defect Liability Period. In case of default, the JIL may 

employ any other person to rectify or make good such defect. All expenses consequent 

thereon or incidental thereto shall be borne by the Contractor and shall be recoverable 

from him by the JIL and shall be deducted from any money due or may become due 

to the Contractor. However, all liability arising from any untoward incident or 

imposition of any fine, penalty, costs during defect liability Period shall be solely 

meted on Contractor and JIL shall not be held liable for the same. 

 

36. TAXES 

Except CGST/SGST/IGST, all other taxes, duties levies, labour cess, royalties or any 
other statutory obligation shall be deemed to be included in the quoted rates of the 
contractor. No claim on this account will be entertained or allowed at any stage 
subsequently.  

CGST/SGST/IGST, if applicable, shall be paid extra as per prevailing norms and 
certification by Engineering-In-Charge of JIL. The contractor shall pay Labour Cess @ 
1% of the Contract Value directly to the concerned Department and documentary 
evidence for the same shall be submitted to us along with corresponding RA bills and 
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final bill. 

Taxes shall be deducted as applicable at sources in accordance with the statutory 
requirement from all payments including advances. 

It is mandatory for the contractor to get himself registered with the concerned 
Authorities and pay all taxes as applicable. 

Further, it is also mandatory for the Contractors to submit their Tax invoice in the 
Printed letter head of their firm. The letter head must contain a PAN and GST number 
printed on it. The name and address of JIL should be clearly mentioned as: Jaypee 
Infratech Limited, Sector 128, Noida (UP) 

 

37. ALTERATIONS. ADDITIONS AND OMISSIONS 

37. 1 Variations  

The Engineer-in-Charge shall have powers to make any variation of the form, quality 
or quantity of the Work or any part thereof that may in his opinion be necessary and 
for that purpose, or if for any other reasons it shall in his opinion be desirable, he shall 
have power to order the Contractor to do and the Contractor shall do any (one or more) 
of the following: - 

Increase or decrease to any extent the quantity of any item of work included in the 
Contract.  

(b) Omit or substitute any such Work.  

(c) Change the character or quality or kind of any such Work.  

(d) Change the levels, lines position and dimensions of any part of the Work.  

(e) Execute additional Work of any kind necessary for the Completion of the Work 
and no such variations shall in any way vitiate or invalidate the Contract, but the 
value, if any of all such variations shall be taken into account in ascertaining the 
Contract Value.  

(f) Change any specified sequence, method, or timing of construction of any part 
of the Work.  

(g) No such variation shall be made by the Contractor without order in writing of 
the Engineer-in-Charge but no order in writing shall be required for increase or 
decrease in the quantity of work where such increase or decrease is not the result of 
an order given under this clause, but is the result of the quantities, computed from the 
approved drawings, exceeding or being less than those stated in the Bill of Quantities.  

38 EXTRA ITEMS 

Extra items of Work shall not in any way vitiate the Contract. The Contractor shall be 
bound to execute extra items of Work as directed by the Engineer-in-Charge. The 
rate(s) of any additional, altered or substituted item(s) shall be determined by JIL as 
follows: - 
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38.1  If the rate of any additional, altered or substituted item(s) of Work is not 
specified in Bill of Quantities, the rate for such item(s) shall be derived from the rate 
of nearest similar item specified therein.  

38.2  If it is not feasible to derive the rate of such extra item(s) from similar items in 
Bill of Quantities as per provisions of Sub clause (22.1) herein above, the Contractor 
shall submit the analysis of rates for extra item with supporting documents, the co- 
efficient of materials in such analysis of rates shall be as per manufacturers 
specifications or as mentioned in the CPWD analysis of rates whichever is applicable. 
The provision for the Contractor’s profit and overheads (including all taxes, labour 
cess & duties except GST) shall be limited to 15% of the prime cost. The prime cost 
shall include all expenditure for materials, labour, and supplies furnished by the 
Contractor and all expenditure for use of plant & equipment where required but will 
in no case include any allowance for office expense, general superintendence, or other 
general expenses. GST shall be paid extra as applicable. These rates shall be checked 
and decided by the Engineer-in-Charge in consultation with the Contractor and 
payment for such extra items shall be made at rates as decided by the Engineer-in-
Charge.  

38.3 Under no circumstances the Contractor shall at any stage suspend the Work on 
account of non-settlement of rates of such item(s)  

38.4 Increase or decrease in specified basic rate of material, as mentioned in BOQ 
for incorporation in a quoted rate of an item of work shall be accounted for in the 
payment of the item of the related work only to the extent of the increase/decrease in 
the basic rate without any other additional cost.  

39 INSPECTIONS OF WORK 

39.1 The Engineer-in-Charge or any person authorized by him shall, always, have 
access to the Work and to all Workshops and places where articles or machinery are 
being obtained for the Work and the Contractor shall provide every assistance in 
obtaining the right to such access.  

39.2 The Engineer-in-Charge or his representative shall have powers at any time to 
inspect and examine any part of the Work and the Contactor shall give such facilities 
as may be required for such inspection and examination.  

39.3  No Work shall be covered up or put out of view without the approval of the 
Engineer-in-Charge or the Engineer-in-Charge’s representative and the Contractor 
shall afford full opportunity for the Engineer-in-Charge or the Engineer-in-Charge’s 
representative to examine and measure any Work which is about to be covered up or 
put out of view and to examine foundations before permanent Work is placed 
thereupon. The Contractor shall give due notice to the Engineer-in-Charge or the 
Engineer-in-Charge’s representative whenever any such Work or foundations is or are 
ready or about to be ready for examination and the Engineer-in-Charge or the 
Engineer-in-Charge’s representative shall, without unreasonable delay, unless he 
considers it unnecessary and advises the Contractor accordingly, attend for the 
purpose of examining and measuring such Work or of examining such foundations.  

39.4 The Contractor shall uncover any part or parts of the Work covered by him 
without providing full opportunity to the Engineer-in-Charge or his representative to 
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examine and measure the same, or make openings in or through the same as the 
Engineer-in-Charge or Engineer-in-Charge’s representative may, from time to time, 
direct and shall, at his own cost, reinstate and make good such part or parts to the 
satisfaction of the Engineer-in-Charge or the Engineer-in-Charge’s representative.  

39.5 The Engineer-in-Charge shall, during the progress of the Work, have power to 
order in writing from time to time:  

(a) The removal from the site, within such time as may be specified in the Order, 
of any materials which, in the opinion of the Engineer-in-Charge, are not in accordance 
with the Contract.  

(b) The substitution of proper and suitable materials and,  

 

(c ) The removal and proper re-execution, notwithstanding any previous test 
thereof or interim payment thereof, of any Work which in respect of materials or 
workmanship is not, in the opinion of the Engineer-in-Charge, in accordance with the 
Contract.  

39.6 In case of default on the part of the Contractor in carrying out such order, as specified 

in the preceding sub clause, JIL shall be entitled to employ and pay other person(s) to 

carry out the same and all expenses consequent thereon or incidental thereto shall be 

recoverable from the Contractor by JIL or may be deducted by JIL from any amount 

due or which may become due to the Contractor. However, all liability arising from any 

untoward incident or imposition of any fine, penalty, costs due to such work shall be solely 

meted on Contractor and JIL shall not be held liable for the same. 

 

40. DECISION OF ENGINEER-IN-CHARGE IS FINAL 

Except where otherwise specified in the Contract, the decision of the Engineer-in-
Charge as to the quality of workmanship or materials used on the Work, or as to any 
other questions, claim, right, matter or things whatsoever in any way arising out of or 
relating to the Contract documents, designs, drawings, specifications, estimates, 
instructions, or conditions, or otherwise concerning the Work or the execution or 
failure to execute the same whether arising during the progress of the Work or after 
the completion or abandonment of the Contract by the Contractor shall be final 
conclusive and binding on the Contractor.  

41. INSURANCE 

(a) The Contractor shall, at his own cost, take all necessary insurances to cover all 
the plants, machinery, equipment, and workforce before deploying them at the site of 
work and also for third-party damages to property and to any person.  

The Contractor shall maintain the insurance cover till all his obligations under the 
Contract is over.  

(b) Contractor’s All Risk Policy (CAR): - The Contractor shall, at his own cost, take 
Contractor’s All Risk Policy (CAR Policy). The insurance cover shall be for the amount 
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equal to the sum of Contract Value and Cost of Materials to be supplied by the JIL free 
at site for use in said work and shall cover the total period of the contract i.e completion 
period plus 12 months of Defect Liability Period. The CAR insurance Policy must 
include the JIL as a co-insured. The insurance cover shall be in the name of the 
Employer.  

(c) The Contractor shall take appropriate Workmen’s Compensation Insurance 
Policies to cover Contractor’s Liability under various relevant Acts in accordance with 
Law in force from time to time.  

Failure of the Contractor to maintain adequate insurance coverage shall not relieve 
him of any of his responsibilities accruing to him under the contract or under the Law.  

Insurance against Accident etc. to workmen: The Contractor shall insure against such 
liability with an insurer approved by JIL, which approval shall not be unreasonably 
withheld, and shall continue such insurance during the whole of the time that any 
persons are employed by him or by his Subcontractor on the Work in such manner 
that JIL is indemnified under the policy.  

Remedy on Contractor’s Failure on Insurance: If at any time, it comes to the notice of 
the Engineer-in-Charge that the Contractor has failed to affect and keep in force the 
insurance which he is required to affect under the terms of the Contract or under the 
law, then JIL may affect and keep in force any such insurance and pay such premium 
or premia as may be necessary for that purpose and from time to time deduct the 
amount so paid by JIL as aforesaid from any amount due or which may become due 
to the Contractor or recover the same as a debt due from the Contractor.  

 

42. LIQUIDATED DAMAGES 

42.1 If the Contractor fails to achieve completion of work within the specified time 
of Completion or such extended period of completion, for which time extension is 
granted by JIL, then the Contractor shall pay to JIL as Liquidated Damages, and not as 
penalty, for every week of delay in completion of the Work, an amount equal to 0.5% 
(half percent) of the contract Value as Awarded. The total amount of liquidated 
damages under this Contract shall be limited to 10% (Ten Percent) of the Contract 
Value as awarded.  

42.2 JIL may recover the Liquidated Damages from the Contractor from any 
amounts due or which may subsequently become due to the Contractor under the 
Contract.  

 

43. BASE RATE DIFFERENCE 

Increase or decrease in specified base rate of materials as mentioned in BOQ for 
incorporation in a quoted rate of an item of work with wastage shall be accounted for 
in the payment of the item of the related work only to the extent of the 
increase/decrease in the base rate (excluding GST but including all other taxes duties, 
loading, unloading, transit insurance freight etc.) without any other additional cost. 
To ascertain the current base rates of the items procured, proper GST invoices shall be 
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submitted by the contractor. Wherever vendors and rates negotiated and finalized by 
JIL for base rate items covered in BOQ, such items shall be purchased by the contractor 
from above vendors only at finalized rates unless otherwise approved by JIL.  

 

44. DRILLING/CUTTING 

The Contractor shall have to do all drilling and cutting of walls or other elements of 
the building for the complete and proper installation of the conduits, and other 
equipment’s etc. by using electrically operated tools. Manual drilling or chiseling shall 
be permitted on special request only. Beams, girders, and other principal structural 
members shall not be cut or drilled unless prior permission has been grant­ed by the 
EIC. If such drilling and cutting are made on finished surfaces, any marring of the 
surfaces shall be made good by repair at the contractor’s expense.  

45. PLASTERING OF WALL CHASES/OPENING ETC., 

All chases and openings made by the Contractor for his conduits, boxes etc., shall be 
filled/covered over with cement plaster in a reasonable manner, to be finished by the 
Civil Contractor. Before rough plastering on the conduit surface the concealed 
conduits shall be secured to the wall by using saddles and nails.  
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ELECTRICAL WORKS 
 

1. GENERAL 

1.1 SCOPE OF WORKS 

INTERNAL ELECTRICAL WORKS 

The scope of work under the sub head ‘Internal Electrical Works’ includes the following: 

(a) Installation of Internal Lighting & Power Supply System comprising of conduit work on 

surface or in recess, wiring, wiring accessories, distribution boards, switch boards etc. 

(b) Installation of light fittings and other electrical appliances, as specified 

(c) Installation of conduits, junction boxes, tag blocks, telephone outlets, TV outlets,  

(d) wiring and other wiring accessories for Telephone System and TV System. 

 

The Tenderer shall include for the supply (unless specified otherwise), delivery, installation, 

connection, commissioning and testing of all materials and equipment to provide a complete 

internal electrical system as described here 

EXTERNAL ELECTRICAL WORKS 

The scope of work includes the following: 

(a) Supply and laying of H.T. & L.T. cables on cable tray ground/trench/open duct. 

(b) Installation of Street Lights pole & Fixture. 

 

The Tenderer shall include for the supply (unless specified otherwise), delivery, installation, 

connection, commissioning and testing of all materials and equipment to provide a complete 

internal electrical system as described hereunder. 

 

1.2 STANDARDS AND CODES OF PRACTICE 

The electrical Installation work shall be carried out in accordance with Indian Standard Code of 

Practice. It shall also be in conformity with the current Indian Electricity rules and regulations 

and requirements of the Local Electricity Supply Authority and Fire Insurance regulations so far 

as these become applicable to the installation. Electrical work in general shall be carried out as 

per following CPWD Specifications. 

(a) General Specifications for Electrical Works (Part-I) Internal Work - 2013 

(b) General Specifications for Electrical Works (Part-II) External Work - 1995 

(c)  General Specifications for Electrical Works Part VIII Gas Based Fire Extinguishing 
System - 2013 

(d) General Specifications for Heating, Ventilation & Air-Conditioning (HVAC) – 2004 

 

The work shall be carried out as per the enclosed Specifications of Work and the construction 

drawings to be issued from time to time. These specifications shall be read in conjunction with 
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relevant Codes of Practice and Standards as issued by BIS (all with the latest amendments) and 

with 16th edition of wiring regulation of I.E.E. 

Wherever these specifications calls for a higher standard of material and or workmanship than 

those required by any of the above mentions regulations and specification then the specification 

here under shall take. 

 

1.3 I.E. RULES COMPLIANCE 
The installations and equipment supplied shall comply in all respects with the Indian Electricity 

Act and the Indian Electricity Rules (1956) amended as on date. 

 

1.4 ELECTRICAL DRAWINGS 
The electrical drawings issued from time to time to the Contractor are diagrammatic but shall 

be followed as closely as actual construction and work will permit. Any deviation from the 

drawings required to conform to the building construction shall be made by the Contractor at 

his own expenses. The architectural drawings shall take precedence over the services drawings 

as far as the Civil and other trade works are concerned. 

 

DISCREPANCY IN DRAWINGS 
Should there be any discrepancy due to in-complete description, ambiguity or omission in the 

drawings and other documents relating to this Contract found by the Contractor either before 

starting the work or during execution or after completion, the same shall be immediately 

brought to the attention of the Engineer-in-Charge and his decision would be final and binding 

on the Contractor. 

 

1.5 INSTRUMENTS FOR MEASUREMENT AND TESTING 
The Contractor shall provide, free of cost, all equipments, instruments, labour and all other 

allied assistance required by the Engineer-in-Charge for measurement and testing of the works. 

 

1.6 CO-ORDINATION WITH OTHER TRADES 
The Contractor shall be responsible for coordinating this work with works of other trades 

sufficiently ahead of time to avoid unnecessary hold ups. Hangers, sleeves, recesses etc. shall be 

left in time as the work proceeds. 

 

1.7 PROTECTION 
All work shall be adequately protected, to the satisfaction of the Engineer-in-Charge, so that the 

whole work is free from the damage throughout the period of construction upto the time of 

handing over. 

Special care must be taken to prevent damage and scratching of all fittings and fixtures. Tool 

marks on exposed fixtures shall not be accepted. Protective paper on fixtures shall be removed 

with hot water only at the final completion of the work. 
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Before handing over the work, the Contractor shall clean all elements of the complete 

installation, remove plasters, splashes, stickers, rust stains and all other foreign matter and 

leave every part in acceptable condition and ready for use to the satisfaction of the Engineer-in- 

Charge. 

 

1.8 SAFETY PRECAUTIONS 

The Contractor shall take all reasonable safety precautions during construction and testing of 

the works. Particular attention shall be paid to the following: 

 

a) Precautions to the Engineer's approval shall be taken to prevent any conductor or 
apparatus becoming accidentally or inadvertently charged when persons are working 
thereon. 

b) Prior to the electrical installation (or part thereof being contractor shall ensure that 
all main switches on equipment in his supply are padlocked off, so that un-
commissioned or incomplete circuits cannot be used without the Engineer's consent. 

 

During testing and commissioning or at any other time, when live conductors may be 

temporarily exposed (e.g. control panel doors open) the Contractor shall provide danger boards 

and warning signs to the approval of the Engineer to prevent any possibility of accidental 

electric shock. 

 

1.9 ‘AS-FITTED’ DRAWINGS 

The Contractor shall submit, after the completion of the work, one set of originals and two sets 

of prints of the ‘As-Fitted’ drawings, giving the following information. 

(a) Position of all light, fan and other outlets, MDBs & SDBs. 
(b) Conduit layout. 
(c) Single line diagram for internal works. 
(d) Lighting schemes, cable route etc. 

 

1.10 OPERATION & MAINTENANCE MANUALS 

The Contractor shall hand over to the Owner all operation and maintenance manuals of the 

plant and equipment supplied and installed by him. Only manufactures catalogues wiring 

diagrams and installation drawings, relevant to particular items of equipment concerned shall 

be submitted. General catalogues will not be accepted. 

 

1.11 INSTALLATION 

The foundations prepared as per the manufacturers drawings shall be levelled, checked for 

accuracy and thereafter the Switchgear Panels installed. All busbar connections shall be 

checked with a feeler gauge after installation. The cable end boxes shall be sealed to prevent the 

entry of moisture. The main earth bars shall be connected to the sub-station earths. 
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A 12mm thick rubber matting of approved make shall be provided in front of the Switchgear 

Panels and along its entire length. The width of the rubber matting shall be 1000mm. The 

rubber mat shall withstand 12kV for 1 minute and leakage current shall not exceed 160-mA/sq. 

meter. After installation of the Switchgear Panels, these shall be tested prior to commissioning. 

 

1.12 TESTING AND COMMISSIONING 

Prior to commissioning the following tests shall be carried out: 

1) Mechanical operation of the Circuit Breakers. 

2) Insulation resistance test shall be carried out between phases and phases and 
earth. 

3)  Accuracy and operation of all control and protection relays and tripping 

sequences shall be checked. 

 

2. MEDIUM VOLTAGE AIR CIRCUIT BREAKERS 

2.1 Technical parameters 

The Circuit Breaker shall be of air break type of robust and compact design, suitable for indoor 

mounting and shall comply with the requirement of IS: 13947 : 1993. Symmetrical rupturing 

capacity shall be as per schedule of quantities. 

 

2.2 Constructional features 

The Circuit Breaker shall be flush front, metal clad, horizontal draw-out pattern, three/four pole 

as required and fully interlocked. Each Circuit Breaker shall be housed in a separate 

compartment enclosed on all sides. 

The Circuit Breaker cradle shall be designed and constructed to permit smooth withdrawal and 

insertion. The movement shall be free of jerks, easy to operate and positive. 

All current carrying parts in the breaker shall be silver plated and suitable arcing contacts shall 

be provided to protect the main contacts which shall be separate from the main contacts and 

easily replaceable. In addition, Arc chutes shall be provided for each pole, and these shall be 

suitable for being lifted out for the inspection of the main and the arcing contacts. 

Self-aligning cluster type isolating contacts shall be provided for the Circuit Breaker, with 

automatically operated shutters to screen live cluster contacts when the Breaker is withdrawn 

from the cubicle. Sliding connections including those for the auxiliary contacts and control 

wiring shall also be of the self-aligning type. The fixed portion of the sliding connections shall 

have easy access for maintenance purposes. 

The automatic shutters shall be earthed with no. 8 SWG GI wire connected to the earth bus. 

The cubicle for housing the Breaker shall be free standing dead front pattern, fabricated from 

the best quality sheet steel. 

2.3 Operating Mechanism 

The Circuit Breaker shall be trip free with independent manual spring operated and/or motor 

wound spring operated mechanism as specified and with mechanical ON/OFF indication. The 
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operating mechanism shall be such that the circuit breaker is at all times free to open 

immediately the trip coil is energised. 

The operating handle and mechanical trip push button shall be at the front of and integral with 

the Circuit Breaker. 

The Circuit Breaker shall have the following four distinct and separate positions which shall be 

indicated on the face of the panel. 

"Service" -- Both main and secondary isolating contacts closed 

"Test" -- Main isolating contacts open and secondary isolating contacts closed "Isolated" -- 

Both main and secondary isolating contacts open 

"Maintenance" -- Circuit Breaker fully outside the panel ready for maintenance It shall be 

possible to close the breaker in any of the positions. 

 

2.4 Circuit breaker interlocking 

Sequence type strain free interlocks shall be provided to ensure the following: 

a)  It shall not be possible for the Breaker to be withdrawn from the cubicle when 

in the "ON" position. To achieve this, suitable mechanism shall be provided to 

lock the Breaker in the tripped position before the Breaker is isolated. 

b)  It shall not be possible for the Breaker to be switched "ON" until it is either in 

the fully inserted position or, for testing purposes, it is in the fully isolated 

position. 

c)  It shall not be possible for the Circuit Breaker to be plugged in unless it is in 

the OFF position. 

d)  A safety catch shall be provided to ensure that the movement of the Breaker, 

as it is withdrawn, is checked before it is completely out of the cubicle, thus 

preventing its accidental fall due to its weight. 

 

2.5 Anti-pumping 

Mechanical and electrical anti-pumping devices shall be incorporated in the ACB's as 

required. 

 

2.6 Circuit breaker auxiliary contacts 

The Circuit Breaker shall have minimum 6 N.O. and 6 N.C. auxiliary contacts rated at 

16 A 415 volts 50 Hz. These contacts shall be approachable from the front. They shall 

close before the main contacts when the Circuit Breaker is plugged in and vice versa 

when the Circuit Breaker is Drawn Out of the cubicle. 

 

2.7 Type test certificates 

The Contractor shall submit type test certificates from a recognised test house for the 

Circuit Breakers offered. 
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2.8 Metering 

The metering required to be provided for each Circuit Breaker shall be as per the Schedule of 

Quantities. Such metering shall not be provided on the front panel of the Circuit Breaker 

compartment. A separate compartment shall be provided for the metering and Protective relays 

as required. Instrument testing plugs shall be provided for testing the kWH meters. 

Square pattern flush mounting meters complying with the requirements of the relevant Indian 

Standards shall only be used. 

Selector switches of the three way and OFF pattern complying with the relevant Indian 

Standards shall be used. 

 

2.9 Indicating lamps 

Neon type indicating lamps shall be provided for indication of phases and Breaker position as 

required in the Schedule of Quantities. 

 

2.10 Control wiring 

All wiring for relays and meters shall be of copper conductor PVC insulated and shall be colour 

coded and labelled with appropriate plastic ferrules for identification. The minimum size of 

control wires to be used shall be 2.5 sq mm. All control circuits shall be provided with 

protective H.R.C. fuses. Instrument testing plugs shall be provided for testing the meters. 

2.11 Earthing 

The frame of the Circuit Breaker shall be positively earthed with GI earthing conductor when 

the Circuit Breaker is racked into the cubicle. 

 

3. SWITCH FUSE UNITS 

Switch fuse units, incorporated in switchboards wherever required shall conform in all respects 

to IS 13947 : 1993. Switch fuse units shall be suitable for 415 Volts 3 Phase 50 HZ AC supply. 

The Switch fuse unit housing shall be of robust construction designed to withstand arduous 

conditions and shall be constructed from 2 mm thick CRCA sheet steel. Sheet steel used shall be 

given rigorous rust proofing treatment before fabrication and painting Units shall have double 

break per phase in order to isolate fuse links when the switch is in OFF position. 

Operating mechanism of units shall be crisp and positive in action with quick- make and quick- 

break silver plated contacts. Operating handle shall be suitable for rotary operation unless 

otherwise specified. Position of handle such as ON and OFF shall be clearly indicated. 

 

All live parts inside the switch fuse units shall be shrouded to prevent any accidental contact. 

All the terminals shall be liberally designed. All units shall be provided with integral Grouping 

type cable sockets. 
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All switch units shall be provided with suitable interlocks such that the door of the switchboard 

panel shall not open unless the switch is in OFF position. Provision for padlocking the switch in 

OFF position shall also be provided. 

Routine and type tests as per IS 13947: 1993 shall be conducted at works and test certificates 

furnished. 

 

4. MOULDED CASE CIRCUIT BREAKERS 

Moulded case circuit breakers (MCCB) incorporated in switchboards wherever required, shall 

conform to IS 13947 : 1993 in all respects. MCCBs shall be suitable either for single phase 240 

Volts or 3 Phase 415 Volts AC 50 HZ supply. 

MCCB cover and case shall be made of high strength heat resisting and flame retardant 

thermosetting insulating material. Operating handle shall be quick make/break, trip - free type. 

Operating handle shall have suitable ON, OFF and TRIPPED indicators. Three phase MCCBs shall 

have a common handle for simultaneous operation and tripping of all the three phases. Suitable 

arc extinguishing device shall be provided for each contact. Tripping unit shall be of 

thermal/magnetic type provided on each pole and connected by a common trip bar such that 

tripping of any one pole causes three poles to open simultaneously. Thermal/magnetic tripping 

device shall have IDMT characteristics for sustained overloads and short circuits. 

Contact trips shall be made of suitable arc resistant sintered alloy. Terminals shall be of liberal 

design with adequate clearances. MCCBs shall be provided with the accessories, as specified 

in the Schedule of quantities: 

MCCBs shall be provided with following interlocking devices with the compartment door. 

a) Door interlock to prevent door being opened when the breaker is in ON position 

b) Interlock to prevent the Breaker being switched ON with the door open MCCBs shall 

have rupturing capacity as specified in drawings/schedule of quantities. 

 

5. POWER FACTOR CORRECTION CAPACITORS 

Power factor correction capacitors shall conform to IS 2834 in all respects. Capacitors shall be 

based on two layer dielectric film/paper/foil design. Capacitors shall be suitable for 3 phase 

415 volts 50 HZ supply and shall be available in single and three phase units of 5,10,15,20,25 

and 50 kVAR sizes. Capacitor shall be usable for indoor use, permissible overloads being as 

below: 

a. Voltage overloads shall be 10% for continuous operation and 15% for 6 hrs in a 24 

hrs cycle 

b. Current overloads shall be 15 % for continuous operations and 50% for 6 hrs in a 

24 hrs cycle 

c. Overload of 30% continuously and 45% for 6 hrs in a 24 hrs cycle 

d. Capacitors shall be hermetically sealed in sturdy corrosion proof sheet steel 

containers and impregnated with non-inflammable synthetic liquid. Every 
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element of each capacitor unit shall be provided with its own built in silvered fuse. 

Capacitors shall have suitable discharge device to reduce the residual voltage from 

crest value of the rated voltage to 50 volts or less within one minute after capacitor 

is disconnected from the source of supply. The loss factor of capacitor shall not 

exceed 0.005 for capacitors with synthetic impregnates. The capacitors shall 

withstand power frequency test voltage of 2500 volts AC for one minute. Insulation 

resistance between capacitors terminals and containers when a test voltage of 500 

volts DC is applied shall not be less than 50 meg.ohms. 

 

6. SWITCH BOARD CONSTRUCTION 

6.1 General 

All medium voltage switchboards shall be suitable for operation at three phase/three phase 4 

wire, 415 volt, 50 Hz, neutral grounded at transformer system with a symmetrical short circuit 

level as per schedule of quantities. 

The Switch Boards shall comply with the latest edition with upto date amendments of relevant 

Indian Standards and Indian Electricity Rules and Regulations. 

 

6.2 Switch board configuration 

The Switch Board shall be configured with Air Circuit Breakers, MCCB's, Switch Fuse units and 

other equipment as called for in the Schedule of Quantities and on the drawings. 

The MCCB's and Switch Fuse units shall be arranged in multi-tier formation whereas the Air 

Circuit Breakers shall be arranged in Single tier formation only to facilitate operation and 

maintenance. 

 

6.3 Constructional features 

The Switch Boards shall be metal enclosed, sheet steel cubicle pattern, single front, extensible, 

dead front, floor mounting type and suitable for indoor mounting. 

The Switch Boards shall be totally enclosed, completely dust and vermin proof. Synthetic rubber 

gaskets between all adjacent units and beneath all covers shall be provided to render the joints 

dust and vermin proof to provide a degree of ingress protection. All doors and covers shall also 

be fully gasketed with synthetic rubber and shall be lockable. 

The Switch Board shall be fabricated with CRCA Sheet Steel of thickness not less than 2.0 mm 

and shall be folded and braced as necessary to provide a rigid support for all components. The 

doors and covers shall be constructed from CRCA sheet steel of thickness not less than 1.6 mm. 

Joints of any kind in sheet metal shall be seam welded and all welding slag ground off and 

welding pits wiped smooth with plumber metal. 

All panels and covers shall be properly fitted with the square frame. The holes in the panel shall 

be correctly positioned. 

Fixing screws shall enter holes tapped into an adequate thickness of metal or provided with 

hank nuts. Self-threading screws shall not be used in the construction of the Switch Boards. 
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6.4 Switchboard dimensional limitations 

A base channel 100mm x 6 mm thick shall be provided at the bottom for main panels and 

75/50mm for small panels and per the approved GA drawings. A minimum of 300 mm blank 

space between the floor of switch board and bottom most unit shall be provided for Main LT 

panels. For small panels its shall be 75 to 100mm depending upon the switchboard’s heights. 

The overall height of the Switch Board shall be limited to 2400 mm.The height of the operating 

handle, push buttons etc shall be restricted between 300 mm and 1900 mm. from finished floor 

level. 

6.5 Switch board compartmentalisation 

The Switch Board shall be divided into distinct separate compartments comprising A 

completely enclosed ventilated dust and vermin proof bus bar compartment for the horizontal 

and vertical busbars. Each circuit breaker, switch fuse units and MCCB shall be housed in 

separate compartments enclosed on all sides. Sheet steel hinged lockable doors for each 

separate compartment shall be provided and duly interlocked with the breaker/switch fuse 

unit in "on" and "off" position. For all Circuit Breakers separate and adequate compartments 

shall be provided for accommodating instruments, indicating lamps, control contactors and 

control fuses etc. These shall be accessible for testing and maintenance without any danger of 

accidental contact with live parts of the circuit breaker, busbars and connections. A horizontal 

wire way with screwed cover shall be provided at the top to take interconnecting control wiring 

between vertical sections. Separate cable compartments running the height of the Switch Board 

in the case of front access Boards shall be provided for incoming and outgoing cables. Cable 

compartments shall be of adequate size for easy termination of all incoming and outgoing cables 

entering from bottom or top. Adequate and proper support shall be provided in cable 

compartments to support cables. All identical feeder compartments shall be inter-changeable. 

 

6.6 Switch board bus bars 

The Bus Bar and interconnections shall be of electrolytic Aluminium and of rectangular cross 

sections suitable for full load current for phase bus bars and half rated current for neutral bus 

bar. The maximum current density for Aluminium shall be 1 amp per Sq. mm. and suitable to 

withstand the stresses of a 50/35 KA as per BOQ sustained symmetrical fault level at 415 volts 

for 1 second or as per schedule of quantities. The momentary dynamic withstand level shall be 

based on this. 

The bus bars shall be insulated with heat shrinkable PVC Sleeves. Accessible bus bar joints shall 

be shrouded in an approved manner. Minimum clearances between phase to phase and 

between phases and neutral (including protruding nuts and bolts if any) shall be 19 mm. 

minimum clearance between phases and earth (including protruding nuts and bolts if any) shall 

be 25 mm. 

The bus bars shall be extensible on either side of the Switch Board. 

The bus bars shall be supported on non-breakable, non-hygroscopic insulated supports at 

regular intervals, to withstand the forces arising from a symmetrical fault level at 415 volts for 1 

second. All bus bars shall be colour coded. 
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All bus bar connections in Switch Boards shall be bolted with bolts and nuts. Additional cross 

section of bus bars shall be provided wherever holes are drilled in the bus bars. No insulation 

tape shall be used in the busbars / interconnections. 

 

6.7 Switch board interconnections 

All connections between the bus bars/Breakers/cable terminations shall be through solid 

copper strips of adequate size to carry full rated current and PVC/fibre glass insulated. For 

unit ratings upto 63A PVC insulated copper conductor wires of adequate size to carry full load 

current shall be used. The terminations of all such interconnections shall be crimped. 

 

6.8 Draw out features 

Air Circuit Breakers shall be provided in fully draw out cubicles. These cubicles shall be such 

that draw out is possible without disconnection of the wires and cables. The power and control 

circuits shall have self-aligning and self-isolating contacts. The fixed and moving contacts shall 

be easily accessible for operation and maintenance. Mechanical interlocks shall be provided on 

the draw out cubicles to ensure safety and compliance to relevant Standards. The MCCB’s/SFU’s 

shall be provided in fixed type cubicles. 

 

6.9 Instrument accommodation 

Instruments and indicating lamps shall not be mounted on the Circuit Breaker Compartment 

door for which a separate and adequate compartment shall be provided and the 

instrumentation shall be accessible for testing and maintenance without danger of accidental 

contact with live parts of the Switch Board. For MCCB's/SFU’s instruments and indicating 

lamps can be provided on the compartment doors. The current transformers for metering and 

for protection shall be mounted on the solid copper/aluminium busbars with proper 

supports. 

 

6.10 Wiring 

All wiring for relays and meters shall be with PVC insulated copper conductor wires. The wiring 

shall be coded and labelled with approved ferrules for identification. The minimum size of 

copper conductor control wires shall be 2.5 sq. mm. 

 

6.11 Cable terminations 

Knockout holes of appropriate size and number shall be provided in the Switch Board in 

conformity with the location of incoming and outgoing conduits/cables. The cable 

terminations of the Circuit Breakers shall be brought out to terminal cable sockets suitably 

located at the rear of the panel. 

The cable terminations for the MCCB’s shall be brought out to the rear in the case of rear access 

switchboards or in the cable compartment in the case of front access Switch Boards. The Switch 

Boards shall be complete with tinned brass cable sockets, tinned brass compression glands, 
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gland plates, supporting clamps and brackets etc for termination of 1100 volt grade 

aluminium conductor PVC/PVCA cables. 

6.12 Space heaters 

The Switch Board shall have in each panel thermostatically controlled space heaters with a 

controlling 15 amp 230 volt switch socket outlet to eliminate condensation. For main LT panel 

where there are ACB and other equipment needed to be heated up during chilled winter days. 

 

6.13 Earthing 

A main earth bar of G.I. as required shall be provided throughout the full length of the Switch 

Board with a provision to make connections to the sub-station earth’s on both sides. 

 

6.14 Sheet steel treatment and painting 

Sheet Steel materials used in the construction of these units should have undergone a rigorous 

rust proofing process comprising of alkaline degreasing, descaling in dilute sulfuric acid and a 

recognised phosphating process. The steel work shall then receive two costs of oxide filler 

primer before final painting. Castings shall be scrupulously cleaned and fettled before receiving 

a similar oxide primer coat. All sheet steel shall after metal treatment be powder painted with 

two coats of shade 692 to IS 5 on the outside and white on the inside. Each coat of paint shall be 

properly stoved and the paint thickness shall not be less than 60 microns. 

 

6.15 NAME PLATE  AND LABELS. 

Suitable engraved white on black name plates and identification labels of metal for all Switch 

Boards and Circuits shall be provided. These shall indicate the feeder number and feeder 

designation. 

 

6.16 TESTING AND COMMISSIONING 

Copies of type tests and routine test as per relevant specification, carried out at manufacturer’s 

work shall be submitted to the client as required. Wiring and connections including earthing 

shall be checked for continuity and tightness. Insulation shall be measured with a 500 V 

megger and insulation resistance shall not be less than 100 Mega ohms Tests shall be 

performed in presence of authorised representative of the Client/ Engineer-in- Charge for 

which the contractor shall give due prior notice. 

 

6.17 MINIMUM CLEARANCES 

Apparatus forming part of the power control centres shall have the following minimum 

clearances: 

(a) Between phases - 25 mm 

(b) Between phases and neutral - 25 mm 

(c) Between phases and earth - 25 mm 

(d) Between neutral and earth - 19 mm 
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7. RISING MAIN BUSDUCT 

Rising Main system shall be complete assembly consisting of Bus Duct, end feed units, end 

covers, fire barrier, expansion joints, thrust pads and mounting brackets etc. Rising Main 

system shall be air insulated compact type compact design. Rising Main shall be suitable 

for indoor / outdoor application. Rising Main shall be of rating as specified in Schedule of 

Rates. 

 

7.1 RISING MAINS 

The rising mains shall be supplied in convenient sections which can be connected to form 

a vertical straight run and each section should be provided with a number of wall straps or 

floor mounting arrangement as per site requirement, for fixing the rising mains. It should 

be provided with front and rear CRCA sheet steel covers of 1.5mm so that it forms a totally 

metal clad enclosed construction. The side channels of the rising mains shall be of 2mm 

CRCA sheet steel. 

The CRCA sheet shall be given rigorous rust-proofing process which should comprise of 

alkaline degreasing, descaling in diluted sulphuric acid and a recognized phosphating process, 

given two coats of oxide primer before two coats of (IS 631) painting or powder coating as 

approved. A built in fire proof barrier shall be provided, wherever the rising mains passes 

through a floor and shall be marked on rising mains. These shall be with supports made of 

fire-resistant material and danger plates at a suitable interval as approved by Engineer in 

charge. 

(a) Rating : 415V, 3phase, 4 wire system, 50HZ 

Insulation voltage is 660V. 

(b) Nominal current Rating : As per requirement 

(c) Ambient temperature rating : 45°C. 

(No bus bar deration upto 45°C Ambient temperature) 

(d) Short circuit rating : 50 KA for 1 Sec. 

(e) Maximum Temp. rise : (40°C. above ambient.) 

 

7.2 BUS BARS 

The bus bars shall be made out of High conductivity aluminium alloy strips equivalent to 

63401-WP of IS:5082/1969. The bus shall be individually insulated with an approved non 

deteriorating insulating material so as to prevent any possibility of an electrical fault due to 

presence of vermin. Expansion joints shall be provided at suitable intervals to allow expansion 

of bus bars upwards. The current density shall not be more than 1 Amp per sq.mm. Each section 

bus bar must be suitably supported to prevent from sliding downwards. Connections between 

adjacent sections should be adequately insulated. In each vertical run the bus bar should rest 

rigidly on a thrust pad at the bottom, thereby allowing expansion of the bus bar upwards, with 

the provision of suitable expansion joints. The top end of the mains should be closed by a blank 

end cover, as it must be possible to extend the mains easily at a later date. The cover of rising 

mains shall be of screwed removable type provided with ventilation louvers with aluminium 
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wire mesh at suitable intervals. Main bus bar connections and auxiliary wiring etc. shall confirm 

to IS 375 – 1963, revised and amended to date. 

 

7.3 TAP-OFF BOXES 

Fixed type tap-off boxes are provided to the floor distribution as per requirement. Proper 

tapping arrangement as shown in schedule of quantities /drawing shall be incorporated in tap 

off boxes, suitable to tap TPN supplies. Detachable end plates shall be provided which can be 

drilled to suit conduit/compression glands. 

Tap of boxes required to be fitted to the rising mains shall comprise of: 

a) Tap off arrangement with bolted type rigid connection 

b) Isolating switches MCCB-FP as required. 

c) TPN BUS BARS – ALUMINIUM 

d) Separate earth links / studs (2Nos) to be provided on each floor. 

e) Danger plates. 

 

7.4 END FEED UNIT 

The incoming supply to the rising mains shall be controlled by a suitable rated moulded case 

circuit breakers having fault level not less than 35 KA. This includes incoming and outgoing 

links of rated capacity and connecting the same with rising mains. 

 

7.5 ACCESSORIES 

All accessories such as reducers, bends, tees & end covers, expansion joints, adapter box, danger 

plates as required shall be provided and included in the cost of Rising Mains. 

 

7.6 SUPPORTS/ FIXING ARRANGEMENTS 

Proper supporting brackets are provided at appropriate intervals as approved by the Engineer 

in charge for firmly grouting the rising main in position, with hold the total load of the rising 

main and sliding of the same down wards. 

 

7.7 EARTHING 

The entire length of the rising mains shall be fitted with two runs of earthing strips of suitable 

size. 

 

7.8 TESTS 

The rising mains shall be CPRI type tested for a fault level of 35 KA for 1 sec. All relevant test 

including temperature rise test as per IS codes shall be carried out in the presence of owner’s 

representative at manufacturers works. 
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8. CABLE TRAYS 

8.1 GENERAL SCOPE: 

Supply, installation, storing, laying, fixing, jointing / termination, testing and commissioning 

of Medium Voltage PVC /XLPE insulated extruded PVC inner sheathed PVC overall 

Sheathed armoured aluminium/ copper conductor cables laid in built up trenches, directly 

buried underground, on cable trays, in pipes, clamped directly to wall or Structures etc. as called 

for in the drawing. 

a) Type: 

Medium voltage cables shall be circular, multicore annealed copper or 
aluminium conductor, XLPE insulated, PVC extruded inner sheated an PVC 
overall sheathed and steel wire armoured or steel tape armoured construction or 
unarmoured. The conductors of cable shall be stranded. Sector shaped stranded 
conductors shall be used for cables of 50 sqmm size and above. The cables shall 
conform to IS:1554 part-I in all respects. 
MV power cables shall be 2, 3, 3.5 or 4 cores, as required and shall have conductors 

made from electrical purity aluminium conductors conforming to IS:8130-84. 

Conductors shall be insulated with high quality compounded XLPE by extrusion 

process. A common covering shall be applied over the laid-up cores by an extruded 

PVC inner sheath. Armouring of galvanised round steel wires or galvanised flat steel 

strips shall be provided over the inner sheath. 

Outer sheath of PVC shall be extruded over the armouring. Cables shall be 

manufactured and tested in accordance with IS 7098 Part I. 

Unless otherwise specified, all control cables shall be multicore, 1100V grade PVC 

insulated; armoured and overall PVC sheathed with stranded copper conductors of 2.5 

sq.mm, conforming to IS 1554 Part I. Cores shall be identified by colour scheme of PVC 

insulation. 

 

b) Rating: 
The cables shall be rated for a voltage of 1100 Volts. 

 

c) Core Identifications: 
Cores shall be provided with the following colour scheme of PVC insulation 
1. Single Core : Green, yellow for earthing. 
2. Two Cores : Red and Black, Blue & Black, Yellow & 

Black. 
3. Three Cores : Red, Yellow & Blue 
4 Four Core : Red, Yellow, Blue & Black 

 

d) Selection of Cable: 
1. Cables sizes shall be selected considering the current carrying capacity, 
voltage drop, maximum short circuit duty and the period of short circuit to meet the 
present and future anticipated loads. 
2. While deciding cable sizes, the derating factors for type and depth of laying, 
grouping, ambient temperature, ground temperature and soil resistivity shall be 
taken into account. 
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8.2 STANDARDS: 

The following standards and rules shall be applicable. 

IS 1554: PVC insulated (heavy duty) electric cables Part I for working voltages 

upto and including 1100 V. 

IS 7098 –I : XLPE insulated, Aluminium conductor, PVC sheathed, 1100V 

cables. IS 8130: Conductors for insulated electric cables and flexible cords. 

IS 3961: Recommended current ratings for cables:(Part 2) PVC Insulated and 

PVC sheathed heavy duty cables. 

IS 5831: PVC insulation and sheath of electric cables. 

The individual cores shall have continuous numbering of the core all along its length 

and also be provided with identification ferrules at both ends. Individual control 

cables shall have 20% spare cores. 

PVC / XLPE cables shall be used for all electrical works to prevent flame propagation, 

smoke reduction and to avoid toxic gas emission in the event of a fire. FR compound 

shall be tested rigorously for oxygen index as per ASTM D2863, acid gas generation 

to IEC 754-1, smoke density to ASTM D 2843 and flammability SS 424 1475 class F3, 

IEEE 383 and IEC 332-1. 

Manufacturer's name, ISI Mark, cable size and type shall be clearly embossed at 

regular intervals on all cables. 

 

8.3 INSPECTION: 

All cables shall be tested inspected at manufacturer’s works. However, upon receipt at site 

cables shall be checked for physical damages during transit. 

 

8.4 JOINTS IN CABLES: 

The contractor shall take care to see that all the cables received at site are apportioned to 

various locations in such a manner as to ensure maximum utilization and avoidance of straight 

cable jointing. This apportioning shall be got approved by the Engineer-in-Charge before the 

cables are cut to lengths. 

Where straight joints in cable are unavoidable, the use and location of such straight joints shall 

be got approved by Engineer-in-Charge. 

 

8.5 JOINTING BOXES FOR CABLES: 

Cable joint boxes shall be of appropriate size, suitable for XLPE insulated PVC Sheathed 

armoured cables of particular voltage rating. 

 

8.6 JOINTING OF CABLES: 
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All cable joints shall be made in suitable, approved cable joint boxes, jointing of cables in the 

joint boxes and the filling in of compound shall be done in accordance with manufacturer's 

instructions and in an approved manner. All straight joints shall be done in epoxy mould boxes 

with epoxy resin (Tropolin/M-Seal resin or approved equal). All jointing accessories shall be of 

CCI/INCAB or approved equal. All terminal leads of conductors shall be heavy soldered upto 

at least 50mm length. 

All cables shall be joined colour to colour and tested for continuity and insulation resistance 

before jointing commences. The seals of cables shall not be removed until preparations for 

jointing are completed. Joints shall be finished on the same day as commenced and sufficient 

protection from the weather shall be arranged. The conductors shall be efficiently insulated 

with high voltage insulating tape and by using spreaders of approved size and pattern. The 

joints shall be completely filled with epoxy compound and tapped so as to ensure that the box is 

properly filled. 

Epoxy compound shall be filled as follows : 

Equal quantities of resin and hardener shall be mixed thoroughly by hand until the mixture is 

free from white patches and has uniform colour. No water, oil or any other liquid shall be added 

to the mixture to make it soft as this will affect the properties of the compound. The mixture 

shall be used within 30-40 minutes of mixing. The surface on which epoxy compound is to be 

used, shall be free from dust, rust, oil, grease and shall be dry. The joint shall neither be 

disturbed nor moved till the epoxy compound is completely hardened. A smooth surface can be 

made by rubbing a damp cloth smoothly on the compound before it sets. The joints shall be 

painted after it has completely hardened. 

Alternatively, ready mix of epoxy cable jointing compound may also be used. 

 

8.7 CABLE MARKERS/ CABLE TAGS: 

Cable Markers: All underground cables and cable joints shall be marked on the surface by 

markers generally manufactured and tested to the requirements of relevant ISS. Approved CI 

cable markers shall be provided at every 30m along the route of the cables and at both ends of 

road crossing, indicating cable joints and cables as applicable. Special CI markers shall be 

provided at all buried cable joints indicating "Electrical Cable Joints". CI plates duly engraved 

with the size of the cable and the place it serves shall be tied to the cable at regular intervals of 

5m for easy identification of cables. 

Cable Tags: Cable tags shall be made out of 2 mm thick aluminium sheets, each tag 32 mm in 

dia with one hole of 2.5 mm dia. 6 mm below the periphery shall be provided for clamping the 

same with cables. Cable designation are to be punched with letter/number punches and the tags 

are to be tied to cables with piano wires of approved quality and size. Tags shall be tied inside 

the panels beyond the glands as well as below the glands at cable entires. Along trays, tags are 

to be tied at all bends on straight lengths, tags shall be provided at every 5 meter. 

 

8.8 TERMINATION OF CABLES: 

Cable termination shall be done in terminal box or cable end box or distribution boards, or 

apparatus/equipments. Terminations are to be made with mechanical gland and of the tinned 

nickel plated, anti- corrosive, three piece improved pattern which is to grip inner and outer PVC 
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sheaths as well as the armour of the cable. The cable ends or the core conductor are to be 

connected by solderless lugs or sockets using crimping tool of approved make for all cables. 

All terminations of cable conductors and base conductors shall be mechanically and electrically 

sound and shall comply with the requirements of relevant Standards and Indian electricity 

regulations. 

The connectors or connecting sockets are to have such dimensions so as to limit temperature 

rise. 

When required the water tightness of the terminal boxes may be obtained by filling with a 

compound preferably plastic flame retarding and non-dripping type within the normal range of 

temperatures. 

When the cable is cut during the course of installation the open ends are to be sealed 

immediately by means of self-adhesive non hygroscopic tape over a wax water seal to make an 

air and watertight joint. 

 

8.9 INSTALLATION OF CABLES: 

Cable shall be laid in a manner as indicated on the drawings. Generally cables are laid in the 

following manner. 

i. In the underground masonry trench. 

ii. On the cable tray/or on cable ladders. 

iii. Buried underground. 

iv. Through pipe sleeves. 

Various installation methods are discussed in the following paragraphs. 

Cables shall be laid by skilled and experienced workmen using adequate rollers to minimize 

stretching of the cable. The cable drums shall be placed on jacks before unwinding the cable. 

The cable drums shall be rotated in a direction as indicated by the manufacturer. Care shall be 

exercised in laying cables to avoid forming kinks. The drums shall be unrolled and cables run 

over wooden rollers, placed at intervals not exceeding 2 meters. 

 

8.9.1 General 

All cables shall be adequately protected against any risk of mechanical damage to which they 

may be liable in normal conditions of service. 

When cable pass through holes in metal work, precautions shall be taken to prevent abrasion of 

the cables on any sharp edges. 

 

In every vertical cable ladders, channel or duct or trunking or cable trench containing cables 

and exceeding three meters in length, internal barriers shall be provided so as to prevent the air 

at the top of the unit from attaining an excessively high temperature. In every vertical cable 

shaft, cable trench or any passage of cable through wall, ceiling, floor barriers against spread of 

fire and smoke shall be provided for compliance with IEE regulations. Fire resistant painting 

shall be applied on all power cables. 
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Where cable passes through walls, ceiling, floor, it shall run through sleeve of PVC pipes/ GI 

Pipes or hume pipes of adequate diameter. After pulling the cable through sleeve, both the ends 

of the sleeve shall be sealed water tight with fire resistance material to prevent spread of fire 

and seepage of water. 

Generally along each cable route either in trench or in cable trays/ladders or in pipe separate 

Two Nos. of earth strips/wires shall run exposed. 

Where an installation comprises medium voltage cables as well as extra low voltage 
circuits, 

 

precaution shall be taken in accordance with relevant regulations and shall be 

physically separated by minimum of 300mm distance. 

Metal sheaths and armour of all cables, metal conduits, ducts, trunking, and bare 

earth continuity conductors associated with such cables, which might otherwise come 

into fortuitous contact with other fixed metal work shall be effectively bonded there to 

earth so as to prevent appreciable potential difference at such possible points of 

contact. 

 

 

8.9.2 Underground Installations 

The cables shall be laid in an excavated trench. The depth of the trench shall be 

minimum 750 mm below the final ground level but shall be decided on the number of 

cables to be laid in the trench so that the vertical distance between two adjacent layers 

of cables shall not be less than 350mm. The width of the trench shall be decided on the 

number of cables to be laid in the trench so that the distance between two adjacent 

cables shall not be less than one cable diameter. 

 

a) Width of Trench: 
i) The minimum width of trench for laying single cable shall be 350 mm. 
ii) Where more than over cable is to be laid in the same trench in horizontal 
formation, the width of trench shall be increased such that the inter axial spacing 
between the cables, except whether otherwise specified shall be at least 200 mm. 
iii) There shall be clearance of at least 150 mm between axis of the end cables and 

the sides of the trench. 
 

b) Depth of Trench: 
i) Where cables are laid in single tier formation, the total depth of the trench shall 
not be less than 750 mm. 
ii) When more than one tier of cables is unavoidable and vertical formation of 
laying adopted, depth of trench in (i) above shall be increased by 300 mm for 
each additional tier to be formed. 
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In addition to above, where gradients and changes in depth are unavoidable, these 

shall be gradual. The cables shall be protected by placing precast concrete tiles or burnt 

bricks over the cables on top layer of sand and for the full length of underground cables. 

Where more than one cable is running in the same trench, the concrete tiles/bricks shall 

cover all the cables and shall project a minimum of 150mm on either side of the cables. 

In any case the top layer of the cables shall be minimum 600 mm below the finished level 

of the ground. 

 

The top of the cable trench shall be well compacted till the finished level of the ground 

and shall be approved by the Engineer-in-Charge. If required a laboratory compaction 

test shall be carried out in presence of Engineer-in-Charge. 

H.V., M.V., cables shall not be laid in the same trench/cable tray and/ or alongside of 
water main. 

 

Cables under road crossings and any surfaces subjected to heavy traffic shall be 

protected by running them through Hume pipes of suitable size. 

Where cables cross one another, the cables of higher voltages shall be laid at lower 

level than the cable of lower voltage. 

 

The relative position of the cables laid in the same trench shall be preserved and the 

cables shall not cross each other as far as possible. At all changes in direction in 

horizontal and vertical planes, the cable shall be bent smooth with a radius of bend not 

less than 15 times the diameter of the cable. Minimum 3 meters long loop shall be 

provided at both sides of every straight joint and 5 meters at each end of the cable. 

Distinguishing marks shall be made at the cable ends for 

identification. 

 

Proximity to Communication Cables: 
MV Cables and communication cables shall as per as possible cross at right angles where 

power cables are laid in proximity to communication cables the horizontal and vertical 

clearance shall not normally be less than 600 mm. 

Insulation tapes of appropriate voltage and in red, yellow, and blue colours shall be 

wrapped just below the sockets for phase identification. 

All the excavation and back fill including timbering, shoring, and pumping required 

for the installation of the cables shall be carried out as indicated on the drawing and 

as per requirements laid down elsewhere or as per Engineer-in-Charge direction. 

Trenches shall be dug true to line and grades. Back fill for trenches shall be filled in 

layers not exceeding 150mm. At each layer compaction test shall be carried out in 

presence of Engineer-in-Charge Each layer shall be properly rammed and 

consolidated before laying the next layer. The contractor shall restore all surfaces, 

roadways, side walls, curbs, walls, landscaping or other works cut for excavation to 

their original condition, the satisfaction of the Engineer-in-Charge. Suitable approved 
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type cable markers shall be installed along the cable route & wherever change of 

direction takes place. 

 

8.9.3 Cables Installed Inside the Building 

The cables inside the building shall be installed in one of the following manner, as indicated in 

the drawing and approved by the Engineer-in-Charge. 

 

8.9.3.1 Installed in Built-up Trench 

The cables laid on the bottom of the structural trenches shall not lay freely upon the trench 

bottom. They shall be raised to prevent the possibility of their coming into contact with 

deleterious materials. 

The cables laid in the trench shall be laid on angle iron brackets/cable tray/cable ladder/cable 

troughs/cable racks as indicated on the drawings, and as approved by the Engineer-in-Charge. 

Where cables are clamped to the wall a minimum clearance of 100mm shall be maintained 

between wall and cable and minimum 150mm vertical clearance shall be maintained between 

two cables. Where cables are laid on brackets the brackets shall not be fixed more than 500mm 

apart to avoid sag in the cables. Where the cables are laid on cable tray/ladder/troughs /racks, 

minimum 300mm distance shall be observed between adjacent tier of tray/ladder/ 

troughs/racks, and cable shall be fixed minimum 25mm away from the wall, and minimum of 

one cable diameter distance shall be observed between two adjacent cables. Cables shall be 

properly fixed with the tray/ ladder/ troughs/ racks with cable tie or saddles or straps. 

 

8.9.3.2 Cables on Cable Trays/Ladders under the Ceiling or on Wall 

Where cables are installed under above suspended ceiling or below ceiling or on wall, they shall 

be laid on a ladder/perforated G.I. cable tray and shall be run in such positions that they are not 

liable to be damaged by contact with the floor or the ceiling or other fixtures. 

The ladder/perforated cable tray shall be properly fixed with channels, angles, tie rod, flats to 

the ceiling. The metal inserts for fixing channels, angles, tie rod, flats shall be put in place while 

casting the slab. If insert plates are not placed in position, Anchor fasteners shall be used to 

support cable trays if required. The cable tray route shall be co-ordinated with other services to 

avoid crisscross of all the services. While laying the cables on the tray minimum one cable 

diameter distance shall be observed between two adjacent cables about 20% space shall be 

kept spare for any future installation. 

 

The trays shall be made of 2mm thick perforated sheet having minimum 75 mm depth. The 

width of perforation shall be maximum 10mm spaced at maximum 20mm distance. The width 

of the cable tray shall be selected so as to accommodate required number of cables to be laid on 

it, with minimum separation of minimum one cable diameter between two adjacent cables. The 

cables shall be tied with the cable tray with nylon strip/ Aluminium clamps/GI clamps. 
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Wherever, MS painted cables tray to be used, all steel work shall be treated in accordance with 

the following procedure and in accordance with IS : 6005 "Code of Practice for Phosphate Iron 

and Steel". Oil, grease, dirt and swab shall be thoroughly removed by emulsion cleaning. 

Rusting and scale shall be removed by Pickling with dilute acid followed by washing with 

running water, rinsing with slightly alkaline hot water and over drying. 

The phosphate coating shall be sealed by the application of two coats of ready mixed stoving 

type zinc chromate primer. 

After application of the primer, two coats of finishing stove enameled paint shall be applied. The 

final finished thickness of paint film on steel shall not be less than 50 microns and shall not be 

more than 100 microns. 

Finish painted surface of steel shall present an aesthetically pleasing appearance free from 

uneven surface. 

The finish painting shall be black matt as per ISS or as approved by Engineer-in-Charge. 

 

8.9.3.3 Cables Installed in the Mechanical Room 

The cable reaching the motors in the mechanical room or plant room or machines room or 

service area shall be laid on cable tray except where indicated in masonry underground 

trenches. 

The cable reaching the motors shall be protected by rigid galvanized conduits up to a height of 

300mm above the floor. Above that height, the cable shall be protected by means of oil tight 

flexible metallic G.I. conduits to the terminal box of the motor. The connection between the rigid 

conduit and the flexible conduit shall be done by a screwed coupling of an approved type. The 

flexible conduit shall be properly fixed with the terminal box of the motor by means of double 

hexagonal check nut. 

 

8.10 CABLE TRAY SPECIFICATION: 

The cable tray shall be fabricated out of slotted/perforated MS sheets as channel sections, single 

or double bended. The channel sections shall be supplied in convenient lengths and assembled 

at side to the desired lengths. These may be galvanised or painted to the desired lengths. 

Alternatively, where specified, the cable tray may be fabricated by two angle irons of 50mm x 

50mm x 6mm as two longitudinal members, with croses bracings between them by 50mm x 

5mm flats welded/bolted to the angles at 1 m spacing. 1.6 mm thick MS perforated sheet shall 

be suitably welded/bolted to the base as well as on the two sides. 

Typically, the dimensions, fabrication details etc. are shown in CPWD General Specification for 

Electrical Works - Part II -External, 1994. 

The jointing between the sections shall be made with coupler plates of the same material and 

thickness as the channel section. Two coupler plates, each of minimum 200mm length, shall be 

bolted on each of the two sides of the channel section with 8mm dia round headed bolts, nuts 

and washers. In order to maintain proper earth continuity bond, the paint on the contact 

surfaces between the coupler plates and cable tray shall be scraped and removed before the 

installation. 
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The maximum permissible uniformly distributed load for various sizes of cables trays and for 

different supported span are as per CPWD General Specification of Electrical Work Part II - 

1994. The sizes shall be specified considering the same. 

 

The width of the cable tray shall be chosen so as to accommodate all the cable in one tier, plus 

30 to 50% additional width for future expansion. This additional width shall be minimum 

100mm. The overall width of one cable tray shall be limited to 800mm. 

 

Factory fabricated bends, reducers, tee/cross junctions, etc. shall be provided as per good 

engineering practice. (Details are typically shown in figure3) of CPWD General Specification of 

Electrical Work Part II -1994. The radius of bends, junctions etc. shall not be less than the 

minimum permissible radius of bending of the largest size of cable to be carried by the cable 

tray. 

The cable tray shall be suspended from the ceiling slab with the help of 12mm dia Electro 

Galvanized MS rods or 25mm x 5mm flats at specified spacing as per of CPWD General 

Specification of Electrical Work Part II -1994. Flat type suspenders may be used for channels 

upto 450mm width bolted to cable trays. Round suspenders shall be threaded and bolted to the 

cable trays or to independent support angles 50mm x 50mm x 5mm at the bottom end as 

specified. These shall be grouted to the ceiling slab at the other end through an effective means, 

as approved by the Engineer, to take the weight of the cable tray with the cables. 

 

The entire tray (except in the case of galvanized type) and the suspenders shall be painted with 

two coats of red oxide primer paint after removing the dirt and rust, and finished with two coats 

of spray paint of approved make synthetic enamel paint. 

 

The cable tray shall be bonded to the earth Terminal of the switch bonds at both ends. The 

cable trays shall be measured on unit length basis, along the center line of the cable tray, 

including bends, reducers, tees, cross joints, etc, and paid for accordingly. 

 

9. U-PVC RACEWAY: 
UPVC trunking comprises of Base, flexible cover, partitions if required for separation, and all 

accessories like end Cap, base joint, cover joint, flat junction etc, with flat angles and junctions 

having partitions in them for separation of data and power cables.. The material of the Trunking 

shall be UPVC with White RAL 9010, Factory Finish, system with independent cover, Conforms 

to NFC 68-104 - U-PVC Trunking. 

 

10. CABLE TAGS: 
Cable tags shall be made out of 2mm thick aluminium sheets. Each tag shall be 2” in dia or 3” x 

3” square with one hole of 2.5mm dia, 6 mm below the periphery, or as approved by Engineer- 

in-Charge. Cable designations are to be punched with letters / number punches and the tags are 

to be tied to cables with piano wires of approve quality & size. Tags shall be tied inside the 
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panels beyond the glanding as well as above the glands at cable entries. Along trays tags are to 

be tied at all bends. On straight lengths, tags shall be provided at every 5 meters. 

Cables shall be secured to cable trays with 3mm thick x 25mm wide aluminium strips/suitable 

GI clamp, or as approved by Engineer-in-Charge, at 1000 mm intervals and screwed by means of 

rust proof screws, washers and bolts, of adequate but not excessive lengths. Cable trays for 

horizontal runs suspended from the ceiling will be supported with mild steel straps or brackets, 

at 1000 mm intervals and the overall tray arrangement shall be of a rigid construction. Cabling 

route marker with GI plate marked with “DANGER 1.1 KV CABLE” with 1 meter long GI 

angle iron grouting bracket including 1:3:6 ratio cement concrete base block of minimum size 

200 x 200 x 350 mm to be provided or as approved by Elect. Supply Company. 

 

11. WIRING SYSTEM 

11.1 SCOPE: 

The scope of work under this section covers installation and wiring for lights, fans, exhaust fans, 

call bells, fan coil units, geysers and power sockets etc., The wiring shall generally be done using 

FR PVC insulated copper conductor multi strand wires in M.S./PVC conduits as called for 

including providing switches, sockets, plug tops, electronic fan regulators, outlet boxes etc. 

 

11.2 STANDARDS: 

The following latest standards and rules shall be applicable: 

IS : 732 Code of practice for electrical wiring installation (System voltage not 

Exceeding 1100 V). 

IS : 1646 Code of practice for fire safety of buildings (General) Electrical 

installation. 

 

IS: 9537 Conduits for Electrical installations (Part 1-4) 

IS: 2667 Fittings for rigid steel conduits for electrical wiring. IS: 3480

 Flexible steel conduits for electrical wiring. 

IS: 3837 Accessories for rigid steel conduit for electrical wiring. IS: 694 PVC 

insulated cables. 

IS : 6946 Flexible (Pliable) non-metallic conduits for electrical installation. 

IS : 1293 Plugs and sockets outlets of rated voltage upto and including 250 V. 

IS : 8130 Specifications for conduits for electrical installation. 

IS: 3854 Switches for domestic and similar purposes. IS : 3419 Fittings 

for rigid non-metallic conduits. 

IS : 4648 Guide for electrical layout in residential building. IS : 4649

 Adopters for flexible steel conduits. 

IS : 5133 Boxes for enclosures of the Electrical. IS : 4615 Switch socket 

outlets. 



 VOL-II (Tender Ref. no. JIL/WT/7A) 

195 
 

IS : 8884 Code of practice for installation of Electric bells and call system. IS : 

2551 Electric Danger notice plates. 

IS : 3646  Code of practice for interior illumination. IS : 371 Ceiling Roses. 

IS : 302 General and safety requirements for household and similar electrical 

appliances. IS : 3043 Code of practice for earthing. 

IS : 5216 Guide for safety procedures and practices in electrical work. Indian 

Electricity Act and Rules. 

Regulations for the electrical equipment in buildings issued by the concerned 

Electrical Authorities. 

 

11.3 POINT WIRING FOR LIGHTS, CEILING FANS, EXHAUST FAN AND CALL 

BELL POINTS: 

 

11.3.1 GENERAL 

A point wiring shall consist of the wiring from the switch board together with a switch as 

required, including providing conduit & accessories, connector, ceiling rose, with suitable 

termination. The item will also include looping between switch boards of the same circuit. A 

point wiring shall include, in addition, the earth continuity conductor/wire from the switch 

board to the light fitting & fans & all other such non-current carrying metals shall be earthed. 

No tee jointing or looping of wires shall be done any anywhere except at a switch box or a light 

fitting No joint shall be permitted above false ceiling. 

The point wiring shall be carried out in the under mentioned manner: 

(a) Supply, installation, fixing of conduits and Steel wire/ G.I. Pull wire with necessary 
accessories, junction/ pull/ inspection/ switch boxes and outlet boxes etc. 

(b) Supplying and drawing of wires of required size including earth continuity FR PVC 
insulated wire. 

(c) Supply, installation and connection of modular type switches, sockets, cover plates, 
switch plates & fixing fan regulator, lamp holder, ceiling rose etc. 

(d) The point shall be complete with the loop wiring from the switch board to the switch 
board of same circuit. 

 

11.3.2 POINT RATE: 
For the purpose of measurements and payments the points shall be designated as follows: 

i) One light controlled by one switch. 
These points are light/fan points of any length from the switch boards to the first point. 

ii) Two nos. of lights controlled by one switch and so on. 

These points include wiring for first point as mentioned above and subsequent points looped 

from the first point to next light points and are controlled from the same switch as the first 

point. Such points shall be treated as separate but secondary light point as mentioned in BOQ 

even when no switch has been provided. 

11.3.3 The Circuit Main: 



 VOL-II (Tender Ref. no. JIL/WT/7A) 

196 
 

The circuit main for lights/fan/6A sockets (where 6 A sockets connected to light circuit) shall 

include the wiring from the MCB distribution boards up to the first switch/light point/fan 

point. The scope of work shall include the following: 

i) Supply and wiring in concealed/surface conduit from DB's to first switch/light/fan 
point. 

ii) Providing FR PVC insulated copper conductor earth wire. 

iii) Providing Steel/G.I. fish wire (pull wire) in the conduit. 

iv) Termination of wires in DB's & switches using proper tinned copper lugs of 
soldering/crimping type. 

v) Providing necessary pull/junction boxes where necessary. 

vi) Identification of circuits shall be done with ferrule nos. 
 

11.4 SYSTEM OF WIRING: 

Unless otherwise mentioned on the drawings, the system of internal wiring shall be as follows: 

The system of wiring shall consist of single core, FR PVC insulated, 1100 Volt grade, stranded 

copper conductor wires/cables laid through concealed or exposed PVC / MS conduits as 

mentioned elsewhere or as directed by Engineer-in-Charge. 

Prior to laying and fixing of conduits and light outlet boxes, contractor shall carefully examine 

the layout drawings and prepare detailed shop drawings, indicating the exact location of light 

outlets, with distances marked, conduit routing, with sizes, No. of wires run in each conduit, 

control switch location etc. The contractor shall obtain the approval of all shop drawings by 

the Engineer-in- Charge prior to the installation of conduits. Any discrepancy noticed in the 

design drawings shall be brought to the notice of the Engineer-in-charge. Any suggestions or 

modifications suggested by the contractor shall have the approval of Engineer-in-charge before 

execution. 

 

11.5 CONDUITS: 

11.5.1 Type of Conduit 

Unless otherwise specified all conduits for concealed/ surface/exposed installation including 

conduits running above false ceiling shall be of heavy gauge rigid black enamelled MS 

conduits. All conduits installed below ground level or in the damp/wet area shall be ̀ A' Class 

G.I. pipes. All conduits for fire alarm system irrespective of surface or concealed shall be of MS 

conduits painted with post office red colour as specified in the BOQ. 

11.5.2 PVC Conduits: 

If specified to be provided in any special area the Non-metallic conduits and accessories shall 

conform to IS 9537 (part 3), IS 3419 and each conduit shall bear the ISI Mark. PVC conduits shall 

be of black, round, heavy gauge polyvinyl chloride (PVC). The conduit shall be plain end type 

as specified in IS:9537 (Part-3). The conduits internal surface shall be smooth. Only approved 

quality factory made bends/accessories shall be used unless otherwise stated. Minimum size 

of conduits shall be 20 mm diameter PVC conduits shall be rigid unplasticised, heavy gauge 

having 1.8mm wall thickness upto 20 mm diameter conduit and 2.0 mm wall thickness for all 

sizes above 20mm diameter. 
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11.5.3 Metal Conduits: 
Conduits and Accessories shall conform to IS:9537 (Part-2). Solid drawn 16 gauge screwed 

steel conduits protected by black bituminous enamel shall be used in all situations except 

where galvanized steel conduits are called for. Where conduits for buried wiring are passing 

underground they shall be of galvanized steel conduit. Joints between conduits and accessories 

shall be securely made to ensure earth continuity. 

No steel conduit less than 20mm in diameter shall be used. Conduits shall be solid drawn, lap 

welded, with minimum wall thickness of 1.6mm for conduits up to 20mm diameter and 2mm 

wall thickness for conduits having 25mm and bove diameter. 

The conduits shall be delivered to the site of construction in original bundles and each length 
of conduit shall bear the label of the manufacturer & ISI Mark (Engraved Markings) or painted 
markings. Conduit accessories such as bends, coupling etc., shall be conforming to relevant 
Indian Standard Specifications. 

The number of 1100 volt grade PVC insulated copper conductor wires that may be drawn in 

the conduits of various size shall be in conformity with code of practice for electrical wiring 

installation IS 732. 

 

11.6 CONDUIT ACCESSORIES 

11.6.1 PVC Conduit Bends & Collars: 

If PVC conduits are used then the PVC conduit bends & collars shall preferably be of the same 

make as of conduit. This shall conform to IS 9537/3412 with ISI Mark where necessary bends 

or diversion may be achieved by means of using bends and or circular inspection boxes with 

adequate and suitable inlet and outlet termination. In case of recessed installation system, the 

bends shall be properly secured & flush with the finished wall surface. Elbows shall not be 

used. No bends shall have radius less than 2 1/2 times the outside diameter of the conduit. 

Readymade factory bends shall be used where required. 

11.6.2 Metal Conduit Bends & Collars: 

The MS conduit bends and collars shall be of MS black enamelled coated having internal 

threading for screwed joints of the conduits. The bends and collars shall conform to IS 2667 & 

having ISI mark. The conduit bends & collars shall preferably be of the same make as of 

conduit. The minimum radius of conduit bend shall be 2 1/2 times the outer diameter of the 

conduit pipe. Where necessary conduit bends with inspection door shall be used, only factory 

made readymade bends shall be used. 

11.6.3 PVC/ Inspection/ Junction/ Pull Boxes: 

The Inspection/pull box/junction boxes where used with PVC conduit installation shall be of 

heavy gauge PVC & conform to IS specification and shall match with the conduit sizes. The box 

shall be of round/square rectangular shape with conduit stub projection for termination of 

conduit. The box shall be minimum 50mm deep and the size of box shall be suitable to 

pull/make necessary joints of wires inside the boxes. Extra deep boxes are preferred. The boxes 

shall have flush type cover. The colour of plate shall match the colour of paint of the surface 

where installed. The boxes shall have concealed screwed socket for fixing the ceiling rose. 

11.6.4 Metal Conduit/ Junction/ Pull/ Inspection Boxes: 
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The boxes for junction/pull/inspection boxes to be used with M.S. conduit installation shall 

be heavy gauge black enamelled M.S. boxes. These boxes shall be manufactured in conformity 

with ISI specification and to match the type of conduit used. 

The boxes shall be of round/square or rectangular shape and shall have minimum 50mm 

depth. The box shall have threaded stub projection to terminate M.S. conduits. The boxes shall 

have concealed screwed sockets for fixing the ceiling rose or cover plate. 

 

11.7 SWITCH OUTLET & SOCKET OUTLET BOXES: 

11.7.1 Concealed Type outlet Boxes 

The concealed outlet boxes for switches, sockets, power outlets, telephone outlet, fan regulator 

etc., shall be of same make as of switches/sockets etc. to match the exact requirement of 

combination of outlets. The boxes shall be fabricated out of heavy gauge CRCA cold rolled 

carbon alloy sheet steel with zinc plating (G.I). The size of boxes should match the type of 

outlet/switch plate to be mounted on the box. The adequate No. & size of knockout holes shall 

be provided to terminate the conduits in the box. These boxes shall be standard factory made 

product of same make as of switch plates & sockets. Separate screwed earth terminal shall be 

provided in the box for earthing. The outlet box shall be of minimum depth of 50mm. Boxes 

shall be suitable for grid mounting type of accessories. Long screw shall be provided to take care 

of the extra plaster thickness to mount the switch plates. Provision shall be made in the box & 

switch plate to have the minor adjustment of alignment of switch plate to plumb level. 

 

11.7.2 Surface Type Boxes: 

The boxes for mounting switches, sockets and other wiring devices shall be either moulded 

plastic or heavy gauge CRCA sheet steel painted to match the colour of wall. The box shall be 

suitable to terminate the M.S. surface conduit into the box. The size and shape of box shall match 

the exact type and combination of switch plates, receptacles & wiring devices. Deep boxes 

shall be used to facilitate easy termination of conduit & wires/cables. Separate screwed earth 

terminal shall be provided in the box for earthing. 

 

11.7.3 Light Outlet Boxes : 

For concealed PVC conduit installation the light outlet box shall be of PVC (round/square) 

with knock out holes, conduit projection suitable to terminate the conduit to the box. The box 

shall be made of heavy gauge PVC & the sample to have the approval of Engineer-in-Charge 

before use. The boxes shall have concealed screwed socket to fix the ceiling rose. The boxes 

shall be minimum 50 mm deep. 

For surface conduit installation the light outlet box shall be of black enamelled M.S. boxes. 

The boxes shall have threaded stub projection having internal threading to terminate the 

conduit of different sizes. The boxes shall be minimum 50mm deep. 

11.7.4 Ceiling Fan Hook Boxes: 

The ceiling fan hook box shall be fabricated of 2mm thick M.S. with adequately sized M.S. 

rod/hook to fix the ceiling fan. The hook shall be concealed within the fan hook box. The side 

extensions of rod shall be sufficiently long enough to provide adequate anchorage in the 
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concrete. The size of the box shall be such that it should be totally covered by the plastic canopy 

of the ceiling fan. The box shall have anticorrosive primer coating. 

 

11.8 COVER PLATES FOR SWITCHES & OUTLETS 

Switches/socket/wiring devices plates shall be the same product as of switches/ sockets/ 

wiring devices. This shall be of best quality moulded plastic grid mounting type device plates/ 

frames and shall match with the type of switches/ sockets & boxes. 

11.9 COVER PLATES FOR INSPECTION/JUNCTION/PULL BOXES 

The cover plate for PVC boxes shall be minimum 3mm thick of perspex/ formica sheet cover. 
For M.S. boxes cover plate shall be black enamelled M.S. plates. The shape of the plate shall 
match that of the box. 

11.10 RECEPTACLES 

The sockets shall conform to IS 1293. Each socket shall be provided with control switch 

of appropriate rating. The sockets shall be moulded type rated for 250 volts and of full 6 Amp 

or 16 Amp capacity as mentioned on the drawings. 

The 6/16 Amps sockets shall be multi-pin (6 pin) automatic shutter type suitable for plugging 

6 Amps/16 Amps tops. The shutter shall open when the earth pin of the plug top inserts in the 

socket. Where called for the 16 Amps socket shall have indicating lamp. The socket outlets & 

switches shall be of grid mounting type. Where called for sockets shall be provided with three 

pin plug top suitable to the socket & of the same make as of socket. The socket outlets installed 

outside the building/open to sky or in damp/wet areas shall of weatherproof water tight 

type. 

11.11 INDUSTRIAL TYPE SOCKETS 

The socket outlets single phase or three phase installed in basement area, kitchen etc., shall be 

three pin or 5 pin industrial type with MCB (Single phase or three phase) control. The socket 

& MCBs shall be mounted in a sheet steel enclosure and shall be the standard factory made 

product. 

 

11.12 CONDUCTORS 

All PVC insulated Copper conductor wires shall conform in all respects to standards as listed 

under sub-head 'Regulations and Standards' and shall be of 1100V Grade. 

 

11.12.1 FR PVC insulated wires (for light & small power wiring) 

a) For all internal wiring FR PVC insulated cables of 1100V grade, single core shall be 
used. The conductors shall be plain annealed copper conductors complying with relevant 
ISS. 

The conductors shall be circular stranded copper conductor. 

b) The minimum number and diameter of wires for circular stranded conductor shall 
meet the requirements set out in the relevant Indian Standards. 

c) The insulation shall be PVC compound complying with the requirements of relevant 
ISS. It shall be applied by an extrusion process and shall form a compact homogeneous 
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body. 

The thickness of PVC insulation shall be as set out in the relevant standards. 

d) The cores of all cables shall be identified by colours in accordance with the following 
sequence. Single phase - Red 

Three phase - Red, Yellow, Blue Neutral - Black 

Earth - Green or Green/Yellow 

A means of identifying the manufacturer shall be provided throughout the length of 
cable. 

 

11.12.2 Wire Sizes: 

Unless otherwise specified in the drawings the size of the cable/wires used for internal wiring 

shall be as follows: 

In case of circuit wiring for lights, exhaust fans, ceiling fans, bell, convenience socket outlet 

points:- 

1.5 Sq. mm - From DB's to the junction boxes, FCU, first switch board etc. with no joints. In 

between joints may be at switches, socket outlet, light points only. 

2.5/4.0 Sq. mm - From junction boxes to 16 A / 20 A sockets outlets etc. In case of power 

socket outlet circuit. 

6.0 Sq. mm - From D.B. 25/30 Amps Industrial type sockets. 

4.0 Sq. mm - From DBs to 16/20 Amps sockets. 

The earth continuity conductor size as indicated in the drawing/BOQ shall be drawn through 

conduit along with other circuit cables/wires. For general guidance the size of the earth 

continuity conductor shall be as follows:- 

Unless otherwise Specified Minimum Size Of Earth Continuity Conductor Wires Not Forming 

Part Of The Same Cable As The Associated Circuit Conductor. 

 

NOMINAL 

Cross-sectional area of largest 

associated copper circuit conductor in 
Sq.mm 

NOMINAL 

Cross-sectional area of earth 

continuity Conductor in sqmm (PVC 
insulated green colour wire 

2.5 1.5 

4.0 2.5 

6.0 2.5 

10.0 4.0 

16.0 6.0 

25.0 10.0 

35.0 10.0 

50.0 10.0 
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Separate circuit shall run for each water heater, pantry/kitchen equipment, window air 

conditioner and similar outlets at location as shown on drawings. 

11.13 INSTALLATION OF CONDUIT 

11.13.1 Concealed Conduit System with PVC Conduit: 

 

a) Unless otherwise Specified all wiring shall be in heavy gauge black enamelled 
MS conduit embedded in wall, or ceiling and concealed in the false ceiling as specified in 
case of PVC conduit the size of the conduit shall be selected in conformity with I.S. code 
and as specified in the table given below. Factory made conduit bends and accessories 
shall be used. PVC Conduit shall be joined using coupler as supplied by the conduit 
supplier. The conduit in ceiling slab shall be straight as far as possible. Before the 
conduits are laid in the ceiling, the position of the outlet points, controls, junction boxes 
shall be set out clearly as per the dimensions and to minimize off-sets and bends. 
Before the reinforcement rods are kept in position electrical contractor should mark in 
paint the position of outlet points and conduit drop on the shuttering. When the outlet 
boxes are kept in position & before pouring the concrete, all outlet boxes shall be filled 
with paper to avoid entry of concrete inside the box. Conduits in ceiling shall be 
bonded to the reinforcement rods with Steel wire bonding wire at intervals not more 
than 1000mm, to secure them in position. PVC deep light outlet / pull boxes shall be 
provided as required. The conduit in ceiling slab shall be laid above the first layer of 
reinforcement rods to avoid cracks in the ceiling surface. In general the conduit shall 
not be laid directly on the shuttering surface to avoid cracks in the ceiling surface. 

 

b) Conduits Concealed in the wall shall be secured rigidly by means of steel hooks 
/ staples at min. 750 mm intervals. Before conduit is concealed in the walls, all chases, 
grooves shall be neatly made to proper required dimensions using 
electrically/manually operated groove cutting tools to accommodate number of 
conduits. The outlet boxes for control switches, inspection and draw boxes shall be fixed 
as and when conduits are being fixed. The recessing of conduits in walls shall be so 
arranged as to allow at least 12mm plaster cover on the same. All grooves, chases etc. 
shall be refilled with 1:4 cement mortar and finished up to wall surface before plastering 
of walls is taken up by the general civil contractor. Horizontal chase in walls are not 
allowed. Where, unavoidable prior permission of Engineer-in-Charge shall be obtained 
before making any chasing. Where conduits pass through expansion joints in the 
building, adequate expansion fitting or other approved devices shall be used to take care 
of the relative movement. Whenever the conduits terminate into Control Boxes, 
distribution boards etc. conduits shall be rigidly connected to the boxes/boards with 
check nuts on either side of the entry. After conduits, junction boxes, outlet boxes etc. are 
fixed in position, their outlets shall be properly plugged with PVC stoppers or any other 
suitable material so that water, mortar, vermin or any other foreign materials do not 
enter into the conduit system. All conduit ends terminating into an outlet shall be 
provided with bushes of PVC or rubber after the conduit ends are properly filed to 
remove burrs and sharp edges. Necessary G.I./Steel wire pull wires shall be inserted into 
the conduit for drawing wires before concreting. Insulated earth wires shall be run in 
each conduit originating from the panel board upto the Light, Socket and Switch 
boxes. If the Electrical Contractor forgets to install any conduit/ boxes etc., before the 
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plastering/ painting work is done by other agencies, he may be permitted to install the 
same with prior permission of Engineer-in- Charge and he shall be liable to make good 
the wall, floor, ceiling etc. at his own cost. 

 

c) Conduits shall be so arranged as to facilitate easy drawing of wires through 
them. Entire conduit layout shall be done in such a way as to avoid additional junction 
boxes other than light points. The wiring shall be done in a looping manner. All the 
looping shall be done in either switch boxes or outlet box. Joints in junction or pull 
boxes are strictly not allowed. 

 

d) All conduits shall be installed so as to avoid touching of steam and hot water 
pipes. Conduits shall be installed in such a way that the junction and pull boxes shall 
always be accessible for repairs and maintenance work. The location of junction/pull 
boxes shall be marked on the shop drawings and approved by the Engineer-in-Charge. 
A separation of 200mm shall be maintained between electrical conduits and hot water 
lines in the building. 

e) No run of conduit shall exceed ten meters between adjacent draw in points nor 
shall it contain more than two right angle bends, or other deviation from the straight 
line. 

 

f) Caution shall be exercised in using the PVC conduits in location where ambient 
temperature is 50 degree Celsius or above. Use of PVC conduits in places where ambient 
temperature is more than 60 degree C is prohibited. The entire conduit system 
including boxes shall be thoroughly cleaned after completion of installations and 
before drawing of wires. Conduit system shall be erect and straight as far as possible. 
Traps where water may accumulate from condensation are to be avoided and if 
unavoidable, suitable provision for draining the water shall be made. 
 

All jointing method shall be subject to the approval of the Engineer-in-Charge. 

g) Separate conduits shall be provided for the following system. 

- Lighting wiring 

- 16 Amp power outlets. 

- Telephone/intercom system. 

- Fire Alarm system. 

- Cable TV/Music system. 

- Computer data cabling system. 

- Equipment wiring/Cabling. 

 

h) Conduit Joints 

Conduits shall be joined by means of plain couplers. Where there are long runs of 
straight conduit, pull/inspection boxes shall be provided at intervals, as approved by 
the Engineer-in-Charge. The conduits shall be thoroughly cleaned before making the 
joints. In case of plain coupler joints, proper jointing material like vinyl solvent cement 
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(grey in colour) or any material as recommended by the manufacturer shall be used. 

i) Bends in Conduit 

Wherever necessary, long bends or diversions may be achieved by bending the 
conduits or by employing normal bends. No bends shall have radius less than 2.5 
times outside diameter of the conduit. Heat may be used to soften the PVC conduit 
for bending, but while applying heat to the conduit, the conduit shall be filled with 
sand to avoid any damage to the conduit. Kinks in the conduit bends shall not be 
acceptable. 

j) Bunching of Cables: 

Cables of AC supply of different phase shall be bunched in separate conduits. The 
number of insulated wires/cables that may be drawn into the conduits shall be as per 
the following table. In this table, the space factor does not exceed 40%. However, in any 
case conduits having lesser than 20 mm diameter shall not be used. 

Maximum number of PVC insulated 650/1100 V grade aluminium/ copper conductor 
cable conforming to IS : 694 – 1990, that can be drawn into rigid PVC/ MS Conduit. 

 

 

Nominal 
Cross- 
Sectional 

Area of 

Conducto
r 

Conduit Size  

 

20m
m 

 

25m
m 

 

32m
m 

 

38m
m 

 

51m
m 

 

64m
m 

 

 S B S B S B S B S B S B  

1 3 2 5 4 7 6 9 8 11 10 13 12  

1.50 5 4 10 8 18 12 - - - - - -  

2.50 5 3 8 6 12 10 - - - - - -  

4 3 2 6 5 10 8 - - - - - -  

6 2 - 5 4 8 7 - - - - - -  

10 2 - 4 3 6 5 8 6 - - - -  

16 - - 2 2 3 3 6 5 10 7 12 8  

25 - - - - 3 2 5 3 8 6 9 7  

 

 

Nominal 
Cross- 
Sectional 

Area of 

Conducto

Conduit Size 

20mm 25mm 32mm 38mm 51mm 64mm 
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r 

35 - - - - - - 3 2 6 5 8 6 

50 - - - - - - - - 5 3 6 5 

70 - - - - - - - - 4 3 5 4 

 

NOTE: 

1. The above table shows the maximum capacity of conduits for a simultaneous 
drawing in of cables. 

2. The columns headed 'S' apply to runs of conduits which have distance not 
exceeding 

4.25m between draw in boxes and which do not deflect from the straight by an angle of 

more than 15 degrees. The columns headed 'B' apply to runs of conduit which deflect 

from the straight by an angle of more than 15 degrees. 

3. Conduit sizes are the nominal external diameters. 

11.13.2 Open/Surface Conduit System with M.S. Conduits: 

a) Wherever specifically called for, surface conduit system shall be adopted. All conduits 
shall be of rigid MS. pipe. All conduits and its accessories shall be of threaded type. 
Conduits shall run in square and Symmetrical lines. Before the conduits are installed, 
the exact route shall be marked at the site and approval of the Engineer-in-Charge shall 
be obtained. Conduits shall be fixed by heavy gauge PVC saddles, secured by suitable 
rawl plugs, at an interval of not more than 1 meter. Wherever, couplers, bends, or 
similar fittings are used saddles shall be provided at either side at a distance of 300 mm 
from the centre of such fittings. Conduits shall be joined by means of screwed couplers 
and screwed accessories only. In long distance straight runs of conduit, inspection 
type couplers /junction boxes shall be provided. Threading shall be long enough to 
accommodate pipe to the full threaded portion of the couplers and accessories. Cut 
ends of conduits shall have neither sharp edges nor any burrs left to avoid damage to 
insulation of wires. 

b) Bends in conduit runs shall be done by using pipe bending machine. Sharp bends 
shall be accomplished by introducing solid bends, inspection bends or PVC inspection 
boxes. Radius of solid bends shall not be less than 75mm. Not less than 

90 degree bend shall be used in a conduit run from outlet to outlet. 

c) Wherever conduits terminate into control boxes, outlet boxes, distribution boards etc, 
they shall be rigidly connected to the box with checknuts on either side of the entry. 

d) Steel wire /fish wire shall be drawn in each conduit. 

e) Separate PVC insulated copper conductor earth wire shall be drawn in each 
conduit. 

f) Draw boxes shall be located at convenient location for easy drawing of wires. 

g) Every mains and sub-mains shall run in an independent conduit with an independent 
earth wire of specified capacity along the entire length of conduit. 

h) The conduit to be installed shall be of ample cross section area to facilitate the 
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drawing of wires. The diameter of the conduit shall be selected as per table specified 
in this specification. But in no case it shall be less than 20 mm diameter. 

i) Entire conduit layout shall be done such as to avoid additional junction boxes 
other than for outlet points. Conduits shall be free from sharp edge and burrs. Conduits 
shall be laid in a neat and organized manner as directed and approved by the Engineer-
in-Charge. Conduit runs shall be planned so as not to conflict with any other services 
pipe, lines/duct. 

j) The conduit shall be painted with two coats of enamel paint, colour as approved 
by the Engineer-in-Charge after installation. 

k) If required, connection between PVC and steel conduits shall be through a junction 
box. Direct connection between PVC and steel conduits are not allowed. 

l) Where exposed conduits are suspended from the structure, they shall be clamped 
firmly and rigidly to hangers of design to be approved by the Engineer-in-Charge where 
hanger supports are to be anchored to reinforced concrete, appropriate inserts and 
necessary devices for their fixing shall 

 

be left in position at the time of concreting, making holes and opening in the concrete 

will generally not be allowed. Where inserts are not provided, contractor shall use only 

anchor fasteners. In case, it is unavoidable, prior permission of the Engineer-in-Charge 

shall be obtained to make any openings in the concrete surface. 

m) Conduit Joints: 

Conduit pipes shall be joined by means of screwed couplers and screwed accessories, 

as per IS : 2667. The threads shall be free from grease or oil. In long distanced straight 

runs of conduit, inspection type couplers at reasonable intervals shall be provided or 

running threads with couplers and lock nuts shall be provided. The bare threaded 

portion shall be treated with anti-corrosive paints. Threads on conduit pipes in all 

cases shall be between 11mm or 27mm long, sufficient to accommodate pipes to full 

threaded portion of couplers or accessories. Cut ends of conduit pipes shall have 

neither sharp edges nor any burrs left, to avoid damage to the insulation of conductors 

while pulling them through such pipes. 

Brass female bushes shall be used in each conduit termination in a switch box, outlet box, 

electrical panel or any other box. Conduit shall be secure in each outlet box, switch box, 

electrical panel or any other box by means of one G.I. hexagonal lock nut and bush, 

outside and inside the box. At each building expansion joints, approved oil tight 

double wire wound flexible steel conduit or any other approved method shall be used. 

This shall be united on both sides with the rigid conduits by suitable union. Conduits 

installed in the plant room for mechanical equipment shall be properly clamped with 

the mechanical supports, but in no case, it shall be fixed with the body of the 

equipment. 

The connection of conduit to the mechanical equipment shall be through oil tight 

double wire wound flexible steel conduit. In any case the length of the flexible conduit 

shall not exceed one meter. The flexible conduit shall be properly clamped with the 

body of the equipment. They shall not in any case be clamped to any cover or any 

removable parts of the equipment. 
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n) Bends of Conduits: 

All necessary bends in the system including diversion shall be done by bending pipes or 

by inserting suitable solid or circular inspection type normal box or similar fittings. 

Conduit fittings shall be avoided as far as possible on conduit system exposed to 

weather, where necessary, solid type fittings shall be used. Radius of such bends in 

conduit pipes shall be not less than 75mm. No length of conduit shall have more than 

the equivalent of four quarter bends from outlet, the bends at the outlets not being 

counted. 

o) Protection against Dampness: 

In order to minimize condensation or sweating inside the conduit, all outlets of conduit 

system shall be properly drained and ventilated, but in such a manner as to prevent the 

entry of insects, as far as possible. 

p) Protection of Conduit Against Rust: 

The outer surface of the conduits including bends, junction boxes, etc., forming part of 

the conduit system shall be adequately protected against rust, particularly when such 

system is exposed to weather. In all cases, no bare/ threaded portion of conduit pipe 

shall be allowed unless such bare threaded portion is treated with anti-corrosive coating 

or covered with approved plastic compound. All screwed and socket connections shall 

be adequately made fully water tight by the use of proper joining material i.e. white 

lead for metal conduits. 

q) Bunching of Cables: 

Unless otherwise specified, insulated conductors of different phases shall be bunched 

in separate conduit. Wires carrying current shall be so bunched in the conduit that the 

outgoing and return wires are drawn in to the same conduit. Wires originating from 

two different phases shall not be run in the same conduit. 

11.14 WIRING 

11.14.1 GENERAL 

All final branch circuits for lighting and appliances shall be single conductor cables 
run inside conduits. Branch circuit conductor sizes shall be as shown in the load 
analysis of drawing and conforming to the requirements of the I.E. Regulations & I.S. 
Code. Home runs indicated on the drawings for the final branch circuits shall be kept in 
a separate conduit upto the panel board via switches wherever called for. No other 
wiring shall be bunched in the same conduit unless the other circuit main of same 
phase run in the conduit. For each lot of wire supply, Contractor shall supply a 
certificate issued by the Manufacturer stating its origin, date of manufacture, 
constitution and standards to which it complies and the test certificates. Looping 
system of wiring shall be used. Wires shall not be jointed inside the conduit or pull 
boxes. Where joints are unavoidable, they shall be made through approved mechanical 
connectors with prior permission of Engineer-in-Charge. Control switches shall be 
connected in the phase conductors only and shall be 'ON' when knob is down. 
Switches shall be fixed in galvanised steel boxes. Chromium plated screws shall be 
used. Power wiring shall be distinctly separate from lighting wiring. Each circuit 
phase wire from the distribution boards should be followed with a separate neutral 
wire of the same size as the circuit wire. 
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11.14.2 Drawing of Conductors: 

a) The drawing and jointing of PVC insulated copper wire and cables shall be 
executed with due regard to the following precautions. While drawing wires through 
conduits, care shall be taken to avoid scratches and kinks which causes breakage of 
conductors. There shall be no sharp bends. 

b) Insulation shall be shaved off like sharpening of a pencil and it shall not be removed 
by cutting it square. 

c) Strands of wires shall not be cut for connecting terminals. The terminals shall have 
sufficient cross sectional area to take all strands and shall be soldered. Connecting 
brass screws shall have flat ends. All looped joints shall be soldered and connected 
through block/connectors. The pressure applied to tighten terminal screws shall be 
just adequate, neither too much nor too less. Conductors having nominal cross 
sectional areas exceeding 10 sq. mm. shall always be provided with cable sockets. At 
all bolted terminals, brass flat washer of large area and approved steel spring shall be 
used. Brass nuts and bolts shall be used for all connections. 

d) Only certified wiremen and cable jointers shall be employed to do jointing work. 
All wires and cables shall bear the manufacturer's label and shall be brought to site in 
original packing. For all internal wiring, PVC insulated wires of 1100 volts grade shall 
be used. The sub-circuit wiring for point shall be carried out in loop system and no 
joints shall be allowed in the length of the conductors. If the use of joint connection is 
unavoidable due to any specific reason, prior permission, in writing, shall be obtained 
from the Engineer-in-Charge. No wire shall be drawn into any conduit, until all work 
of any nature, that may cause injury to wire, is completed. Care shall be taken in pulling 
the wires so that no damage occurs to the insulation of wire. Before the wires are drawn 
into the conduits, the conduits shall be thoroughly cleaned of moisture, dust, dirt or 
any other obstruction by forcing compressed air through the conduits. The minimum 
size of PVC insulated conductor wires for all sub-circuit wiring for light points shall be 
2.5 sq. mm as indicated in the drawing. 

 

11.14.3 Joints: 

All joints shall be made at main switches, distribution boards, socket outlets, lighting 

outlets and switch boxes only. No joints shall be made in conduits and in junction 

boxes. Conductors shall be continuous from outlet to inlet. 

11.15 MAINS AND SUB-MAINS 

Mains and sub-mains cable or wires where called for shall be of the rated capacity and 

approved make. Every main and sub-main wire shall be drawn into an independent 

adequate size conduit. An independent earth wire of the proper rating shall be provided 

for every single phase sub main. For every 3- phase sub main, 2 nos. earth wires of 

proper rating shall be provided along with the sub main. The earth wires shall be fixed 

to conduits by means of clips at not more than 1000 mm distance. Where mains and 

sub- main cables are connected to switchgear, sufficient extra lengths of cable shall be 

provided to facilitate easy connections and maintenance. 

11.16 LOAD BALANCING: 

Load balancing of circuits in three phase installation shall be planned before the 

commencement of wiring and shall be strictly adhered to. 
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11.17 COLOUR CODE OF CONDUCTORS: 

Colour code shall be maintained for the entire wiring installation: red, yellow, blue for 

three phases, black for neutral, green/ yellow green for earthing. 

The control wire from light control switches to the light/ fan points shall be the same 

colour as that of the phase/ circuit wires feeding that particular loop. 

11.18 EARTHING 

All earthing system shall be in accordance with IS 3043 code of practice for earthing. 

The type and size of earthing wire shall be as specified under the heading of cables. Each 

conduit originating from the DB to various outlets shall have one earth wire (PVC 

insulated copper conductor green colour wire). 

11.19 TESTING OF INSTALLATION 

Before a completed installation is put into service, the following tests shall be complied 
with. 

11.19.1 Insulation Resistance: 

The insulation resistance shall be measured by applying 500 volt megger with all fuses 

in places, circuit breaker and all switches closed. 

The insulation resistance in megohms of an installation, measured shall not be less 

than 50 megohms divided by the number of points on the circuit. 

The insulation resistance shall be measured between 

• Earth to Phase 

• Earth to Neutral 

• Phase to Neutral 

11.19.2 Earth Continuity Path: 

The earth continuity conductors shall be tested for electrical continuity and the electrical 

resistance of the same along with the earthing lead but excluding any added resistance 

or earth leakage circuit-breaker measured from the connection, with the earth 

electrode to any point in the earth continuity conductor in the completed installation 

and shall not exceed one ohm. 

11.19.3 Polarity of Single Pole Switches: 

A test shall be made to verify that every non linked, single pole switch is connected to 

one of the phase of the supply system. 

11.20 COMPLETION CERTIFICATES: 

All the above tests shall be carried out in presence of Engineer-in-Charge and the 

results shall be recorded in prescribed forms. Any default during the testing shall be 

immediately rectified and that section of the installation shall be re-tested. The 

completed test results forms shall be submitted to the Engineer-in-Charge for approval. 

On completion of an electric installation a certificate shall be furnished by the 

contractor, countersigned by the certified supervisor under whose direct supervision 

the installation was carried out. This certificate shall be in a prescribed form as 

required by the local electric supply authority. 
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12. LIGHT FIXTURES 

12.1 SCOPE 

Scope of work under this section shall include supply inspection/testing at suppliers/ 

manufacturer's premises at site, receiving at site, safe storage, transportation from point 

of storage to point of erection, erection and commissioning of light fittings, fixtures and 

accessories for back of 

 

the house area including all necessary supports, brackets, down rods and painting etc. 

as required. 

12.2 STANDARDS 

The lighting and their associated accessories such as lamps, reflectors, housings, 

ballasts etc., shall comply with the latest applicable standards, more specifically the 

following: 

 

Electric light fittings General and safety requirements IS - 1913. Industrial 

lighting fittings with metal reflectors IS - 1777 

Decorative lighting outposts IS - 5077 

Flood Lights IS – 10322 (Part-5, 

Section 5) 

Luminaries for street lighting IS – 10322 (Part-3) 

Bayonet lamp holders IS - 1258 

Bi-pin lamp holders for tubular- fluorescent lamps IS - 3323 Ballasts for 

use in fluorescent light fittings IS - 1534 

Starters for fluorescent lamp IS - 2215 

Ballast for HP MV lamps IS – 6616 

 

                Capacitors for use in fluorescent, HPMV & LP sodium Vapour lamps circuits 

Tubular Fluorescent lamps IS 2418 (Part I) 

High pressure mercury vapour lamps IS 9900 (Part I) 

Tungsten filament general electric lamps IS 418 

 

12.3 LIGHT FITTINGS-GENERAL REQUIREMENTS 

a) Fittings shall be designed for continuous trouble free operation under atmospheric 
conditions without reduction in lamp life or without deterioration of materials and 
internal wiring. Outdoor fittings shall be weather - proof and rain proof. 

b) Fittings shall be so designed as to facilitate easy maintenance including cleaning, 
replacement of lamps/ starters etc. 
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c) All fittings shall be supplied complete with lamps. All mercury vapor and sodium 
vapor lamp fittings shall be complete with accessories like ballasts, power factor 
improvement capacitors, starters, etc. Outdoor type fittings shall be provided with 
weather proof boxes. 

d) Fluorescent lamp fittings shall be complete with all accessories like ballasts, power 
factor improvement capacitors, starters capacitors for correction of stroboscopic effect. 

e) Each fitting shall have a terminal block suitable for loop-out connection by 1100 V 
PVC insulated copper conductor wires upto 4 sq.mm the internal wiring should be 
completed by the manufacturer by means of standard copper wire and terminated on 
the terminal block. 

f) All hardwires used in the fitting shall be suitably plated or anodised and 
passivated. 

g) Earthing Each lighting fitting shall be provided with an earthing terminal. All 
metal or metal enclosed parts of the housing shall be bonded and connected to the 
earthing terminal so as to ensure satisfactory earthing continuity throughout the 
fixture. 

h) Painting/Finish All surfaces of the fittings shall be thoroughly cleaned and 
degreased and the fittings shall be free from scale, rust, sharp-edges, and burrs. 

i) The housing shall be stove-enamelled or anodised as required. The surface shall 
be scratch resistant and shall show no sign of cracking or flaking when bent through 
90 deg. over 12 mm dia mandrel. 

 

12.3.1 Decorative Type Fittings: 

Decorative fluorescent fittings shall be provided with mounting/housing channel cum 

reflectors of CRCA sheet steel. Stove enamelled diffusers or louvers shall be 

translucent white polystyrene. 

 

12.3.2 Accessories for Light Fittings Reflectors:   

The reflectors shall be made of CRCA sheet steel/aluminium /Silvered glass/Chromium 

plated sheet copper as required. The thickness of reflectors shall be as per relevant 

standards. Reflectors made of steel shall have stove enamelled/ vitreous enamelled/ 

epoxy coating finish. Aluminium used for reflectors shall be anodised/epoxy stove 

enamelled/ mirror polished. The finish for the reflector shall be as specified. The 

reflectors shall be free from scratches/ blisters and shall have a smooth and glossy 

surface having optimum light reflecting coefficient. Reflectors shall be readily removable 

from the housing for cleaning and maintenance without use of tools. 

12.3.3 Lamp/Starters Holders: 

Lamp holders shall have low contact resistance and shall be resistant to wear. They 

shall hold lamps in position under normal conditions of shock and vibration prevalent 

in an industrial atmosphere. 

Lamp holders for fluorescent lamps shall be of spring loaded bi-pin rotar type. Live 

parts of the lamp holder shall not be exposed during insertion or removal of the lamp or 

after the lamp has been taken out. 
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Lamp holders for incandescent and mercury vapour lamps shall be bayonet type upto 

100 W and Edison screw type for higher wattages. 

Starter holders for fluorescent lamps shall be so designed that they are mechanically 

roboust and shall be capable of withstanding shocks during transit, installation and 

use. 

 

12.3.4 Ballasts: 

The ballasts shall be designed for long life and low power loss. They shall be mounted 

using self- locking, anti -vibration fixtures and shall be easy to remove without 

dismounting the fittings. The enclosures shall be dust tight and non-combustible. 

Ballasts shall be inductive, heavy duty type, filled with thermosetting, insulating, 

moisture repellent polyester compound filled under pressure or vacuum. Ballasts shall 

be provided with taps to set the voltage. The ballast wiring shall be of copper and they 

shall be free from dust. 

Separate ballast shall be provided in case of multi-lamp fittings, except in case of 2 x 20 
W fittings. 

 

12.3.5 Starters: 

Starters shall have bi-metal electrodes and high mechanical strength. Starters shall be 

replaceable without disturbing the reflector of lamps and without use of any tool. 

Starters shall have brass contacts and radio interference capacitor. 

 

12.3.6 Capacitors: 

The Capacitors shall have a constant value of capacitance and shall be connected across 

the supply of individual lamp circuits. 

The capacitor shall have a value of capacitance so as to correct the power factor of its 

corresponding lamps circuit to 0.95 lag or better. Capacitor shall be hermetically sealed 

preferably in a metal enclosure to prevent seepage of impregnate and ingress of 

moisture. 

 

12.3.7 Lamps: 

Incandescent lamps shall be clear type unless otherwise specified. Fluorescent lamps 

shall be "day- light colour" type unless otherwise specified and shall be provided with 

features to avoid blackening of lamp ends. 

Mercury vapour lamps shall be of high pressure, colour corrected type. 

Lamps shall be capable of withstanding vibrations prevalent in an industrial 

atmosphere and connections at bend in wires and filament/electrodes shall not break 

under such circumstances. PL Lamps shall be energy effective compact single ended 

light sources in 9 to 11W ratings consisting of two narrow glass tubes welded together. 
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The lamp shall be complete with integral glow switch starter and capacitor and two 

pin electrical connections. 

The lamp shall be colour rendered to give warm colour impression. The comptalux 

lamp shall have a long life and shall be energy efficient. 

12.4 INSTALLATION 

12.4.1  The light fixtures and fittings shall be assembled and installed in position 
complete and ready for service, in accordance with details, drawings, 
manufacturer's instructions and to 

 

 

the satisfaction of the Engineer-in-Charge. Pendent fixtures specified with 

overall stem lengths are subject to change and shall be checked with conditions 

on the job and installed as directed. All suspended fixtures shall be mounted 

rigid and fixed in position in accordance with drawings, instructions and to the 

approval of Engineer-in-Charge. Fixtures shall be suspended true to 

alignment, plumb level and capable of resisting all lateral and vertical forces 

and shall be fixed as required. 

12.4.2  All suspended light fixtures, fans etc, shall be provided with concealed 
suspension arrangement in the concrete slab/roof members. It is the duty of 
the Contractor to make these provisions at the appropriate stage of 
construction. Exhaust fans shall be fixed at location shown on drawings. They 
shall be wired to a plug socket outlet at a convenient location near the fan. All 
switch and outlet boxes, for fans and light fittings shall be bonded to earth. The 
recessed type fixtures shall not be supported into the false ceiling frame work. 
This shall have independent support from the socket of ceiling using conduit 
down rods/steel chain with provision for adjusting the level of fitting. Wires 
shall be connected to all fixtures through connector blocks. Wires brought out 
from junction boxes shall be encased in flexible pipes for connecting to fixtures 
concealed in suspended ceiling. The flexible pipes shall be checknut to the 
junction box with a brass bush. Double checknut at the fixture and flexible 
pipes, wherever used shall be of make and quality approved by Engineer-in-
Charge. 

 

13. EARTHING: 

13.1 SCOPE 

All the non-current carrying metal parts of electrical installation shall be earthed as 

per IS:3043. All equipment, metal conduits, rising main cable armour, switch gear, 

distribution boards, meters, all other metal parts forming part of the work shall be 

bonded together and connected by two separate and distinct conductors to earth 

electrodes. Earthing shall be in conformity with the provisions of Rules 32, 61, 62, 67 

and 68 of IER 1956. 

 

13.2 G.I. PIPE EARTH STATION 



 VOL-II (Tender Ref. no. JIL/WT/7A) 

213 
 

G.I. pipe shall be of medium class, 40 mm dia and 4.5 m length. Galvanising shall 

conform to relevant Indian Standards. G.I. pipe electrode shall be cut tappered at the 

bottom and provided with holes of 12 mm dia drilled not less than 7.5 cm from each 

other up to 2 M of length from bottom. The pipe electrode shall be as far as practicable 

embedded below permanent moisture level. Except where rock is encountered, pipes 

shall be driven to a depth of at least 4.5 mtr. Where rock is encountered at a depth of 

less than 2.5mtr the electrode may be buried inclined to the vertical and the 

inclinations shall not be more than 30 deg from the vertical. The pipe electrode shall 

be made of one piece. Earth leads to the electrode shall be laid in a heavy duty GI pipe 

and connected to the pipe electrode with brass bolts, nuts and washers. GI pipe shall 

be terminated in a wire meshed funnel. The funnel shall be enclosed in a masonry 

chamber of 450 mm x 450 mm dimensions. The chamber shall be provided with C.I. 

frame and CI inspection cover. The earth station shall also be provided with a suitable 

permanent identification label tag. The earth electrode shall conform to IS:3043 latest 

edition. The soil around the earthing electrode shall be treated to reduce the resistivity 

of the soil by filling the complete depth of electrode with alternative layers of charcoal 

and salt. 

 

13.3 PLATE EARTH STATION 

Plate electrodes shall be made of G.I./copper (CU) plate of 6.30mm/3.15mm thick and 

600 x 600mm size. The plate shall be buried vertically in ground at a depth of not less 

than 4.5 meters to the top of the plate, the plate being encased in charcoal to a thickness 

of 300 mm all round. It is preferable to bury the electrode to a depth where subsoil 

water is present. Earth leads to the electrode shall be laid in a heavy duty GI pipe and 

connected to the plate electrode with brass bolts, nuts and washers. A GI pipe of not less 

than 20 mm dia shall be clamped with bolts vertically to the plate and terminated in a 

wire meshed funnel. The funnel shall be enclosed in a masonry chamber of 450 mm x 

450 mm dimensions. The chamber shall be provided with GI frame and CI inspection 

cover. The earth station shall also be provided with a suitable permanent 

identifications label 

 

tag.  The earth electrode shall conform to IS: 3043 latest edition. 

 

13.4 EARTHING CONDUCTORS 

All earthing conductors shall be of high conductivity copper/or GI as specified and 

shall be protected against mechanical damage and corrosion. The connection of earth 

electrodes shall be strong secure and sound and shall be easily accessible. The earth 

conductors shall be rigidly fixed to the walls, cable trenches, cable tunnel, conduits and 

cables by using suitable clamps. 

Main earth bus shall be taken from the main medium voltage panel to the earth 

electrodes. The number of electrodes required shall be arrived at taking into 

consideration the anticipated fault on the medium voltage network. 
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Earthing conductors for equipment shall be run from the exposed metal surface of the 

equipment & connected to a suitable point on the sub main or main earthing bus. All 

switch boards, distribution boards and isolators disconnect switches shall be connected 

to the earth bus. Earthing conductors shall be terminated at the equipment using suit 

able lugs, bolts, washers and nuts. 

All conduits cable armouring etc., shall be connected to the earth all along their run 

by earthing conductors of suitable cross sectional area. The electrical resistance of 

earthing conductors shall be low enough to permit the passage of fault current necessary 

to operate a fuse/ protective device or a circuit breaker and shall not exceed 2 Ohms. 

13.5 LOCATION FOR EARTH ELECTRODE: 

Normally an earth electrode shall not be situated less than 2 M from any building. 

Care shall be taken that excavation for earth electrode may not affect the column 

footings or foundation of the building. Further the location shall be such where the 

soil has reasonable chance of retainting moisture as far as possible. Entrances, 

pavements and roadways are definitely to be avoided for locating the earth electrode. 

 

13.6 EARTHING SYSTEM 

Main earthing grid shall be of 50 x 6 GI strip laid in a grid formation. All other 

equipments shall be earthed to this strip. All panels, equipments and non-current 

carrying conductor shall be earthed through the strip/wire of suitable size. 

Main panels - 32 x 6 

Main panels to sub panels - 32 x 3 

Sub panel to DB - 25 x 3 

DBs to sub DBs - 8 SWG G.I. 

Earthing system shall be mechanically robust and the joints shall be capable of 

retaining low resistance even after subjection to fault currents. 

Joints shall be tinned, soldered and/or double rivetted. All the joints shall be 

mechanically and electrically continuous and effective. Joints shall be protected 

against corrosion. 

 

13.7 TESTING 

On the completion of the entire installation, the following tests shall be conducted: 

i) Earth resistance of electrodes. 

ii) Impedance of earth continuity conductors. 

iii) Effectiveness of earthing. 

All meters, instruments and labour required for the tests shall be provided by the 

contractor. The test results shall be submitted in the prescribed tabulated form in 

triplicate to the Engineer- in-Charge for approval. 

 

14. LIGHTNING PROTECTION SYSTEM 
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The lightning protection system shall comply with IS: 2309/ 1989 and Indian 

Electricity Act and Rules. 

The lightning protection system shall be installed as indicated on the drawings or in 

case such is not available the contractor shall prepare one as per IS-2309/1989 and 

get the same approved by Engineer-in-charge. 

 

15. ERECTION, TESTING AND COMMISSIONING 

15.1 GENERAL 

This section shall cover erection, testing and commissioning of all electrical 

equipment such as HT & L.T. Switchgear Transformers, earthing etc. to the 

satisfaction of the Engineer-in-charge, IS codes and authorities. Requisite number of 

copies and of test reports shall be furnished to the Engineer-in-charge and local 

authorities. 

All such tests shall be carried out by the Contractor with his own instruments in the 

presence of the Engineer-in-charge. Necessary fees, if any to be paid to the 

authorities, shall be borne by the Contractor. 

 

If special tests in addition to the standard given below are required by the Engineer-

in-charge, the Contractor shall carry out the same at his own cost to the satisfaction 

of the Engineer-in- charge. Three copies of test certificates showing readings and 

details of tests carried out as above, duly signed and dated by the Contractor and 

the Engineer-in-charge's Representative shall be bound in neat folder and 

submitted to the Engineer-in-charge. 

Upon completion of the installation or part thereof, the Contractor shall test the 

equipment installed under this contract in presence of the Engineer-in-charge. 

Tests shall include those specified in the Indian Electricity Rules and relevant 

Indian Standards as detailed below in addition to a through visual inspection to 

check compliance with this specification and to ensure that no part of the 

installation is damaged or otherwise defective. 

 

15.2 Cable Work 

Meggar test of cores of cables before termination, after termination and before 

commissioning. Testing of the complete cable installation shall be as per CPWD 

General Specifications for Electrical Works (Part II-External) 1994 as amended 

upto date. 

 

15.3 Earthing System 

a) Earth continuity for all earthing circuits. 

b) Earth electrode resistance. 
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15.4 Capacitor Banks 

Insulation resistance with 500 VDC megger shall be carried out and test results 

recorded. 

15.5 POLARITY TEST OF SWITCH 

In a two wire installation a test shall be made to verify that all switches in every 

circuit have been fitted in the same conductor throughout and such conductor shall 

be labeled or marked for connection to the phase conductor or to the non-earthed 

conductor of the supply. 

A verification of polarity shall be made and shall be ensured that all fuses and 

single pole control devices are connected in the live conductor only and for socket 

outlets that the wiring is correctly connected. 

 

15.6 EARTH ELECTRODE RESISTANCE TEST 

The earth resistance of the earth electrode is to be measured by an earth testing 

"Megger" provided with a direct reading ohm-meter. Readings obtained in ohms 

shall not be more than 1 ohms. If necessary, with the approval of Engineer-In-

Charge additional electrode shall be provided away for the resistance area and 

linked to the electrode and inter-connecting tape/wire will be paid on unit or 

linear basis. 

 

15.7 INSULATION RESISTANCE TEST. 

Insulation resistance test should be made before the installation is permanently 

connected to the electric supply. The insulation resistance is to be measured by 

using an approved portable hand operated insulation resistance tester reading 

directly in ohms. The voltage of this tester 

shall be about 500 volts. The insulation resistance to earth shall not be less than 1 

mega ohm when measured with all fuse links in place, all switches closed and all 

poles or phase of wires are electrically linked. 

 

15.8 EARTH CONTINUITY TEST 

The earth continuity conductor should be tested for continuity to ensure that there 

is no breakage or loose connections in the system. 

 

16. FIRE DETECTION SYSTEM 

16.1 GENERAL 

a. Provide Fire Detection and Alarm System in accordance with NFPA 72 
(Latest edition) and requirements of the Contract Documents. Provide a complete 
operable and intelligent analog addressable Fire Alarm and Detection System with 
associated communication and notification systems. The system shall include 
interfaces for foreign systems, as described herein and in accordance with the 
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Contract 

Documents, and all applicable Codes, Standards and local Regulations, and be 

approved by Fire Services. 

b. All Plant furnished shall be new and the latest state-of-the-art, products of 
a single Manufacturer engaged in the manufacturing of analog fire detection devices 
for at least 5 years. 

c. All software licenses shall be supplied as part of the contract. Renewable & 
subscription license are not acceptable. 

d. The system shall be supplied, installed, tested, and approved by the local 
Authority Having Jurisdiction, and turned over to the Contractor in an operational 
condition. 

e. The subcontractor shall contract with a single supplier for the fire alarm 
Plant, engineering, programming, inspection and tests, and shall provide a “UL 
Listing Certificate” for the complete system. 

f. Drawings: The Drawings shall serve to indicate the general arrangement of 
the various Plant and their generic functional interconnections. However, layout 
of Plant, accessories, specialties, conduit system and wiring, are diagrammatic and 
do not necessarily indicate every required device, fitting, etc., required for the 
complete installation. 

 

16.2 DRAWINGS & TECHNICAL SUBMITTALS 

16.2.1 General: 

Two copies of all submittals shall be submitted to the Engineer-in-Charge for 
review. 

All references to manufacturer's model numbers and other pertinent information 

herein is intended to establish minimum standards of performance, function and 

quality. Equivalent compatible UL-listed equipment from other manufacturers may 

be substituted for the specified equipment as long as the minimum standards are 

met. 

For equipment other than that specified, the contractor shall supply proof that such 

substitute equipment equals or exceeds the features, functions, performance, and 

quality of the specified equipment. 

 

16.2.2 Shop Drawings: 

Sufficient information, clearly presented, shall be included to determine 

compliance with drawings and specifications. 

Include manufacturer's name(s), model numbers, ratings, power requirements, 

equipment layout, device arrangement, complete wiring point-to-point diagrams, 

and conduit layouts. Show annunciator layout, configurations, and terminations. 

 

16.2.3 Manuals: 
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Submit simultaneously with the shop drawings, complete operating and 

maintenance manuals listing the manufacturer's name(s), including technical data 

sheets. 

Wiring diagrams shall indicate internal wiring for each device and the 

interconnections between the items of equipment. 

 

Provide a clear and concise description of operation that gives, in detail, the 

information required to properly operate the equipment and system. 

 

16.2.4 Software Modifications 

Provide the services of a factory trained and authorized technician to perform all 

system software modifications, upgrades or changes. Response time of the 

technician to the site shall not exceed 4 hours. 

Provide all hardware, software, programming tools and documentation necessary to 

modify the fire alarm system on site. Modification includes addition and deletion of 

devices, circuits, zones and changes to system operation and custom label changes 

for devices or zones. The system structure and software shall place no limit on the 

type or extent of software modifications on- site. 

 

16.2.5 Certifications: 

Together with the shop drawing submittal, submit a certification from the major 

equipment manufacturer indicating that the proposed supervisor of the 

installation and the proposed performer of contract maintenance is an authorized 

representative of the major equipment manufacturer. Include names and 

addresses in the certification. 

 

16.3 WARRANTY 

All work performed and all material and equipment furnished under this contract 

shall be free from defects and shall remain so for a period of at least one (1) year 

from the date of acceptance. 

 

16.4 APPLICABLE STANDARDS AND SPECIFICATIONS 

The specifications and standards listed below form a part of this specification. The 

system shall fully comply with the latest issue of these standards, if applicable. 

A. National Fire Protection Association (NFPA) - USA: NFPA 13
 Sprinkler Systems 

NFPA 16 Foam/Water Deluge and Spray Systems 

NFPA 17  Dry Chemical Extinguishing Systems NFPA 

17A Wet Chemical Extinguishing Systems 
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NFPA 2001 Clean Agent Extinguishing Systems NFPA 72 

 National Fire Alarm Code NFPA 76

 Telecommunication Facilities NFPA 318 Clean 

Room Applications 

NFPA 101 Life Safety Code 

NFPA 90A Air conditioning & ventilation system 

B. Underwriters Laboratories Inc. (UL) - USA: 

UL 268 Smoke Detectors for Fire Protective Signaling Systems 

UL 864 Control Units for Fire Protective Signaling Systems 9th 

Edition Listed UL 268 A Smoke Detectors for Duct Applications 

UL 521 Heat Detectors for Fire Protective Signaling Systems UL 464 

Audible Signaling Appliances 

UL 38  Manually Actuated Signaling Boxes 

UL 346 Waterflow Indicators for Fire Protective Signaling Systems 

UL 1971 Visual Notification Appliances 

UL 228 Door Holders NATIONAL BUILDING CODES IS CODES 

The Video Display Terminal (VDT) shall comply with Swedish magnetic 

emission and X- radiation guidelines MPR 1990:10. 

APPROVALS: 

The system shall have proper listing and/or approval from the following nationally 

recognized agencies: 

UL Underwriters Laboratories Inc (9th Edition) 

The fire alarm control panel shall meet UL Standard 864 9th Edition (Control 
Units). 

The system shall be listed by the national agencies as suitable for extinguishing 

release applications. The system shall support release of high and low pressure 

CO2. 

 

16.5 PRODUCTS (EQUIPMENT AND MATERIAL) 

All equipment and components shall be new, and the manufacturer's current 

model. The materials, appliances, equipment and devices shall be tested and listed 

by a nationally recognized approvals agency for use as part of a protective 

signaling system, meeting the National Fire Alarm Code. 

All equipment and components shall be installed in strict compliance with 

manufacturers' recommendations. Consult the manufacturer's installation 

manuals for all wiring diagrams, schematics, physical equipment sizes, etc., before 

beginning system installation. 
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All equipment shall be attached to walls and ceiling/floor assemblies and shall be 

held firmly in place (e.g., detectors shall not be supported solely by suspended 

ceilings). Fasteners and supports shall be adequate to support the required load. 

 

16.6 CONDUIT AND WIRE 

16.6.1 Conduit: 

Conduit shall be in accordance with The National Electrical Code (NEC), local and 

state requirements. 

Where required, all wiring shall be installed in conduit or raceway. Conduit fill shall 

not exceed 40 percent of interior cross sectional area where three or more cables are 

contained within a single conduit. 

Cable must be separated from any open conductors of power, or Class 1 circuits, 

and shall not be placed in any conduit, junction box or raceway containing these 

conductors, per NEC Article 760-29. 

Wiring for 24 volt DC control, alarm notification, emergency communication and 

similar power- limited auxiliary functions may be run in the same conduit as 

initiating and signaling line circuits. All circuits shall be provided with transient 

suppression devices and the system shall be designed to permit simultaneous 

operation of all circuits without interference or loss of signals. 

Conduit shall not enter the fire alarm control panel, or any other remotely 

mounted control panel equipment or back boxes, except where conduit entry is 

specified by the FACP manufacturer. 

Conduit shall be 3/4-inch (19.1 mm) minimum. 

 

16.6.2 Wire: 

All fire alarm system wiring shall be new. 

Wiring shall be in accordance with local, state and national codes (e.g., NEC Article 

760) and as recommended by the manufacturer of the fire alarm system. Number 

and size of conductors shall be as recommended by the fire alarm system 

manufacturer, but not less than 18 AWG (1.02 mm) for Initiating Device Circuits 

and Signalling Line Circuits, and 14 AWG (1.63 mm) for Notification Appliance 

Circuits. 

All wire and cable shall be listed and/or approved by a recognized testing agency 

for use with a protective signalling system. 

Fiber optics cable: 62.5/125 micrometers (multi-mode); 50/125 micrometers 

(multimode), or 9/125 micrometers (single mode). Maximum attenuation is 10 dB 

with 62.5/125 μm cable, The single/Multimode fibre optics network shall be used 

for Fire detection, Digital Voice & Fire fighters Telephone for data transfer.(100 

Mb). The Cable shall be laid underground from one block to another block 

underground with all accessories. 
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16.7 FINAL INSPECTION 

At the final inspection, a factory-trained representative of the manufacturer of the 

major equipment shall demonstrate that the system functions properly in every 

respect. 

 

16.8 INSTRUCTION 

Instruction shall be provided as required for operating the system. Hands-on 

demonstrations of the operation of all system components and the entire system 

including program changes and functions shall be provided. 

The contractor and/or the systems manufacturer's representatives shall provide a 

typewritten "Sequence of Operation." 

The entire Fire alarm System components shall be of same make and Listed. The 

data sheets of each equipment shall be submitted along with offer. 

 

17. STREET LIGHTING 

17.1 SCOPE 

The specifications cover the supply, installation, testing and commissioning of the 

following items: 

i.  Street lighting poles complete with all accessories e.g. looping box, clamps 
MCBs and required hardwares etc. 

ii.  Street lighting fixtures complete with all accessories e.g lamps, holders, 
choke, upto terminal box etc. 

iii. Wiring of street light fixtures. 

iv. Cable laying, earthing and inter connection. G.I. pipes for cable entry to 
looping box. 

v. Foundation of poles and erection. 

All the items should be tested and installed as per the latest Indian standards 

specifications and all the sundry items such as clamps, bolts, nuts, racks, support 

miscellaneous wiring etc., required to make the installation complete shall be taken 

care while quoting the major items. 

17.2 GALVANISED CONICAL POLES 

Design: The Conical Poles shall be designed to withstand the maximum wind speed 

of 160 km / hr. The top loading i.e. area and the weight of fixtures are to be 

considered to calculate maximum deflection of the pole and the same shall meet 

the requirement of BS: 5649 / BSEN 40. 

Pole Shaft: The pole shaft shall have circular cross section and shall be 

continuously tapered with single longitudinal welding. There shall not be any 

circumferential welding. The welding of pole shaft shall be done by Submerged Arc 

Welding (SAW) process. 
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All conical pole shafts shall be provided with the rigid flange plate of suitable 

thickness with provision for fixing foundation bolts. This base plate shall be fillet 

welded to the pole shaft at two locations i.e. from inside and outside. The welding 

shall be done as per qualified MMAW process approved by Third Party Inspection 

agency. 

 

Door opening: The conical poles shall have door of approximate 500 mm length 

at the elevation of 500 mm from the Base plate. The door shall be vandal resistance 

and shall be weather proof to ensure safety of inside connections. The door shall be 

flush with the exterior surface and shall have suitable locking arrangement. There 

shall also be suitable arrangement for the purpose of earthing. 

The pole shall be adequately strengthened at the location of the door to compensate 

for the loss in section. 

Material: Conical Poles shaft HT steel Conforming to grade S355JO, Base Plate 

Fe 410 conforming to IS 226 / IS 2062, Foundation Bolts EN 8 Gr. As per IS 1367 

Welding: The welding shall be carried out confirming to approved procedures duly 

qualified by third party inspection agency. The welders shall also be qualified for 

welding the conical shafts. 

Pole sections: The conical poles shall be in single section (upto 11 mtr). There shall 

not be any circumferential weld joint. 

 

Galvanization: The poles shall be hot dip galvanised as per IS 2629 / IS 2633 / IS 

4759 standards with minimum coating thickness of 65 micron. The galvanizing shall 

be done in single dipping. 

 

Manufacturing: The manufacturing unit shall be ISO 9001: 2000 & ISO 14001 

 

Pole Testing Facility: The manufacturing unit shall have in-house pole testing 

facility for validation of structural design data. The pole testing facility shall conform 

to BS EN 40-3-2-2000 part 3-2. 

 

Fixing Type: The conical poles shall be bolted on a pre-cast foundation with a set of 

foundation bolts for greater rigidity. 

 

17.3 ERECTION OF POLE 

While loading, transporting, unloading and erecting the poles care shall be taken 

so that the poles do not get bent. Out of shape and where necessary such defects 

shall be rectified before the poles are erected in position. The poles shall be erected 

in plumb line and correct level as indicated in the drawing and to the satisfaction of 

the Engineer-in-charge. They shall be kept in this position with the help of manila 
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ropes until the foundation are constructed (for a minimum period of 10 days) and 

the back filling is complete. Foundation shall be made with reinforced cement 

concrete (1:2:4) and not less than 200 mm thick all round. The pole base plate shall 

be fixed over 150 mm thick concrete bed. Foundation shall be continued upto 300 

mm or more above ground level as per location of the pole to avoid ingress of 

water logging etc. The foundation shall be tapered suitably into a collar. The 

excavated portion shall be filled back with earth and consolidated. The cement 

concrete foundations shall be cured properly by covering the same with water 

soaked or moist gunny bags at least two weeks before loading the pole. 

 

17.4 ERECTION OF LIGHT FIXTURES 

Each light fixture shall be connected to the supply through MCB of a suitable rating 

mounted in the looping box. The fitting shall be fixed to the pole properly and 

securely. 

 

17.5 WIRING OF LIGHT FIXTURES 

The wiring of lighting fixtures from terminal block by means of 2.5 Sq.mm PVC 

insulated two core copper conductor through a suitable rated MCB and neutral. 

Cost of two core connecting cable from junction box to lighting fixture and earth 

wire complete with connections are included in the quoted rate. 

17.6 CABLING WORKS 

All cable installation work shall be done as per relevant clauses of section cable 

work. 

 

17.7 TESTS 

The following tests shall be carried out before handing over the installation, tests on 

all fittings and cables as per IS specification: 

• Meggar test 

• Continuity test 

• Polarity test and phase sequence test 
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PREAMBLE TO BILL OF QUANTITIES

1. This Bill of Quantities (“BOQ”) shall be read in conjunction with all Volumes of the tender documents as listed out

at Clause 1.1 of the Contract Agreement. 

2. Rates shall include the cost of all labour, materials, tools, plants and machinery, equipment, tower cranes/hoists,

all form of works, steel scaffoldings, transportation and wastages etc. and testing of materials with Contractor’s

testing appliances (as required), all other taxes, duties, levies, royalties, any other statutory obligations, Electricity,

water, Contractor’s overheads & profit etc. Only GST shall be paid extra, as applicable. 

3. The items of work set out herein which are further detailed in the work order, shall be carried out as per the

approved drawings, specifications and directions of the Engineer-in-charge of Jaypee Infratech Limited

(hereinafter called as JIL). 

4. The Contractor shall be deemed to have studied the drawings, specifications and details of work to be

completed within the time schedule and to have acquainted itself with the conditions prevailing at Site. The

quoted rates shall be applicable for all works in any shape/size/section and design etc.

5. The quantities shown against various items, as provided by JIL, are estimated and provisional and are given to

provide a common basis for bidding. Any increase or decrease in the quantities shall not form the basis for

alteration of the rates quoted and accepted. The basis of payment will be actual quantities of work ordered and

carried out.

6. In cases where the specifications given in the Description of the item of work in BOQ are found wanting, the

CPWD Specifications-2019 (with up-to-date correction slips) shall be followed; and where not specified,

specifications of the latest edition of relevant IS codes shall be applicable. In case of any ambiguity in

interpretation, JIL’s decision shall be final and binding.

7. The rates and the prices shall hold good for all heights/ depths leads, lifts and levels from foundation level to the

Top Roof Structure, working in all conditions including in/under water, liquid mud, foul conditions etc. unless

otherwise specifically stated against an item in the BOQ. 

8. Materials that will be supplied free of cost by JIL, will be delivered to a single designated location at the Site.

Transportation within the Site, re-handling, storage and all other costs shall be to the account of the Contractor.

JIL reserves the right to withdraw any part of the Works from the scope of work of the Contractor, and to do or

engage one or more agencies to perform for any item or part of the scope of work, as it deems necessary. Any

action taken under this Clause 8 shall not constitute a breach of the Contract.
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9. Rates include all costs for disposal of surplus earth within site as per instructions of Engineer-in-Charge and any

dismantled R.C.C./Cement Concrete rubbish or malba etc. outside the site premises; all form work, removal of

labour, hutment, any temporary structure etc., demobilization from site/any premises provided by JIL. Nothing

extra shall be payable on any such account.

10. The anti-termite treatment shall be carried out through an approved and registered agency and strictly in

accordance with IS: 6313 Part-II: 1981. The specialized agency shall furnish the guarantee in the name of JIL for a

period of not less than 10 years from the Completion Date. Notwithstanding this, the responsibility of the

effectiveness of the treatment shall be entirely and unqualifiedly be of the main Contractor of the work.

11. The water-proofing treatment shall be carried through an approved and registered agency and strictly in

accordance with manufacturer specifications. The specialized agency should furnish the guarantee (through

the manufacturer) in the name of JIL for a period of not less than 10 years from the Completion Date.

Notwithstanding this, the responsibility for the effectiveness of the treatment shall be entirely and unqualifiedly

be of the Contractor.

12. General directions and descriptions of work and materials are not necessarily repeated nor summarized in the Bill

of Quantities. References to the relevant sections of the contract documentation shall be made before entering

prices against each item in the priced Bill of Quantities.

13. All materials samples to be submitted and got approved from JIL before execution of work. 

14. The whole cost of complying with the provisions of the Contract shall be included in the items provided in the

priced Bill of Quantities, and where no items are provided, the cost shall be deemed to be distributed among

the rates and prices entered for the related items of Work.

15. The method of measurement of completed work for payment shall be in accordance with the Technical

Specifications & IS Codes.

16. Errors will be corrected by JIL for any arithmetic errors in computation or summation in accordance with this

clause:

16.1.  only for unit price contracts, if there is a discrepancy between the unit price and the total price that is

obtained by multiplying the unit price and quantity, the unit price shall prevail and the total price shall be

corrected, unless in the opinion of JIL there is an obvious misplacement of the decimal point in the unit price, in

which case the total price as quoted shall govern and the unit price shall be corrected; 
16.2.  If there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals shall

prevail and the total shall be corrected; and 

16.3.  If there is a discrepancy between words and figures, the amount in words shall prevail, unless the amount

expressed in words is related to an arithmetic error, in which case the amount in figures shall prevail subject to

sub-clauses 16.1 and 16.2 above.

Page 3 of 38



VOL-III (BOQ), Tender  Ref no. JIL/WT/7A

PACKAGE-II ( KSI 6,7,8,9&10)
GENERAL TERMS

1 The work to be executed by approved "A"class electrcial  contractor only 

valid upto date.The copy of above licence shall be provided along with 

Tender.

2 B& L farm duly filled and signed shall be provided along with handing over 

of each unit/area as per SEB/PVVNL requirement.

3 The Items given in this schedule are provisional .The tenderer shall be paid 

for the actual quantity of work executed and measured at the site at the rates 

tendered.The client reserves the right to increase or decrease any of the 

quantities ,or ommit totally any item of work .AnyClaim by tenderer on these 

accounts will not be entertained.

4 All the items of work given in the schedule of quantities shall be executed 

strictly in accordance with the latest indian standards,specifications and the 

requirements of the electricity supply authority,read in conjunction with the 

relevant drawings and specifications.

5 The tenderer should visit the site and shall satisfy himself as to the 

conditions under which the work is to be performed/executed.He shall also 

check and ascertain the location of any existing structure or equipment or 

any other situation which may affect the work at any stage.No extra claim as 

a consequence of ignorance or on ground of insufficient description will be 

allowed at any stage/date.

6 All equipment,and material shall be ISI approved or as per Relevent IS 

whichever applicable.

7 All approval shall be obtained from owners site 

representative/consultant/Project manager before starting of execution.

8 All equipment and material shall be inspected at manufacturers works as per 

relevent IS by the client or his authorised representative before 

dispatch.However client reserves the right of waival of inspection for any 

material if he feels so but contractor shall be responsible for the quality of 

material as supplied at all time and material can be inspected at any time.

9 All shop drawings,vendors drawings shall be approved by the Owner's site 

representative/consultant/Project manager before fabrications .

10 All testing and commissioning shall be as per relevent IS for equipments 

and as per IS:732 for the installation.All test records shall be maintained and 

submitted to Owner's representative.

11 All materials manufactureres Test certificates,O&M manuals,data sheets 

shall be submitted along with supply .

12 The deduction of already executed Item/stage ie. Slab conduit,wall conduit 

etc. shall be made in each item whereever applicable.

13 any item if supplied by client shall be recovered from payments of 

contractor.

14 All safety Norms shall be followed during execution of work /stage.

BILL OF QUANTITIES

S.NO Description Amount (RS)

1 Super structure -                         

2 Basement -                         

3 fire alarm & detection -                         

-                         

GRAND  TOTAL -                        

INTERNAL ELECTRICAL WORKS FOR THE KASA ISLES,  AT JAYPEE GREENS, NOIDA(U.P)

GRAND SUMMARY

INTERNAL ELECTRICAL WORKS FOR THE KASA ISLES,  AT JAYPEE GREENS, NOIDA(U.P)



VOL-III (BOQ), Tender  Ref no. JIL/WT/7A

S./W.O 

no.
DESCRIPTION UNIT  TOTAL QTY  RATE  Amount

General notes:-

a

b

c

d

e

f

g

h

i

j

k

l

1

any item if supplied by client shall be recovered from payments of 

contractor.

All safety Norms shall be followed during execution of work /stage.

All wiring shall be of 1100 volts grade.

General requirements for point wiring 

All equipment and material shall be inspected at manufacturers works as 

per relevent IS by the client or his authorised representative before 

dispatch.However client reserves the right of waival of inspection for any 

material if he feels so but contractor shall be responsible for the quality 

of material as supplied at all time and material can be inspected at any 

time.

All shop drawings,vendors drawings shall be approved by the Owner's 

site representative/consultant/Project manager before fabrications .

All testing and commissioning shall be as per relevent IS for equipments 

and as per IS:732 for the installation.All test records shall be maintained 

and submitted to Owner's representative.

All materials manufactureres Test certificates,O&M manuals,data sheets 

shall be submitted along with supply .

The deduction of already executed Item/stage ie. Slab conduit,wall 

conduit etc. shall be made in each item whereever applicable.

The Items given in this schedule are provisional .The tenderer shall be 

paid for the actual quantity of work executed and measured at the site at 

the rates tendered.The client reserves the right to increase or decrease 

any of the quantities ,or ommit totally any item of work .AnyClaim by 

tenderer on these accounts will not be entertained.
All the items of work given in the schedule of quantities shall be 

executed strictly in accordance with the latest indian 

standards,specifications and the requirements of the electricity supply 

authority,read in conjunction with the relevant drawings and 

specifications.
The tenderer should visit the site and shall satisfy himself as to the 

conditions under which the work is to be performed/executed.He shall 

also check and ascertain the location of any existing structure or 

equipment or any other situation which may affect the work at any 

stage.No extra claim as a consequence of ignorance or on ground of 

insufficient description will be allowed at any stage/date.

All equipment,and material shall be ISI approved or as per Relevent IS 

whichever applicable.

All approval shall be obtained from owners site 

representative/consultant/Project manager before starting of execution.

The work to be executed by approved "A"class electrcial  contractor only 

valid upto date.The copy of above licence shall be provided along with 

Tender.

B& L farm duly filled and signed shall be provided along with handing 

over of each unit/area as per SEB/PVVNL requirement.

BILL OF QUANTITIES

INTERNAL ELECTRICAL WORKS FOR THE KASA ISLES, AT JAYPEE GREENS, NOIDA(U.P)

SUBHEAD :-INTERNAL ELECTRICAL WORK FOR TOWERS

PACKAGE-II ( KSI 6,7,8,9,10)



VOL-III (BOQ), Tender  Ref no. JIL/WT/7A

S./W.O 

no.
DESCRIPTION UNIT  TOTAL QTY  RATE  Amount

2

3

4

5

6

7

8

9

10

11

12

13

a

b

c

d

e

f

14

Switch / Switches/ socket outlets/eletronic fan regulator/dimmer with GI outlet 

boxes/ moulded outlet boxes of suitable sizes, heavy duty 'MS' hexogonal hook box 

with hook for ceiling fans/modular blanker plates.etc

All hard ware and civil work etc.

Circuit cum point wiring for UPS points shall include:

Circuit cum point wiring for light points, ceiling fan points & exhaust fan points, 6A 

raw light plug sockets, 16A raw power Sockets, Raw moulded socket outlets shall 

include:

Circuit Wiring (Phase & Neutral) of required length from DB / board to switch.

Point Wiring (Phase & Neutral) of required length from switch board to point.

Insulated Green Colour earth wire for earthing of light fixture, switch and socket 

outlet box and 3rd pin of socket. Each circuit will have a separate earth wire from the 

DB.

Conduits, bends, junction boxes, pull boxes and GI pull wire as required.

PVC Conduits shall be of FR type and shall be of minimum wall thickness shall be IS.  

(Rigid Heavy duty Conduit) unless otherwise specified. Company specified adhesive to 

be used for joining/ fixing of PVC conduits

GI and MS Conduits shall be of min. 16 G thickness. Metallic conduit work shall be 

complete with proper threads, check nuts/ lock nuts etc.

Flexible conduits, where ever required, shall be of heavy duty and complete with 

couplers. 

Minimum diameter of the conduit to be used shall be 20mm.  Conduit less than 

20mm dia is not to be used unless otherwise specified.

Conduiting may be concealed or surface mounted (Exposed) as the case may be.

Earth wiring shall also be FR PVC insulated unsheathed, flexible, copper conductor, 

single core as called for.

Size of earth wire shall be the same as of the phase conductor or as specified 

otherwise.

All Switches & Sockets shall be of modular design complete with modular plate and 

suitable sized GI/ moulded boxes as called for and shall be suitable upto 250V, AC 

supply.

The recessed Switches and Socket outlet boxes shall be of 1.2 MM thick pre-

galvanized sheet and of the same make / manufacturer as of the switches and 

sockets.  Local make boxes are not to be used.

The surface mounted Switches & Sockets outlet boxes shall be moulded and of the 

same make / manufacturer as of the Switches & Sockets.

All wiring shall be  FR PVC insulated unsheathed, flexible, copper conductor, single or 

multi core as called for.
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S./W.O 

no.
DESCRIPTION UNIT  TOTAL QTY  RATE  Amount

a

b

c

d

e

f

15

16

17

18
Cost of circuit cum point wiring shall include everything and all items 

and accessories to make the job complete in all respects.

Important Notes:

aFor Indoor Units of VRV System, 6A or 16A switched socket outlets to be used depending upon the load.

b For 1 Phase window AC Units, moulded socket outlets to be used.

cFor 1 Phase & 3 Phase Split Units, moulded socket outlets to be used (weather proof). Wiring and conduiting upto outdoor unit to be considered in the point rate.

1.0
For Light Points, Ceiling Fan Points, Exhaust Fan Points & 6A Socket 

Outlet Points:

i) For switch Controlled light points.

ii) For switch Controlled Ceiling Fan points.

iii) For switch Controlled Exhaust Fan points.

iv) For 6A switched socket outlets.

All circuit & point wiring shall be colour coded & shall have ferruling on either end for 

circuit identification.

The rates shall include material & labour for necessary length of circuit and point 

wiring, earth wiring, rigid and flexible conduiting, bends, junction boxes, pull boxes, 

screws, washers, check nuts, couplers, saddles, hangers supports, GI pull wire, civil 

work comprising chipping, cutting chases, fixing conduits & making good or surface 

clamping of conduit work as the case may be, modular switches, socket outlets, 

Electronic fan regulators surface or recessed outlet boxes as the case may be, ceiling 

rose, rigid and flexible conduit (PVC ), connectors and terminal blocks of proper rating 

etc. & sleeves etc. including lugs/ thimbles for terminations. Fan points wiring shall 

include switch as well as electronic speed regulator, and fan hook box with fan 

hook.Wiring shall include conduiting and wiring (Phase, Neutral, Earth) of light points/ 

fan points/ UPS and raw sockets outlets of required length from the distribution 

board via switch to the point

Insulated green colour earth wire for socket outlet box and furniture and a separate 

green colour earth wire with yellow band for 3rd pin of the socket outlet. Each circuit 

will have separate earth wires for 3rd pin earthing and box/ furniture earthing from 

the DB.

Conduits, bends, junction boxes, pull boxes and GI pull wire as required.

Switch / Switches/ socket outlets with GI/ moulded outlet boxes of suitable sizes as 

called for.

All hard ware and civil work etc.

Wiring terminations shall be made using proper sized thimbles/ lugs.

Circuit Wiring (Phase & Neutral) of required length.

Point Wiring (Phase & Neutral) of required length.
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S./W.O 

no.
DESCRIPTION UNIT  TOTAL QTY  RATE  Amount

v) For MCB Controlled Light points.

vi) Wiring with 2x1.5 sqmm + 1x1.5 sqmm (earth wire).

vii)
Wiring of required  length from DB to point via switch for switch 

controlled points.

viii) Modular switch & plate for light points

ix)
Modular switch & plate and electronic fan regulator for Ceiling Fan 

points

x)
Modular switch and plate for Exhaust Fan point and modular 

unswitched socket near Exhaust Fan

xi) Modular 6A, 5 pin switched socket outlets

xii) Suitable sizes of GI outlet boxes.

xiii)
PVC conduiting of required length complete with bends, junction boxes 

and pull boxes.

xiv)
Surface or recessed conduiting including civil work like chase cutting 

and making good as required (as the case may be).

xv PAYMENT TERMS shall be as follows(100%) (for wiring items )

a. Slab conduiting -15%

b. Wall conduiting-15%

c. Wiring-35%

d. Fixing of switches-20%

e. Testing & Commisoning-10%

f.     Handing Over-5%

PAYMENT TERMS (100%) (panels ,meter boards,rising mains,major 

equipments etc.)

a.    Supply -50%

b.    Installation-35%

c.   Testing & Commisoning-10%

d.   Handing Over-5%

PAYMENT TERMS (100%) (for DB items)

a.    Supply -30%

b.    Installation-55%

c.   Testing & Commisoning-10%

d.   Handing Over-5%

PAYMENT TERMS (100%) (for Free for fixing  items)

a. installation - 85%

b. Testing & Commisoning-10%

c. Handing over -5%

A.1

Wiring for the following light points with 3 x 1.5 sq. mm FR PVC 

insulated copper conductor 1100 volts grade stranded flexible 

wires of approved make in consealed or surface  PVC conduit 

heavy duty .The rates should include the modular switch 

,modular switch plate ,modular GI box of 1.20 mm thick and 

approved make,earthing of Switch box and Point.

A.1.1 Primary point as above. Pt. 13532

a slab conduiting Pt.

b wall conduiting Pt. 13532

c wiring Pt. 13532

d sheet & switches etc. Pt. 13532

e testing & commissioning Pt. 13532

f handing over Pt. 13532
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A.1.2
Same as item above but secondary point looped with primary 

point(with out  controlling switch )
Pt. 772

a slab conduiting Pt.

b wall conduiting Pt. 772

c wiring Pt. 772

d sheet & switches etc. Pt. 772

e testing & commissioning Pt. 772

f handing over Pt. 772

A.2

Wiring for the twin control light points  with 1.5 sq. mm FR 

PVC insulated copper flexible wires 1100 volt grade in concealed 

or surface PVC conduit of Heavy duty including providing and 

fixing of 2 nos 6Amp 2 way modular switches,modular switch 

plates ,GI modular switch plates etc. complete as required.the 

rates shall iunclude the earthing of point/fixture and switch boxes 

and circuit wiring from DB to switch boards etc. complete

A.2.1  point as above. Pt. 785

a slab conduiting Pt.

b wall conduiting Pt. 785

c wiring Pt. 785

d sheet & switches etc. Pt. 785

e testing & commissioning Pt. 785

f handing over Pt. 785

A.3

Wiring for the following light points with 3 x 1.5 sq. mm FR PVC 

insulated copper flexible wires in concealed or surface MS 

conduit of min 1.6 mm thick . Light point controlled by SPMCB 

provided in the DB (Cost of MCB not to be included here). (LIFT 

SHAFT)

A.3.1 Primary point controlled by one SPMCB. Pt. 15

A.3.2
Same as item above but secondary point i.e. point to be looped 

with primary point on alternate floors
Pt. 471

A.3.3

Supply & Wiring for the following light points with 3 x 1.5 sq. mm 

FR PVC Insulated copper  flexible wires 1100 v grade of 

approvedc make in consealed or surface MS Conduit of minimum 

1.6 mm thick. Light point controlled by SPMCB provided in the 

DB (Cost of MCB not to be included here). (COMMON AREA)

A.3.4 Primary point controlled by one MCB. Pt. 263

a slab conduiting Pt.

b wall conduiting Pt. 263

c wiring Pt. 263

d sheet & switches etc. Pt. 263

e testing & commissioning Pt. 263

f handing over Pt. 263

A.3.5
Same as item above but secondary point i.e. point to be looped 

with primary point
Pt. 1700

a slab conduiting Pt.

b wall conduiting Pt. 1700

c wiring Pt. 1700

d sheet & switches etc. Pt. 1700

e testing & commissioning Pt. 1700

f handing over Pt. 1700
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A.4

Wiring for Call Bell points with 3 x 1.5 sq. mm FR PVC insulated 

copper conductor 1100 volts grade stranded flexible wires of 

approved make in consealed or surface PVC conduit heavy duty 

.Rates shall include modular bell push ,modular switch plate and 

modular switch box etc of approved shade/make & quality.

no. 547

a slab conduiting Pt.

b wall conduiting Pt. 547

c wiring Pt. 547

d sheet & switches etc. Pt. 547

e testing & commissioning Pt. 547

f handing over Pt. 547

A.5

Wiring for Ceiling fan point with 3 x 1.5 sq. mm FR  PVC 

insulated copper conductor 1100 volts grade stranded flexible 

wires of approved make in consealed or surface PVC conduit 

heavy duty .Rates shall include modular switch ,Stepped type fan 

regulator ,modular switch plate and modular switch 

box,Haxagonal fan Box etc of approved shade/make & quality.

no. 3586

a slab conduiting Pt.

b wall conduiting Pt. 3586

c wiring Pt. 3586

d sheet & switches etc. Pt. 3586

e testing & commissioning Pt. 3586

f handing over Pt. 3586

A.6

Supply and fixing in position 1 no.25 mm dia PVC conduit heavy 

duty min 2.5 m long including one no.JB at ceiling level alonq 

with AC indoor unit and one no. JB &16Amp socket at switch box 

level.JB shall be provided with Polycarbonate/Hylum sheet cover 

of min 3 mm thick of approved shade matching with paint shade 

of all .The item is meant for IDU of AC. 

set

A.7

wiring for 230V single phase and neutral 6/16A switched socket 

wired with 2x2.5 and 1x1.5 sqmm FR PVC insulated copper 

flexible wire 1100 V gradein concealed or surface PVC conduit 

heavy duty .Rates shall include providing and fixing of 6/16 Amp 

modular switch,socket, modular switch plate and switch box of 

required size ,make and quality complete with circuit and earth 

wiring etc. complete as required.for looped gyser point (looped 

from AC point)

no.

A.8

wiring for 230V single phase and neutral 6/16A switched socket 

wired with  FR PVC insulated copper flexible wire 1100 V gradein 

concealed or surface PVC conduit heavy duty .Rates shall 

include providing and fixing of 6/16 Amp modular switch,socket, 

modular switch plate and switch box of required size ,make and 

quality complete with circuit and earth wiring etc. complete as 

required.Two no socket outlets looped on one circuit.

A.8.1
Primary point for 6/16 amps switched socket outlet with (2 x 4 

sqmm + 1 x 2.5 sqmm ) copper conductor. for A.C
no. 2577

a slab conduiting Pt.

b wall conduiting Pt. 2577

c wiring Pt. 2577

d sheet & switches etc. Pt. 2577

e testing & commissioning Pt. 2577

f handing over Pt. 2577
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A.8.2

Same as item above but secondary point looped with primary 

point with (2 x 2.5 sqmm + 1 x 1.5 sqmm ) copper conductor.for 

gyser

no. 2593

a slab conduiting Pt.

b wall conduiting Pt. 2593

c wiring Pt. 2593

d sheet & switches etc. Pt. 2593

e testing & commissioning Pt. 2593

f handing over Pt. 2593

A.9

wiring for 230V single phase and neutral 6/16A switched socket 

wired with 2x2.5 and 1x1.5 sqmm FR PVC insulated copper 

flexible wire 1100 V grade in concealed or surface PVC conduit 

heavy duty .Rates shall include providing and fixing of 6/16 Amp 

modular switch,socket, modular switch plate and switch box of 

required size ,make and quality complete with circuit and earth 

wiring etc. complete as required.General power Plug 

no. 1910

a slab conduiting Pt.

b wall conduiting Pt. 1910

c wiring Pt. 1910

d sheet & switches etc. Pt. 1910

e testing & commissioning Pt. 1910

f handing over Pt. 1910

A.10

Wiring for 230 volts single phase and neutral 6/16 amps switched 

socket outlet with following  FR PVC insulated copper conductor 

1100 volts grade stranded flexible wires in concealed or surface 

mounted MS conduit including providing and fixing of 6/16 amps 

6 pin switched sockets ,modular switch plates,modular switch box 

of approved make and design.(Lift shaft) in MS Conduit.

A.10.1
Primary point for 1 No. 16 amps switched socket outlet with (2 x 

2.5 sqmm + 1 x 1.5 sqmm ) copper conductor wire 1100 V grade 
no. 15

A.10.2

Same as item above but secondary point looped with primary 

point with( 2 x 2.5 Sq.mm +1 x1.5 Sq.mm) copper conductor on 

alternate floors

no. 471

A.11

Wiring for 230 volts single phase and neutral 6 amps switched 

socket outlet with 1.5 sq. mm FR PVC insulated copper 

conductor 1100 volts grade stranded flexible wires in recessed or 

surface PVC conduit heavy duty .The rates shall includes the 

Modular switch,socket ,modular switch plate ,switch box of 

approved size,design and quality complete as required.

A.11.1

Primary point for 1 No. 6 amps switched socket outlet with (2 x 

1.5 sqmm + 1 x 1.5 sqmm ) copper conductor looped with 

nearest light point.

no. 8544

a slab conduiting Pt.

b wall conduiting Pt. 8544

c wiring Pt. 8544

d sheet & switches etc. Pt. 8544

e testing & commissioning Pt. 8544

f handing over Pt. 8544

A.11.2

Secondary  point for 1 No. 6 amps switched socket outlet with (2 

x 1.5 sqmm + 1 x 1.5 sqmm ) copper conductor in existing 

Modular switch box complete as required.(Length of point shall 

be not more than 900mm)

no. 1926
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a slab conduiting Pt.

b wall conduiting Pt. 1926

c wiring Pt. 1926

d sheet & switches etc. Pt. 1926

e testing & commissioning Pt. 1926

f handing over Pt. 1926

A.12

Supply & Wiring for Exhaust fan points with 1.5 sq. mm FR PVC 

insulated copper conductor 1100 volts wires in concealed or 

surface PVC conduit heavy duty .The Rates shall include the 

modular switch of appropriate rating near switch board and 3 pin 

6 amp ceiling rose of approved quality near exhaust fan complete 

in all respect.

Pt. 2708

a slab conduiting Pt.

b wall conduiting Pt. 2708

c wiring Pt. 2708

d sheet & switches etc. Pt. 2708

e testing & commissioning Pt. 2708

f handing over Pt. 2708

A.13

Supply & Wiring for 230V SPN 16 Amp polycorbonate industrial 

3pin (IP-65/66) socket outlet with 16 Amp DP MCB in a 

polycorbonate enclosure of approved size,design  with 2x 4.0 sq. 

mm & 1x 2.5 sqmm FR PVC insulated copper conductor 1100 

volts wires in concealed or surface PVC conduit heavy duty .The 

Rates shall include the modular switch of appropriate rating on 

main switch near Door and 20 amp multi socket with modular 

switch plate ,modular switch box of approved quality  complete in 

all respect.

Pt.

A.14

Supply & Wiring for 230V SPN 25/32 Amp polycorbonate 

industrial 3pin (IP-65/66) socket outlet with 32 Amp DP MCB in a 

polycorbonate enclosure of approved size,design  with 2x 6.0 sq. 

mm & 1x 4.0 sqmm FR PVC insulated copper conductor 1100 

volts wires in concealed or surface PVC conduit heavy duty .The 

Rates shall include the modular switch of appropriate rating on 

main switch near Door and 32 amp multi socket with modular 

switch plate ,modular switch box of approved quality near 

exhaust fan complete in all respect.

Pt.

A.15

Supply & Wiring for 415V TPN 25/32 Amp polycorbonate 

industrial 3pin (IP-65/66) socket outlet with 32 Amp FP MCB in a 

polycorbonate enclosure of approved size,design  with 4x 4.0 sq. 

mm & 2x4.0 sqmm FR PVC insulated copper conductor 1100 

volts wires in concealed or surface PVC conduit heavy duty .The 

Rates shall include the modular switch of appropriate rating on 

main switch near Door and 32 amp multi socket with modular 

switch plate ,modular switch box of approved quality  complete in 

all respect.

Pt.
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A.16

Supply & Wiring for 230V SPN 25/32 Amp polycorbonate 

industrial 3pin (IP-65/66) socket outlet with 32 Amp DP MCB in a 

polycorbonate enclosure of approved size,design  with 2x 6.0 sq. 

mm & 1x 4.0 sqmm FR PVC insulated copper conductor 1100 

volts wires in concealed or surface PVC conduit heavy duty .The 

Rates shall include the modular switch of appropriate rating on 

main switch near Door and 32 amp multi socket with modular 

switch plate ,modular switch box of approved quality  complete in 

all respect.

Pt.

A.17

Providing & fixing in position the following heavy duty PVC 

conduits concealed or surface as called for including necessary 

junction boxes & all other accessories ie.bends,sockets,hooks 

etc. with Junction cover of Hylum sheet 3 mm thick of approved 

shade as required.

a 40 mm dia RM 60

b 32 mm dia RM 8210

c 25mm dia RM 95

d 20 mm dia RM

Total carried over to summary

Conduiting & wiring for submain

Supply ,installation,testing,commissioning of all submain 

system shall includes providing & fixing of following:-

All necessary specials & fittings,bushes etc.

Approved colour plates for inspection,junction and outlet 

boxes .

2 mm thick junction boxes  and outlet boxes with min 3 mm 

thick hylum sheet cover of approved size,design and shade 

fixed with brass screw & washers etc.

all fixing acessories such as clips,hooks ,nailsscrew 

,washers,saddles with base etc.

necessary chase cutting, embedding the conduits with 

acessoriesin wall floors etc.

providing 14SWG pull wire as required.

B.1

Providing & fixing in position the following heavy duty MS flexible 

conduits concealed or surface as called for including necessary 

junction boxes & all other accessories 

ie.bends,sockets,hooks,couplers etc. with Junction cover of 

Hylum sheet 3 mm thick of approved shade as required.

a 40 mm dia RM 10

b 32 mm dia RM 1139

c 25mm dia RM 55

wiring for submain & mains

The rates shall also includes the following :-

effective ,adequate and proper connections with 

lugs,ferrules etc at termination.

providing Necessary Junction box covers ,painting of boxes 

etc.

necessary clamps ,nut bolts ,screws,washers etc.

Approved colour plates for inspection,junction and outlet 

boxes .

excavation,sand cushioning,brick covering etc in case of 

laying underground.

All material shall be ISI marked/approved with Tie 

,tags,dressing etc.
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necessary chase cutting, embedding the conduits with 

acessories in wall floors etc.

All cutouts/sleeves shall be sealed with fire redardent seales 

as per specifications.

C.1

Supply & laying of the following FR PVC insulated flexible copper 

conductor 1100 Volt grade wire complete  as per specification in 

existing conduit including testing and commissioning complete.

C.1.1
Copper Wire (2 x 6 +1 x 2.5) sq.mm (1BHK,invertor & machine 

room)
RM 30

C.1.2
Copper Wire (2 x 10 +1 x 4) sq.mm meter board to each DB 2 

BHK & 3BHK
RM 130

C.1.3
Copper Wire (4x10 +2 x 4) sq.mm for 3BHK+W,4BHK& above,3 

phase DB in common area
RM 8170

C.1.4
Copper Wire (4x16 +2 x 4) sq.mm for 5BHK& above,3 phase DB 

in common area
RM 60

C.1.5

Supplying,laying termination,testing,commissioning of following 

pair PVC insulated,sheathed and tapped tinned copper 

telephone unarmoured cable in existing conduit complete as 

required.

a. 2pair 0.61 mm twin twisted pair tinned copper wire Rm 8285

Total carried over to summary

D Distribution boards ,Panels,Meter boards,rising mains 

The rates for the distribution boxes shall includes the 

following 

The rigid sheet steel enclosure of approved size 

shape,painted or powdercoated.

cubical type 14Guage,CRCA sheet steel enclosed & type-3b 

modular construction

complete with interconnections and distribution bus bars 

alongwith connection strips

Proper bonding to earth as per standard

painting/marking on breakers and DB,the location they 

serve,providing on each panelits circuit diagram duly 

laminated and pasted .

providing cable clamps & supportswithin DB alley.

TPN MCCB/ACB means TP MCB with neutral Link of same 

capacity

All MCCB shall be of minimum 10KA breaking capacity or as 

advised .

breaking capacity of MCCB in each panel shall be as 

mentioned in BOQ/specifications.MCCB upto 250Amp rating 

shall be thermomegnetic release and as per BOQ.

The panels/Busduct/rising mains shall be powder coated with 

siemensgray paint shade no.RAL-7032 or as specified.

Degree of protection for following type of DB & panels 

enclosure shall be as per IS:13947-1993 

i. IP -42 for indoor applications

ii. IP-55 for outdoor applications

All MCCB shall be provided with operating mechanism for 

door interlock.

current density of aluminium shall be 1 sqmm for 1.0 amps 

considering all derating for rated current of busbars.

GI earth Bus of required size shall be provided throughout 

the length of each panel board as per schemetic diagram.
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All hinged Door shall be provided earthed through 2.5sq mm 

tinned braided copper wire.

All rising mains shall have provision of pad locking of MCCB 

handlesin off position.

All MCB's used for protection of resistive and light inductive load 

shall be type "B" charastrictics and for inductive(motor) load shall 

be of type-C and discharge lamps and UPS etc.shall be of type-

Dcharactorstics.

CT's shall be properly mounted and clamped .Connections 

of CT'sfor measuring instruments/relays etc shall be done 

through connectors/terminals with provision of shortning as 

required.

Models,current capacities,location and frame size of 

switchgear shall be written inside of panel doors with 

paint/permanent marker or as approved shop drawings/site 

requirement.

compliance to the technical specifications ,IS,CPWD is 

required as applicable.

The minimum breaking capacity of the MCCB's shall be as 

follows unless as specified:-

MCCB's upto 160Amp shall be of 15-25KA breaking capacity

MCCB's from 200-400 Amp shall be of 36 KA breaking 

capacity

MCCB's above 400 Amp shall be of 50 KA breaking capacity 

Proper thrust pad shall be provided in rising mains ,BUS 

supports shall be provided within max 500 distance from 

each.

Flexible connections with copper braided strips shall be 

provided at the distance of maximum 12m for bearing the 

expension in case of any short circuit in rising mains.

Danger notice plate shall be provided as per IS

Two & sepearte earth bus of required size and material shall be 

provided throughout the length of rising main

RYB type LED indication lamps with control MCB shall be provide 

on each Adaptor box 

meter board cubical shall be as per PVVNL norms and shall be 

with pad lock and sealing provision if required.

all,panels, Bus bar /rising main,Tap off box,adaptor box etc 

should be suitable for padlock and seal if required by PVVNL.

1.0

supply installation ,testing & commissioning of the following 

cubical type 1.2 mm thick CRCA sheet steel enclosed and 

segrigrate phases recessed in wall or surface mounted final 

distribution boards of the following description complete as 

required.DB shall be powder coated and double door 

construction and single tier configration for single phase DB 

and four tier configration for three phase DB.

D.1.1 Type-A Lighting & power DB

2+4 way TPN DB,12 Nos 10/16/20/32 Amps SP MCB as 

outgoing and 3 nos 40A DP RCCB's of 100 mA leakage current 

with 1 No. 40 Amps 4 pole MCB Isolator as incomer with 

separate neutral link for each phase.

No. 10



VOL-III (BOQ), Tender  Ref no. JIL/WT/7A

S./W.O 

no.
DESCRIPTION UNIT  TOTAL QTY  RATE  Amount

D.1.2 Type-B lighting & power DB for 3 BHK & 3BHK+Worker

2+6 way TPN DB, 18 No. 10/16/20/32 Amps. SP MCB’s as 

outgoing and 3 Nos. 40 Amps DP RCCB of 100 mA leakage 

current with 1 no.40A four pole MCB  Isolator as incomer 

including separate neutral link for each phase.

No. 412

D.1.3 Type-C lighting & power DB common area 4 BHK

2+8 wayTPN DB,24 Nos 10/16/20/32 Amps SP MCB as outgoing 

and 3 nos 63A DP RCCB's of 100 mAleakage current with 1 No. 

63 Amps 4 pole MCB Isolator as incomer with separate neutral 

link for each phase.

No. 119

D.1.4 Type-C lighting & power DB common area 5 BHK

2+12 way TPN DB,30 Nos 10/16/20/32 Amps SP MCB as 

outgoing and 3 nos 63A DP RCCB's of 100 mAleakage current 

with 1 No. 63 Amps 4 pole MCB Isolator as incomer with 

separate neutral link for each phase.

No. 20

D.1.5 Type-D  lighting & power DB 2 BHK

2+14 way SPN DB,14 Nos 10/16/20/32 Amps SP MCB as 

outgoing and 1 nos 63A DP RCBO of 100 mAleakage current  as 

incomer with separate neutral link for each phase.

No. 1

D.1.6 Type-F 2BHK & Invertor DB

2+12 way SPN DB, 12 No. 10/16/20/32 Amps. SP MCB’s as 

outgoing and 1 No. 63 Amps DP RCBO of 100 mA leakage 

current including neutral link as incomer.

No. 11

D.1.7 Type-G 1BHK & lift machine room

2+10 way SPN DB, 10 No. 10/16/20/32 Amps. SP MCB’s as 

outgoing and 1 No. 32/40  Amps DP RCBO of 100 mA leakage 

current including neutral link as incomer.

No. 8

D.2 Invertor for Backup supply

Supply installation testing & commissioning of 4.0 KVA single 

phase invertor (230V+10%)input /single phase output (230V)with 

sealed maintenance free inva tubular battries suitable for 20 

minutes backup,along with suitable size 14 guage MS battery 

rack ,duly painted with all interconnections coplete as required.

No. 5

E RISING MAINS AIR INSULATED TYPE
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E.1

Unloading,shifting upto required location,assembling,installation 

in correct assigned position,making proper conections,testing 

and commisssioning of following rating TPN rising mains of 

aluminium bus bar with class H insulation,tap-off conection 

points, expansion joints,fire barriers including necessary 

necessary support,louvers,for ventilation,fabricated including 2 x 

50x6 mm GI/aluminium earthing conductor throughout the 

length.Phase sequence of Bus should be matched with the 

incoming breaker from panel.thrust pad shall be provided for 

each rising main and to prevent the bus bar expension in 

downward direction.Also end covers to close the end of rising 

main and to provide extra support to busbar at end level shall be 

provided.IP rating shall be IP-42..Sizing of rising mains shall be 

cosidered after considering all derating factors and calculations 

for the same shall be submitted for approval.

E.1.2 1000 Amps Rising Mains Mtr 33

E.1.3 800 Amps Rising Mains Mtr 25

E.1.4 600 Amps Rising Mains Mtr 29

E.1.5 500 Amps Rising Mains Mtr 100

E.1.6 400 Amps Rising Mains Mtr 78

E.1.7 315 Amps Rising Mains Mtr 53

E.1.8 250 Amps Rising Mains Mtr 37

E.1.9 200 Amps Rising Mains Mtr 28

E.1.10 150 Amps Rising Mains Mtr 68

E.3

Unloading,shifting upto required 

location,supply,assembling,installation in correct assigned 

position,making proper conections, testing and comm-issioning of 

following rating Adaptor Box,main frame fabricated out of 14 

gauge CRCA sheet steel and partition fabricated out of 16 gauge 

in cubical formation,dust and vermin proof coupled with rising 

mains.Boxes shall be treated with all anticorrosive process before 

powder coating as per specifica-tions 2 Nos. earthing terminals 

shall be provided. Boxes shall be suitable for conecting of rising 

mains at top and aluminium cable at bottom.

E.3.2 1000 Amps TPN MCCB of 50 KA service breaking capacity. NO. 1

E.3.3 800 Amps TPN MCCB of 50 KA service breaking capacity. NO.

E.3.4 600 Amps TPN MCCB of 50 KA service breaking capacity. NO. 4

E.3.5 400 Amps TPN MCCB of 36 KA service breaking capacity. NO.

E.5 Meter Board

5

Unloading,shifting upto required location,assembling,installation 

in correct assigned position,making proper conections, testing 

and commisssioning of compartmentalized meter board made up 

of 14 gauge MS sheet powder coated with hinged detachable 

doors and directly connected to Rising main Tap off Box with 

solid links .meter box shall have provision of glass for meter 

reading fixed on the door and terminal for terminating the sensing 

wire .Size of meter box to house shall be got approved by PVVNL 

or as per PVVNL norms.All meter box should have provision of 

pad locking and meter seal as required by PVVNL.Bus bar 

chamber,cable alley should also having sealing arrangement .

E.5.5 TYPE- E 4WAY 1 PHASE AND 1 WAY 3 PHASE

A 100A TPN MCCB 18KA as incomer
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B BUS BAR
125 Amp TPN Al. of required length covered with Coloured 

PVC sleeves
C OUTGOINGS

4 Nos.40 A DP MCB & 1No.TPN/FP MCB of 10 KA service 

breaking capacity each with 4 nos space provision for mounting 

single phase Dual type Electronic KWH Meters  & one nos three 

phase dual type electronic KWH meter including interconection 

between Bus bar and KWH meter and MCB's and looping of DG 

signal wire in all the meters.

Nos

E.5.7 TYPE- F 4 WAY SINGLE PHASE

A 63A TPN MCCB 18KA as incomer

B BUS BAR
125 Amp TPN Al. of required length covered with Coloured 

PVC sleeves
C OUTGOINGS

4 Nos.40 A DP MCB of 10 KA service breaking capacity each 

with 4 nos space provision for mounting single phase Dual type 

Electronic KWH Meters including interconection between Bus bar 

and KWH meter and MCB's and looping of DG signal wire in all 

the meters.

Nos

E.5.8 TYPE- G 3 WAY 1 PHASE

A 63A TPN MCCB 18KA as incomer

B BUS BAR
125 Amp TPN Al. of required length covered with Coloured 

PVC sleeves
C OUTGOINGS

3 Nos.40 A DP MCB of 10 KA service breaking capacity each 

with 3 nos space provision for mounting single phase Dual type 

Electronic KWH Meters including interconection between Bus bar 

and KWH meter and MCB's and looping of DG signal wire in all 

the meters.

Nos

E.5.9 TYPE- F 8 WAY SINGLE PHASE

A 125A TPN MCCB 18KA as incomer

B BUS BAR
150 Amp TPN Al. of required length covered with Coloured 

PVC sleeves
C OUTGOINGS

8 Nos.40 A DP MCB of 10 KA service breaking capacity each 

with 8 nos space provision for mounting single phase Dual type 

Electronic KWH Meters including interconection between Bus bar 

and KWH meter and MCB's and looping of DG signal wire in all 

the meters.

Nos

E.5.10 TYPE- G 6 WAY 1 PHASE

A 100A TPN MCCB 18KA as incomer

B BUS BAR
125 Amp TPN Al. of required length covered with Coloured 

PVC sleeves
C OUTGOINGS

6 Nos.40 A DP MCB of 10 KA service breaking capacity each 

with 6 nos space provision for mounting single phase Dual type 

Electronic KWH Meters including interconection between Bus bar 

and KWH meter and MCB's and looping of DG signal wire in all 

the meters.

Nos

E.5.12 TYPE- F 4 WAY THREE PHASE

A 100A TPN MCCB 18KA as incomer

B BUS BAR
125 Amp TPN Al. of required length covered with Coloured 

PVC sleeves
C OUTGOINGS
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4 Nos.63A FP MCB of 10 KA service breaking capacity each with 

4 nos space provision for mounting THREE phase Dual type 

Electronic KWH Meters including interconection between Bus bar 

and KWH meter and MCB's and looping of DG signal wire in all 

the meters.

Nos 135

E.5.13 TYPE- G 3 WAY THREE  PHASE

A 100A TPN MCCB 18KA as incomer

B BUS BAR
125 Amp TPN Al. of required length covered with Coloured 

PVC sleeves
C OUTGOINGS

3 Nos.63 A FP MCB of 10 KA service breaking capacity each 

with 3 nos space provision for mounting THREE phase Dual type 

Electronic KWH Meters including interconection between Bus bar 

and KWH meter and MCB's and looping of DG signal wire in all 

the meters.

Nos 2

E.6 SDB -CA
A Incomer 63Amp TPN/FP MCB 10KA 

B BUS BAR
125 Amp TPN Al. of required length covered with Coloured 

PVC sleeves
C OUTGOINGS

4 Nos.40 A FP MCB of 10 KA service breaking capacity each  

including interconection between Bus bar and MCB's ,RYB LED 

indication lamps with control MCB's complete as required.

Nos 5

F LIFT PANEL

F.1

Unloading,shifting upto required location,assembly, installation, 

testing and commissioning of 2mm thick MS Sheet fabricated 

cubicle type sub-distribution board main frame fabricated out of 

16 gauge CRCE sheet steel and partition fabricated out of 16 

gauge in cubical formation, dust and vermine proof, complete 

with hinged detacable and lockable door main distribution board 

shall be outdoor type floor mounting and pf dead front contruction 

complete with interconnected by copper tape /wires and painting 

cable entry from top/bottom shall be provided in all the panels.

Incoming :- 1 no.100A FP ATS of approved make

1 No. 100Amp TPN MCCB 25KA with heavy duty Neutral link

1 No.Voltmeter and Ammeter & Digital KWH meter with 

selector switches of required rating with Required CT om 

minimum 15VA rating

RYB on indication lamp with control MCB for both incomers.

Master selection relay for primary supply as per drawing

BUSBAR:-150AMP TPN aluminium BUSBAR duly sleeved 

with coloured sleeves

Outgoing:-

3 No. 63 Amp TPN MCCB's of 25KA service breaking capacity

2 No.40Amp DP MCB of 10KA service breaking capacity.

Lift panel in Lift machine room complete as required. Nos. 5
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F.2

Supply & laying .effective proper connections ,testing & 

commissioning of following sizees of 1.1KV XLPE insulated 

aluminium armoured cable laid on cable tray,clamped on wall 

including MS supports and clamps etc complete .(from Lift 

machine room Panel to Lift paneprovided by Lift vendor) or as 

required.

A 3.5x50 Sq mm cable RM

B 4x25 Sq mm cable RM 245

C 4x16 sq mm cable Rm

F.3

Supply & Making terminal joint with single compression cable 

glands and terminal lugs of approved make and size for the 

following size 1.1KV XLPE insulated aluminium armoured cable 

laid on cable tray,clamped on wall including MS supports and 

clamps etc complete .(from Lift machine room Panel to Lift panel 

provided by Lift vendor) or as required.

A 3.5x50 Sq mm cable Nos

B 4x25 Sq mm cable Nos 30

C 4x16 sq mm cable Nos.

Total for cabling etc.

G EARTHING INSTALLATION    (FOR DISTRIBUTION SYSTEMS)

Rates shall includes the following but not limited to 

complete the work in all respect.

All fixing acessories such as brass saddles with base,brass 

screws,washers,rowl plugs etc. complete.

Jointing by revettingand brazing after revetting in case of 

copper and duly welded & bolted with minimum two nos 

bolts,washer,spring washer,nuts etc for effective 

termination.

proper treatment of welded joint with approved paint to 

make the joint anti rust.

cutting chases,holes,etc and making good with approved 

finishes wherever required.

Earting system shall comply to IS:3043 -1987 amended 

uptodate.

All fixing acessories such as brass saddles with base,brass 

screws,washers,rowl plugs etc. complete.

G.1

Supply,Testing & commissioning,fixing of following bare GI tapes 

/ wire including all necessary fixing accessories and effecting 

connections as per specifications.

G.1.1 25x3 mm thick GI tape RM 1302

G.1.2 8SWG GI wire RM 160

G.1.3 8SWG Cu wire RM
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G.2

Supply,installation & testing of earthing station with 600x600x6 

mm thick G.I. plate electrode ,50x6 mm GI strip connecting the 

inspection chamber to G.I. plate electrode, 20 mm dia 'B' class GI 

pipe,GI funnel with GI wire mesh,cement concrete chamber with 

concrete base CI/RCC manhole cover dia 300 mm heavy duty 

with frame and packing of a mixture charcoal and salt around 

plate electrode and excavation and backfilling of all kinds of earth 

masonary work,connecting the earth pit with earthing grid with 

bitumin covering of joint,all work as per IS:3043,typical drawing 

and Technical Specifications.

NO 20

G.3

Providing,laying testing and commissioning of following 6.00 SQ 

MM 1100volts grade PVC insulated ,sheathed  copper conductor 

unarmourerd cable including copper lugs,fixing acessories etc. 

complete as required.FOR SERVO/UPS/INVERTOR

RM 50

Total for earthing system

H Advance Lightning protection system and aviation light

Rates shall includes the following but not limited to 

complete the work in all respect.

All fixing acessories such as brass saddles with base,brass 

screws,washers,rowl plugs etc. complete.

Jointing by revetting and brazing after revetting in case of 

copper and duly welded & bolted with minimum two nos 

bolts,washer,spring washer,nuts etc for effective 

termination.

proper treatment of welded joint with approved paint to 

make the joint anti rust.

cutting chases,holes,etc and making good with approved 

finishes wherever required.

Lightning protection system shall comply to IS 2309-1989 

amended uptodate.

All fixing acessories such as brass saddles with base,brass 

screws,washers,rowl plugs etc. complete.

H.1.1

Supply,installation,Testing & commissioning of maintenance free 

earthing system made from copper coated grounding rod of 5/8" 

dia and minimum 1500 mm length ,filled with ground enhancing 

material (GEM) ,earthing chamber and Heavy duty 

CI/HDPE/SFRC cover with frame duly painted and marked  with 

all necessary fixing accessories and effecting connections as per 

specifications and of approved make.Menufecturers test 

certificates and Type test certificates shall be provided prior to 

execution.

set 10
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H.1.2

Supply ,fixing,testing & commissioning of early piezo electric 

transducer based ESE based lightning arrestor comarising of Air 

terminals or dynasphere,down conductor in GI pipe,event 

counter,,FRP mast,SS cable tie,inline coupling terminal lugs 

coupling ,guy set ,hardware etc complete .The rates shall also 

includes all civil works.The down conductor shall comprise of 

plastic fiber ,main 1cx70 sqmm copper conductor cable ,semi 

conductive stress control layer,HV insulation,outer sheath,all 

concentratically arranged .The overall dia of the conductor cable 

is 36 mm and charactistics impedance of 8ohms maximum.

set 5

H.1.3

supply and laying of medium class GI pipe under road/paved 

area etc. including excavation,backfilling,ramming and making 

good.the depth of excavation shall be minimum 750 mm or as 

instructed.

H.1.3.1 75 mm dia RM 50

H.1.3.2 40 mm dia RM

H.1.4
Providing and fixing of test link in weatherproof 1.6 mm thick MS 

box of approved make & design complete as required
NO 5

H.1.5

Supply and fixing of LED type aviation obstruction light of 

minimum 1600 candla(medium intensity )complete with coupler 

,31 mm dia ET stemetc.,timer ,flasher etc complete as per 

approved make and design.

set

H.1.6

Supply and fixing of LED type aviation obstruction light of 

minimum 10 candla (low  intensity )complete with coupler ,31 mm 

dia ET stemetc.,timer ,flasher etc complete as per approved 

make and design.

set 3

H.2

Providing,laying testing and commissioning of following single 

core 70 sq.mm 1100volts grade PVC insulated ,sheathed  copper 

conductor unarmourerd cable including copper lugs,fixing 

acessories etc. complete as required.

Rm 582

Total for lightning arrestor system

I) INSTALLATION OF LIGHTING FIXTURES (Service Area)

The rates shall includes all acessories,components that may 

be required to make the installation complete in all respects 

such as:

Suitable rawlplug,PVC gutti ,screw washer ,fixing 

clamps,saddles etc.complete

internal wiring between point and fixture as required.

suitable length of GI down rod ,hanger ,and connecting 

wires wherever as required.

bonding with suitable size of earth wire

drilling holes in support,fixture ,wall/ceiling as required.

making hole and repairing etc if required.

I.1

Receiving, storing, handing, installation & commissioning of 

following lighting fixtures with,LED driver, all fixing accessories 

etc. As required.

I.1.1
Surface mounted compact LED 1 x 15 watt lighting fixture with 

aluminium body.
No. 2024

I.1.2
Recessed mounted LED  lighting fixture with LED lamp 18Watt 

Aluminium body .
No. 50
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I.1.3
Surface mounted LED lighting fixture with LED lamp 12 Watt 

Aluminium body .
No. 10

I.1.4 surface mounted LED tube light 20W nos. 60

I.1.5 surface mounted LED tube light 10W nos. 10

I.1.6 Bulk Head lighting fixture with lamp 7Watt for lift shaft. No. 471

I.1.7 installation of exhaust fan upto 300 mm dia Nos 5

I.1.8
installation of exhaust fan 450 mm dia complete with birdguard 

and louvers
nos. 10

I.1.9 installtion of wall bracket fan nos. 10

Total for Installation of light fixture

J Conduiting & wiring for Telephone and TV system

Supply ,installation,testing,commissioning of all conduiting 

for telephone &TV system includes providing & fixing of 

following:-

1.6mm thick GI outlet boxes and junction boxes.

All necessary specials & fittings,bushes etc.

Approved colour plates for inspection,junction and outlet 

boxes .

2 mm thick junction boxes  and outlet boxes with min 3 mm 

thick hylum sheet cover of approved size,design and shade 

fixed with brass screw & washers etc.

all fixing acessories such as clips,hooks ,nailsscrew 

,washers,saddles with base etc.

necessary chase cutting, embedding the conduits with 

acessoriesin wall floors etc.

providing 14SWG pull wire as required.

J.1

Providing & fixing in position the following heavy duty PVC 

conduits concealed or surface as called for including necessary 

junction boxes & all other accessories ie.bends,sockets,hooks 

etc. with Junction cover of Hylum sheet 3 mm thick of approved 

shade as required.

a 32 mm dia RM

b 25mm dia RM 5678

c 20 mm dia RM 8518

J.2

Supply, laying, installation, testing and commissioning of 

following PVC insulated tinned copper conductor cable/wires in 

existing cable tray/GI pipe/conduits.
TELEPHONE SYSTEM

J.2.1
2 pair 0.61 mm twin twisted tinned copper wire as signal wire 

between meter board to in house display unit
RM

J.3

Supply,laying,testing & commissioning CAT-6 Data Cable laid in 

existing conduit including markingferruling ,termination etc 

complete as required

M 56784

J.4

Supply and fixing telephone outlets with grid plate and RJ-11 

jack in 1.6 mm thick GI box complete including 

cutting,chases,and making good complete of approved 

make,design,shape complete as required.

No. 2366

Total for telephone System

TV SYSTEM



VOL-III (BOQ), Tender  Ref no. JIL/WT/7A

S./W.O 

no.
DESCRIPTION UNIT  TOTAL QTY  RATE  Amount

K.1

Providing & fixing in position the following heavy duty PVC 

conduits concealed or surface as called for including necessary 

junction boxes & all other accessories ie.bends,sockets,hooks 

etc. with Junction cover of Hylum sheet 3 mm thick of approved 

shade as required.

a 32 mm dia RM

b 25mm dia RM 6152

c 20 mm dia RM 9227

K.2

Supply,laying,testing & commissioning CAT-6 Data Cable laid in 

existing conduit including markingferruling ,termination etc 

complete as required

M 61516

K.3
Supply and fixing telephone outlets with grid plate and RJ-45 

jack in 1.6 mm thick GI box complete, fixing of GI boxes 
No. 2366

total for TV system 

L Miscelenous Items 

L.1
Supply and Laying of Copper Un-armoured LT cables over 

exisiting cable tray including cable dressing etc.complete.

L1.1 4CX25SQ MM copper Un armoured LT Cable Rm 738

L.2

fixing,testing & commisioning of recessed ONT enclosere box 

includes wiring with 3x1.5 sqmm in PVC insulated copper 

conductor 1100 volts grade standard flexible wires of approved 

make in conceald or surfaced mounted 2mm thick PVC conduit 

controlled by 15Amp MCB (ONT box only shalln be provided by 

the Client free of cost).

Each 539

L.3

Providing & fixing of MS painted/powdercoated perforated cable 

tray 150 mm wide 40 mm high 14 gauge perforted cable tray with 

all fixing acessories,hangers,support structures ,fastners etc 

complete

RM 510

L4
chase cutting in RCC with the chase cutting machine for choke 

clearence and making good as required.
RM 50

TOTAL AMOUNT 
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General notes:-

The work to be executed by approved "A"class electrcial  

contractor only valid upto date.The copy of above licence shall 

be provided along with Tender.

a

The Items given in this schedule are provisional .The tenderer 

shall be paid for the actual quantity of work executed and 

measured at the site at the rates tendered.The client reserves the 

right to increase or decrease any of the quantities ,or ommit 

totally any item of work .AnyClaim by tenderer on these accounts 

will not be entertained.

b

All the items of work given in the schedule of quantities shall be 

executed strictly in accordance with the latest indian 

standards,specifications and the requirements of the electricity 

supply authority,read in conjunction with the relevant drawings 

and specifications.

c

The tenderer should visit the site and shall satisfy himself as to 

the conditions under which the work is to be 

performed/executed.He shall also check and ascertain the 

location of any existing structure or equipment or any other 

situation which may affect the work at any stage.No extra claim 

as a consequence of ignorance or on ground of insufficient 

description will be allowed at any stage/date.

d
All equipment,and material shall be ISI approved or as per 

Relevent IS whichever applicable.

e

All approval shall be obtained from owners site 

representative/consultant/Project manager before starting of 

execution.

f

All equipment and material shall be inspected at manufacturers 

works as per relevent IS by the client or his authorised 

representative before dispatch.However client reserves the right 

of waival of inspection for any material if he feels so but 

contractor shall be responsible for the quality of material as 

supplied at all time and material can be inspected at any time.

g

All shop drawings,vendors drawings shall be approved by the 

Owner's site representative/consultant/Project manager before 

fabrications .

h

All testing and commissioning shall be as per relevent IS for 

equipments and as per IS:732 for the installation.All test records 

shall be maintained and submitted to Owner's representative.

i
All materials manufactureres Test certificates,O&M manuals,data 

sheets shall be submitted along with supply .

j

The deduction of already executed Item/stage ie. Slab 

conduit,wall conduit etc. shall be made in each item whereever 

applicable.

k
any item if supplied by client shall be recovered from payments 

of contractor.

l
All safety Norms shall be followed during execution of work 

/stage.

General requirements for point wiring 

1 All wiring shall be of 1100 volts grade.

BILL OF QUANTITIES
INTERNAL ELECTRICAL WORKS FOR THE KASA ISLES, AT JAYPEE GREENS, NOIDA(U.P)

SUBHEAD :- BASEMENT AREA WORK

PACKAGE-II ( KSI 6,7,8,9,10)

Tender for internal electrification work for Project…KASA ISLES
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2
All wiring shall be  FR PVC insulated unsheathed, flexible, copper conductor, 

single or multi core as called for.

3
Earth wiring shall also be FR PVC insulated unsheathed, flexible, copper 

conductor, single core as called for.

4
Size of earth wire shall be the same as of the phase conductor or as specified 

otherwise.

5

All Switches & Sockets shall be of modular design complete with modular 

plate and suitable sized GI/ moulded boxes as called for and shall be suitable 

upto 250V, AC supply.

6

The recessed Switches and Socket outlet boxes shall be of 1 MM thick pre-

galvanized sheet and of the same make / manufacturer as of the switches 

and sockets.  Local make boxes are not to be used.

7
The surface mounted Switches & Sockets outlet boxes shall be moulded and 

of the same make / manufacturer as of the Switches & Sockets.

8

PVC Conduits shall be of FR type and shall be of minimum wall thickness 

shall be IS.  (Rigid Heavy duty Conduit) unless otherwise specified. Company 

specified adhesive to be used for joining/ fixing of PVC conduits

9
GI and MS Conduits shall be of min. 16 G thickness. Metallic conduit work 

shall be complete with proper threads, check nuts/ lock nuts etc.

10
Flexible conduits, where ever required, shall be of heavy duty and complete 

with couplers. 

11
Minimum diameter of the conduit to be used shall be 20mm.  Conduit less 

than 20mm dia is not to be used unless otherwise specified.

12
Conduiting may be concealed or surface mounted (Exposed) as the case may 

be.

13

Circuit cum point wiring for light points, ceiling fan points & exhaust fan 

points, 6A raw light plug sockets, 16A raw power Sockets, Raw moulded 

socket outlets shall include:

a
Circuit Wiring (Phase & Neutral) of required length from DB / board to 

switch.

b
Point Wiring (Phase & Neutral) of required length from switch board to 

point.

c

Insulated Green Colour earth wire for earthing of light fixture, switch and 

socket outlet box and 3rd pin of socket. Each circuit will have a separate 

earth wire from the DB.

d Conduits, bends, junction boxes, pull boxes and GI pull wire as required.

e

Switch / Switches/ socket outlets/eletronic fan regulator/dimmer with GI 

outlet boxes/ moulded outlet boxes of suitable sizes, heavy duty 'MS' 

hexogonal hook box with hook for ceiling fans/modular blanker plates.etc

f All hard ware and civil work etc.

14 Circuit cum point wiring for UPS points shall include:

a Circuit Wiring (Phase & Neutral) of required length.

b Point Wiring (Phase & Neutral) of required length.

c

Insulated green colour earth wire for socket outlet box and furniture and a 

separate green colour earth wire with yellow band for 3rd pin of the socket 

outlet. Each circuit will have separate earth wires for 3rd pin earthing and 

box/ furniture earthing from the DB.

d Conduits, bends, junction boxes, pull boxes and GI pull wire as required.

e
Switch / Switches/ socket outlets with GI/ moulded outlet boxes of suitable 

sizes as called for.

f All hard ware and civil work etc.

15 Wiring terminations shall be made using proper sized thimbles/ lugs.

16
All circuit & point wiring shall be colour coded & shall have ferruling on 

either end for circuit identification.
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17

The rates shall include material & labour for necessary length of circuit and 

point wiring, earth wiring, rigid and flexible conduiting, bends, junction 

boxes, pull boxes, screws, washers, check nuts, couplers, saddles, hangers 

supports, GI pull wire, civil work comprising chipping, cutting chases, fixing 

conduits & making good or surface clamping of conduit work as the case 

may be, modular switches, socket outlets, Electronic fan regulators surface 

or recessed outlet boxes as the case may be, ceiling rose, rigid and flexible 

conduit (PVC ), connectors and terminal blocks of proper rating etc. & 

sleeves etc. including lugs/ thimbles for terminations. Fan points wiring 

shall include switch as well as electronic speed regulator, and fan hook box 

with fan hook.Wiring shall include conduiting and wiring (Phase, Neutral, 

Earth) of light points/ fan points/ UPS and raw sockets outlets of required 

18
Cost of circuit cum point wiring shall include everything and all items and 

accessories to make the job complete in all respects.

Important Notes:

a
For Indoor Units of VRV System, 6A or 16A switched socket outlets to be 

used depending upon the load.

b For 1 Phase window AC Units, moulded socket outlets to be used.

c

For 1 Phase & 3 Phase Split Units, moulded socket outlets to be used 

(weather proof). Wiring and conduiting upto outdoor unit to be considered 

in the point rate.

1.0
For Light Points, Ceiling Fan Points, Exhaust Fan Points & 6A Socket Outlet 

Points:

i) For switch Controlled light points.

ii) For switch Controlled Ceiling Fan points.

iii) For switch Controlled Exhaust Fan points.

iv) For 6A switched socket outlets.

v) For MCB Controlled Light points.

vi) Wiring with 2x1.5 sqmm + 1x1.5 sqmm (earth wire).

vii)
Wiring of required  length from DB to point via switch for switch controlled 

points.

viii) Modular switch & plate for light points

ix) Modular switch & plate and electronic fan regulator for Ceiling Fan points

x)
Modular switch and plate for Exhaust Fan point and modular unswitched 

socket near Exhaust Fan

xi) Modular 6A, 5 pin switched socket outlets

xii) Suitable sizes of GI outlet boxes.

xiii)
PVC conduiting of required length complete with bends, junction boxes and 

pull boxes.

xiv)
Surface or recessed conduiting including civil work like chase cutting and 

making good as required (as the case may be).

A.1

Providing & fixing in position the following heavy duty PVC conduits 

concealed or surface as called for including necessary junction boxes 

& all other accessories ie.bends,sockets,hooks etc. with Junction 

cover of Hylum sheet 3 mm thick of approved shade as required.

a 40 mm dia RM

b 32 mm dia RM 28

c 25mm dia RM 68

d 20 mm dia RM 100

Total carried over to summary

B Distribution boards ,Panels,Meter boards,rising mains 

The rates for the distribution boxes shall includes the following 

The rigid sheet steel enclosure of approved size shape,painted or 

powdercoated.
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cubical type 14Guage,CRCA sheet steel enclosed & type-3b 

modular construction

complete with interconnections and distribution bus bars 

alongwith connection strips

Proper bonding to earth as per standard.

painting/marking on breakers and DB,the location they 

serve,providing on each panelits circuit diagram duly laminated 

and pasted .

providing cable clamps & supportswithin DB alley.

TPN MCCB/ACB means TP MCB with neutral Link of same 

capacity

All MCCB shall be of minimum 10KA breaking capacity or as 

advised .

breaking capacity of MCCB in each panel shall be as mentioned 

in BOQ/specifications.MCCB upto 250Amp rating shall be 

thermomegnetic release and as per BOQ.

The panels/Busduct/rising mains shall be powder coated with 

siemensgray paint shade no.RAL-7032 or as specified.

Degree of protection for following type of DB & panels enclosure 

shall be as per IS:13947-1993 

i. IP -42 for indoor applications

ii. IP-55 for outdoor applications

All MCCB shall be provided with operating mechanism for door 

interlock.

current density of aluminium shall be 1 sqmm for 1.0 amps 

considering all derating for rated current of busbars.

GI earth Bus of required size shall be provided throughout the 

length of each panel board as per schemetic diagram.

All hinged Door shall be provided earthed through 2.5sq mm 

tinned braided copper wire.

All rising mains shall have provision of pad locking of MCCB 

handlesin off position.

All MCB's used for protection of resistive and light inductive load shall 

be type "B" charastrictics and for inductive(motor) load shall be of type-

C and discharge lamps and UPS etc.shall be of type-Dcharactorstics.

CT's shall be properly mounted and clamped .Connections of 

CT'sfor measuring instruments/relays etc shall be done through 

connectors/terminals with provision of shortning as required.

Models,current capacities,location and frame size of switchgear 

shall be written inside of panel doors with paint/permanent 

marker or as approved shop drawings/site requirement.

compliance to the technical specifications ,IS,CPWD is required 

as applicable.

The minimum breaking capacityof the MCCB's shall be as follows:-

MCCB's upto 160Amp shall be of 15-25KA breaking capacity

MCCB's from 200-400 Amp shall be of 36 KA breaking capacity

MCCB's above 400 Amp shall be of 50 KA breaking capacity 

Proper thrust pad shall be provided in rising mains ,BUS 

supports shall be provided within max 500 distance from each.

Flexible connections with copper braided strips shall be provided 

at the distance of maximum 12m for bearing the expension in 

case of any short circuit in rising mains.

Danger notice plate shall be provided as per IS

Two & sepearte earth bus of required size and material shall be 

provided throughout the length of rising main

RYB type LED indication lamps with control MCB shall be provide on 

each Adaptor box 
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meter board cubical shall be as per PVVNL norms and shall be with 

pad lock and sealing provision if required.

all,panels, Bus bar /rising main,Tap off box,adaptor box etc should be 

suitable for padlock and seal if required by PVVNL.

B.1

supply installation ,testing & commissioning of the following 

cubical type 1.2 mm thick CRCA sheet steel enclosed and 

segrigrate phases recessed in wall or surface mounted final 

distribution boards of the following description complete as 

required.DB shall be powder coated and double door 

construction and single tier configration for single phase DB and 

four tier configration for three phase DB.

Common area Lighting & power DB

1.1

12 way TPN D/D DB,36 Nos 10/16/20/32 Amps SP MCB as outgoing 

and 3 nos 63A DP RCCB's of 100 mA leakage current with 1 No. 63 

Amps 4 pole MCB Isolator as incomer with separate neutral link for 

each phase.

No. 4

1.2

12 way SPN D/D DB, 12 No. 10/16/20/32 Amps. SP MCB’s as 

outgoing and 1 No. 40 Amps DP MCB and 25A DP RCCB of 100 mA 

leakage current including neutral link as incomer.

No. 4

Invertor for Backup supply

2.0

Supply installation testing & commissioning of 2.5 KVA single phase 

invertor (230V+10%)input /single phase output (230V)with sealed 

maintenance free inva tubular battries suitable for 20 minutes 

backup,along with suitable size 14 H=guage MS battery rack ,duly 

painted with all interconnections coplete as required.

No.

Conduiting & wiring for submain& fire alarm system.

Supply ,installation,testing,commissioning of all submain system 

shall includes providing & fixing of following:-

All necessary specials & fittings,bushes etc.

Approved colour plates for inspection,junction and outlet boxes .

2 mm thick junction boxes  and outlet boxes with min 3 mm thick 

hylum sheet cover of approved size,design and shade fixed with 

brass screw & washers etc.

all fixing acessories such as clips,hooks ,nailsscrew 

,washers,saddles with base etc.

necessary chase cutting, embedding the conduits with 

acessoriesin wall floors etc.

providing 14SWG pull wire as required.

C.1

Providing & fixing in position the following heavy duty MS conduits 

concealed or surface as called for including necessary junction boxes 

& all other accessories ie.bends,sockets,hooks etc. with Junction 

cover of Hylum sheet 3 mm thick of approved shade as required.for 

invertor points,fire alarm 

a 40 mm dia RM

b 32 mm dia RM 410

c 25mm dia RM 1200

d 20mm dia RM 1890

wiring for submain & mains

The rates shall also includes the following :-

effective ,adequate and proper connections with lugs,ferrules etc 

at termination.

providing Necessary Junction box covers ,painting of boxes etc.

necessary clamps ,nut bolts ,screws,washers etc.

Approved colour plates for inspection,junction and outlet boxes .
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S./W.O 

no.
DESCRIPTION

UNIT  QTY. TOTAL  RATE   Amount

excavation,sand cushioning,brick covering etc in case of laying 

underground.

All material shall be ISI marked/approved with Tie ,tags,dressing 

etc.

necessary chase cutting, embedding the conduits with 

acessories in wall floors etc.

All cutouts/sleeves shall be sealed with fire redardent seales as 

per specifications.

D.1

Supply & laying of the following FR PVC insulated flexible copper 

conductor 1100 Volt grade wire complete  as per specification in 

existing conduit including testing and commissioning complete.

D.1.1
FR PVC Copper Wire (4x10 +2 x 4) sq.mm for 3 phase DB in common 

area
RM 640

D.1.2 FR PVC Copper Wire (2 x 6 +1 x 2.5) sq.mm RM 50

D.1.3 FR PVC Copper Wire (2 x 4 +1 x 2.5) sq.mm RM 170

D.1.4 FR PVC 1.5 Sqmm COPPER 1.1KV Grade wire RM 22500

D.1.5 FR PVC 2.5 Sqmm  COPPER 1.1KV Grade wire RM 940

D.2

Supply & laying of the following FR PVC insulated flexible copper 

conductor 1100 Volt grade wire complete  as per specification in 

existing conduit including testing and commissioning complete.for fire 

alarm ,CCTV system etc.

D.2.1 2cx1.5 mm sheathed PVC cable 1.1KV grade RM 100

E.1

Supply & laying of the following  XLPE insulated aluminium conductor 

1100 Volt grade armourered cable complete  as per specification in 

existing pipe,trench,on tray including testing and commissioning 

complete.

E.1.1 3.5c 70 sqmm XLPE aluminium conductor cable RM 580

E.1.2 4c 35 sqmm XLPE aluminium conductor cable RM

E.1.3 4c 25 sqmm XLPE aluminium conductor cable RM

E.1.4 4c 16 sqmm XLPE aluminium conductor cable RM

E.1.5 4c 10 sqmm XLPE aluminium conductor cable RM 1000

E.2

Supply & making the termination  of the following  XLPE insulated 

aluminium conductor 1100 Volt grade armourered cable complete  as 

per specification with Single compression glands Copper/aluminium 

lugs ,ferruls,tags etc including testing and commissioning complete.

E.2.1 3.5c 70 sqmm XLPE aluminium conductor cable No 26

E.2.2 4c 35 sqmm XLPE aluminium conductor cable No

E.2.3 4c 25 sqmm XLPE aluminium conductor cable No

E.2.4 4c 16 sqmm XLPE aluminium conductor cable No

E.2.5 4c 10 sqmm XLPE aluminium conductor cable No 30

Total carried over to summary

F Basement electrical panel

F.1

Design, manufacture, supply, installation, testing and commissioning 

of 2mm thick MS Sheet fabricated cubicle type sub-distribution board 

main frame fabricated out of 16 gauge CRCE sheet steel and partition 

fabricated out of 16 gauge in cubical formation, dust and vermine 

proof, complete with hinged detacable and lockable door main 

distribution board shall be outdoor type floor mounting and pf dead 

front contruction complete with interconnected by copper tape /wires 

and painting cable entry from top/bottom shall be provided in all the 
Incoming :- 

1 No. 400Amp TPN MCCB 25KA with heavy duty Neutral link

1 No.Voltmeter and Ammeter  with selector switches of required 

rating with Required CT om minimum 15VA rating

RYB on indication lamp with control MCB .
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BUSBAR:-600 AMP TPN aluminium BUSBAR duly sleeved with 

coloured sleeves

Outgoing:-

10 No. 63 Amp TPN MCB's of 10 KA service breaking capacity

2 No.40Amp DP MCB of 10KA service breaking capacity.

basement electrical panel complete as required. Nos. 1

F.2

Supply & laying .effective proper connections ,testing & 

commissioning of following sizees of 1.1KV XLPE insulated copper  

unarmoured cable laid on cable tray,clamped on wall including MS 

supports and clamps etc complete as required.

A 3.5x50 Sq mm cable RM

B 4x25 Sq mm cable RM 435

C 4x16 sq mm cable Rm

F.3

Supply & Making terminal joint with single compression cable glands 

and terminal lugs of approved make and size for the following size 

1.1KV XLPE insulated copper unarmoured cable laid on cable 

tray,clamped on wall including MS supports and clamps etc complete   

as required.

A 3.5x50 Sq mm cable Nos

B 4x25 Sq mm cable Nos 42

C 4x16 sq mm cable Nos.

G EARTHING INSTALLATION    (FOR DISTRIBUTION SYSTEMS)

Rates shall includes the following but not limited to complete the 

work in all respect.

All fixing acessories such as brass saddles with base,brass 

screws,washers,rowl plugs etc. complete.

Jointing by revettingand brazing after revetting in case of copper 

and duly welded & bolted with minimum two nos 

bolts,washer,spring washer,nuts etc for effective termination.

proper treatment of welded joint with approved paint to make the 

joint anti rust.
cutting chases,holes,etc and making good with approved 

finishes wherever required.

Earting system shall comply to IS:3043 -1987 amended uptodate.

All fixing acessories such as brass saddles with base,brass 

screws,washers,rowl plugs etc. complete.

G.1

Supply,Testing & commissioning,fixing of following bare GI tapes / 

wire including all necessary fixing accessories and effecting 

connections as per specifications.

G.1.1 25x3 mm thick GI tape RM 455

G.1.2 8SWG GI wire RM 50

G.1.3 8SWG Cu wire RM

G.2

Supply,installation & testing of earthing station with 600x600x6 mm 

thick G.I. plate electrode 2 Nos,50x6 mm GI strip connecting the 

inspection chamber to G.I. plate electrode, 20 mm dia 'B' class GI 

pipe,GI funnel with GI wire mesh,cement concrete chamber with 

concrete base CI/RCC manhole cover dia 300 mm heavy duty with 

frame and packing of a mixture charcoal and salt around plate 

electrode and excavation and backfilling of all kinds of earth masonary 

work,connecting the earth pit with earthing grid with bitumin covering 

of joint,all work as per IS:3043,typical drawing and Technical 

Specifications.

NO 2
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G.3

Providing,laying testing and commissioning of following 

6.0sqmm1100volts grade PVC insulated ,sheathed  copper conductor 

unarmourerd cable including copper lugs,fixing acessories etc. 

complete as required.6 sq mm copper sheathed type

M

H.1.3

supply and laying of medium class GI pipe under road/paved area etc. 

including excavation,backfilling,ramming and making good.the depth 

of excavation shall be minimum 750 mm .or as instructed.

H.1.3.1 75 mm dia RM 56

H.1.3.2 40 mm dia RM 50

I) INSTALLATION OF LIGHTING FIXTURES (Basement )

The rates shall includes all acessories,components that may be 

required to make the installation complete in all respects such 

as:

Suitable rawlplug,PVC gutti ,screw washer ,fixing clamps,saddles 

etc.complete

internal wiring between point and fixture as required.

suitable length of GI down rod ,hanger ,and connecting wires 

wherever as required.

bonding with suitable size of earth wire

drilling holes in support,fixture ,wall/ceiling as required.

making hole and repairing etc if required.

I.1
Receiving, storing, handing, installation & commissioning of following 

lighting fixtures with,LED driver, all fixing accessories etc. As required.

I.1.1
Surface mounted compact LED 1 x 15 watt lighting fixture with 

aluminium body. STAIRCASE
No. 135

I.1.2
Surface mounted LED Tube  lighting fixture with LED lamp 18/20Watt 

Aluminium body .PARKING AREA
No. 580

I.1.3
Surface mounted LED lighting fixture with LED lamp 12 Watt 

Aluminium body .Lobby 
No. 15

I.1.3 Bulk Head lighting fixture with lamp 7Watt for RAMP No. 22

TOTAL
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Rate Amount (Rs.)

HYBRID FIRE ALARM & DETECTION SYSTEM

1

Providing, fixing, testing and commissioning of   EN / 

LPCB listed / approved conventional automatic fire 

Alarm detectors -                                                           

(a) 

Optical/Photoelectric type smoke detectors  of 

photo-optic sensing chamber, 12 / 24 volt D.C., visual 

alarm indicator (LED's) "Blink - green" in stand by and 

"Steady - red" in alarm   complete in all respects  with 

base  as required.

Nos. 3184

(b) 

Fixed cum rate of rise temprature type  heat 

detectors, 12 / 24 volt D.C., visual alarm indicators 

(LED's) "Blink - green" in stand by and "Steady - red" in 

alarm complete in all respects with base as required.

Nos. 547

2

Providing, fixing, testing and commissioning of 

conventional type manual call points as per 

specifications. The manual call point should have an 

indicator, which should  "blink" in stand by condition. 

Nos. 154

3

Providing, fixing, testing and commissioning of 

electronic hooters with LMT (hooters shall also be 

able to work as public address system sounders) 

housed in sheet steel / Polymer housing suitable for 

wall / ceiling and surface / recess mounting including 

making connections with wires complete in all 

respects and as per specifications.                                                                                      

Nos. 154

PACKAGE-II ( KSI 6,7,8,9&10)

FIRE ALARM AND PUBLIC ADDRESS SYSTEM

BILL OF QUANTITIES

INTERNAL ELECTRICAL WORKS FOR THE KASA ISLES, AT JAYPEE GREENS, NOIDA(U.P)
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4

Providing, fixing, testing and commissioning of   

digitally addressed having addressable features 

(Capable of giving individual address of each 

detector & Devices) 16 Zone fire alarm  control and 

indicating panel, microprocessor based with RS 485 

communication, pulser, timer for dual stage alarm 

facility complete with indicators, floor selector 

switches, stand by SMF lead acid battery (suitable for 

2 hours emergency operation ), battery charger, 

battery box, connections to building automation 

system / Fire fighting pump panel etc. as required, 

complete in all respect as per specifications and 

requirements. The panel shall have facility of 

automatic dialling to 5 telephone numbers in case of 

alarm. The main control panel should give a distinct 

visual signal of the isolation of zone from the local 

indication panel. If all the zones at the local panel 

are isolated or if the fuse of the LCP gets blown, it 

should result in an open circuit fault indication at the 

Main Panel. 
Each zone should have provision of activation of 

hooter and shall have at least 1 no inbuilt control 

module for ventilation fans during emergency 

operation.
4.1 1zone set 5

5

Providing, installing, testing and commissioning of 

active repeater panel suitable for common fire / fault 

indication of 50 nos main Fire Alarm panels 

(networkable up to 60 panel)with sounder , stand by 

SMF lead acid battery, battery charger, battery box,  

LCD alpha numeric character display with accept / 

reset buttons for alarm. The panel shall be connected 

to the main fire alarm panel.                                                      

Set

6

Providing, installing, testing and commissioning of 

totally enclosed PA system operator console with Two 

way communication (Talk back system) with 

microphone, all call facility, with suitable mixer 

complete with controller having inbuilt amplifer of 

suitable wattage,  for 32 zones & expandable upto 

90 zones, with facility for recorded message & 

connectivity to third party DVD Music Player , with 

emergency microphone , housed in free standing / 

wall mounted Rack with Front & back openable, 

front with Glass, rack should be from reputed 

company.  PA system shall be coupled to the fire 

alarm system.    
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a) for upto 25 speakers set

b) upto 35 speakers set 5

7
Providing, fixing, testing and commissioning of 

CONTROL MODULE module . 
Nos. 5

8
Providing, fixing, testing and commissioning of 4way  

Moniter module to connect flow switches 
Nos. 148

9
Providing, fixing, testing and commissioning of 4 way 

zonal Moniter module 
Nos. 148

10 Providing, fixing, testing and commissioning of RI Nos. 687

11

Providing, fixing, testing and commissioning of Talk 

back Jack to connect duplex type talk back hand 

set.   

Nos. 148

12

Supply and fixing of ISI marked  medium M.S conduit 

in wall, ceiling or on floor including  cutting of brick 

work, laying of conduit  and fixing it with M.S. hooks 

and then plastering with cement, sand motar finished 

to the level, including cost of threading  of conduit 

and providing necessary sockets, bends, tees etc as 

directed at site by the engineer-in-charge with 

supply of all material labour and T & P required for 

proper completion of work. conduit being laid either 

in concealed system in ceiling slab or wall or on 

surface or under the frame of false ceiling including 

flexible conduits or through wooden partition 

including clamping arrangements as required. 

a) 20 mm dia. conduit in shaft MTR 1125

b) 25 mm dia. conduit in shaft MTR 600

13

Supplying, receiving, storing, handling, fixing, wiring 

for fire alarm system wiring using ISI marked (IS 694) 

1100 Volts grade, PVC insulated, flexible, flame 

retardant low smoke (FRLS) copper conductor wire, 

drawn in existing solid / flexible conduits / casing 

caping including connections to the detectors, 

manual call points , hooters, accessories, fire alarm 

control panel etc. including  termination with bottle 

type copper lugs as required to complete the system. 

a) 2 x 1.5 sq mm FRLS Flexible Wire MTR 21929
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b) 6 x 1.5 sq mm FRLS Flexible Wire MTR 770

c) FRLS twin twisted cable for fire fighting jack M 740

14

Supply, installation, testing and commissioning of 2 

way communication Fire Fighters Hand Sets.  UL / EN 

Approved. 

Nos. 5

15

Supply, installation, testing and commissioning of Power 

Supply SMPS 24 Volt with battery charger & 2 x 12 Volt 7AH 

sealed lead-acid battery for Zone Monitor Module including 

cost of  powder coated  MS outlet box etc as per specification, 

complete as required. (for towers)

Nos. 5

total carried over to summary
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1 HT Pannel (11 KV/33KV)  Siemens(Vertex/ Concurrent),  Schneider, ABB, C&S, Adlec, Eaton,LS POWER CONTROL 

(Scheinder)

2 Buss Bar ABB, L&T, Schneider, C&S, Tricolite, HPL, Adlec, Prokkon

3 LT Pannel/ Feeder Pillar / AFC Pannel/METER 

BOARD

Group I- ABB, Siemens, L&T, Eaton, Schneider, C&S, Adlec, 

Group II- Vertex,  Tricolite, Advance Panel, Concurent, Neptune, Brilltech, Precision 

System, LS POWER (CONTROL)

Group III- SEPL, SPC ELECTROTECH, DFE, GPI(Global Power Industries), ASP Engineers

4 Cable Glands & Lugs Dowell, HEX, Comet, Polycab, Finolex, Bentec, Flexpro, FCG Power, HMI, Gripwell

5 PVC Conduit & Accessories Group I-Polycab, BEC, RMCON,  Finolex, Sudhakar

Group II- AKG, Brilltech, Prokkon,Apter

6 Distribution Board (DB)  Group I-Schneider, Siemens, Legrand, Hagger, L&T

Group II-C&S,  Havells, Anchor,Prokkon, HPL,LS POWER CONTROL,V-MARC,SPC 

ELECTROTECH7 AIR INSULATED RISING MAIN AND BUS DUCT  Group - 1 Schneider Electric, L&T, Adlec, C&S, Seimens                                                       

Group II - LS POWER CONTROL,SPC ELECTROTECH,CONCURENT

8 Lighting Poles Group I-Bajaj Electricals, Bombay Tubes & Poles, KESELEC, Phillips India, Wipro

Group II- Surya, Mayfair, Prokkon, GPI (Global Power Industries),V-MARC

9 Industries Socket & Junctuion Boxes Group I-  Schneider (Clipsal),  Legrand, ABB, ASECO

Group II-Neptune, C&S,  HPL, Hensel, Prokkon,V-MARC

10 ACB/ MCCB/ MCB/ RCCB/RCBO/MCB 

Isolator/ RCB/ MPCB/ LBS/ ATS

Group I- Legrand, Hagger, Siemens, L&T, Eaton, Schneider (Acti 9), GE

Group II- C&S, Havells, Socomac, Prokkon, Anchor Panasonic,HPL,V-MARC

11 Changeover Switch L&T, Schneider, Siemens, Socomec, BCH, GE HPL, Prokkon, Havells, ABB, C&S, BENTEC, 

12 Energy meter L&T, Secure, Conzerv, Naptune-, Salzer, Socomec, C&S,  Cloud4thing

13 Electronics Multifuctional Meter L&T, Secure, Schneider, Naptune, Salzer, Socomec, C&S, 

14 Capacitor L&T, EPCOS, Schneider, MEHAR, Neptune, Havells, C&S, TIBCON, BENTEC

15 Lighting Arrester Duval Messien, Crompton, JVM LPS Ltd, OBO, Truepower, Dehn India, Erico, GPI (Global 

Power Industries)

16 Modular Switch & Socket Accessories Group I- Legrand (Mylink), Schneider(Clipsal),  ABB

Group II- North West, Phillips, Prokkon, Honywell, ABB, C&S, Havells (Athena),     

Anchor,V-MARC

17 HT Cable (11KV/22KV/33KV/66KV/132KV) KEI, Universal, Finolex, Cable Corporation, Diamond,V-MARC

18 XLPE LT Cable/ Instrumentation Cable / 

Power Cable

Group I- KEI, LAPP, Finolex, Universal Cable, Cable Corporation,

Group II- Havells, RR Kabel, Polycab,  RPG Cables,  GEMSCAB,V-MARC,Batra 

Henlay,Bonton Cables19 FRLS  Cu House Wire Group I- KEI, LAPP, Finalex, Havells, RR Kabel,Verbena, Polycab, Zaplink,

Group II- GEMS  Cab,  RPG, Prokkon, Cabels, Torrent, Brilltech, ESC,V-MARC,Batra 

Henlay,Bonton Cables20 Communication Cable (TV/ Telephone/ Data) LAPP, KEI, Havells, Legrend, RR Kabel, D-Link, Prokkon, Polycab,Anchor, Rallison, L&T,V-

MARC,Batra Henlay,Bonton Cables

21 FS (Fire Survival) Cable KEI, Polycab, Havells, RR Kabel, Finolex, Gloster Cables/Zaplink,Batra Henlay,Bonton 

Cables

22 RG-6 /GR-11/ Cat-6 Outlet Legrand, Finolex, Polycab, HPL,Verbena, Prokkon, D-Link,V-MARC/ Zaplink,Batra 

Henlay,Bonton Cables

23 Raceway/ Ladder cable Tray/ Perforated 

Cable Tray

Group I- MEM, GPI (Global Power Industries) Legrand, Prokkon, RMCON, SteelKraft, 

Aemptech\Powersun Energy/RMCON

24 LED Streetlight Fitting Wipro, Osram, Havells, Wipro, Bajaj Electricals, Prokkon, Crompton, Phillips, Panasonic

25 LED Flood Light Wipro, Osram, Havells, Wipro, Bajaj Electricals, Crompton, Prokkon, Phillips, Panasonic

26 LED Pathway Light Wipro, Panasonic, Havells, Wipro, Bajaj Electricals, Crompton, Phillips

27 CFL Gate Light Wipro, Panasonic, Havells, Wipro, Phillips

28 CFL Holder Anchor, Havells, Polycab, North West, Polycab, Prokkon

29 Terminal Blocks Connectwell, Elmax, Wago, Sezlor,

30 POP Up Boxes Legrand, MK India, ABB, Panasonic

31 Gas Power Generator Sterling & Wilson, EPSL Trigenarator, Cummins

32 MS Pipes Jindal, TATA, SAIL, Surya, Apollo

33 Alternator Stamford, Caterpillar, Leroy Somer, Kirloskar Electric,  Toyo Donkey Power
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34 Lighting Control Equipment Lutron, Crystron, Schneider Electric,Legrand

35 Indication Lamp L&T, BCH, Schneider, Kaycee, ABB, Siemens, GE

36 Contractor L&T, Schneider, GE, C&S, ABB

37 Control Switch C&S L&T, Schneider, GE, ABB, Alstom, Switron Devices

38 Selector Switch C&S L&T, Kaycee, Socomac, Schneider, GE, ABB, Alstom, Switron Devices, Neptune- 

Ducatti

39 Aux Relay Siemens, C&S L&T, Schneider, GE, ABB

40 Bimatel Relay Siemens, C&S L&T, Schneider, GE, ABB

41 Junction Box Flame Proof) Baliga Lighting, FCG Power, Flexo Electricals, Flameproof Equipments,PEW(Prompt 

Engineering Works)

42 Lighting Power Panel Baliga Lighting, FCG Power, Flexo Electricals, GPI(Global Power Industries),  SEPL (Sharda 

Electrotech Pvt Ltd),NSG POWER  

43 High Mass Lighting Bajaj,  CG Power & Industries, Phillips India

44 UPS System Emerson, Eaton, Numeric, APC, GE, Vertiv Energy, Toshiba-Mitsubishi, Fuji Electric

45 Fire Alarm panel & PA sustem Honeywell- notifier, Tyco,  JCI Simplex, Securition, Verbena, Zaplink,ASES,AGNI,Aaral by 

Ravel

46 CCTV System Sony, Verbena, Honeywell, Hikvision,  Zaplink, CP Plus

48 Surge Protection Device JMV, DHEN, GPI (Global Power Industries), OBO, Polycab 

49 MS Conduit SteelKraft, BEC, AKG, RMCON, 


